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specified in the schedule.

13. DISCOUNT FOR  10  CALENDAR DAYS 20 CALENDAR DAYS 30 CALENDAR DAYS       CALENDAR DAYS
PROMPT 
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14. ACKNOWLEDGMENT OF AMENDMENT NO. DATE AMENDMENT NO. DATE
AMENDMENTS
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receipt of amendments to the
SOLICITATION for offerors and
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dated:)
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PART I    - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 FIXED RATES FOR SERVICES--TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP
52.216-130) (APR 1984)

The following fixed rates (reference the Section B clauses entitled
“FIXED RATES - BASE YEAR, FIXED RATES - OPTION YEAR 1, FIXED RATES - OPTION
YEAR 2, FIXED RATES - OPTION YEAR 3, and FIXED RATES - OPTION YEAR 4") shall
apply for payment purposes for the duration of the contract.

(a)  Fixed labor rates apply to all individuals employed under this
contract.  Fixed equipment rates apply to all equipment items listed in the
Schedule.  Fixed rates for labor and equipment items apply whether supplied by
the prime contractor, team subcontractors, or any other subcontractors.

(b)(1)  If the Government requires and the Contractor provides an
equipment item for which a fixed rate has not been established, a fixed rate
shall be negotiated on a site-by-site basis, retroactive to the date the
equipment category was first utilized on site.

(2)  If the Government requires and the Contractor provides labor
categories for which a fixed rate has not been established, a fixed rate shall
be negotiated on a site-by-site basis, retroactive to the date the labor
category was first utilized on site.

(c)(1)  The rate or rates set forth above cover all expenses, including
reports preparation, clerical support, salaries, all indirect costs such as
overhead, general and administrative expenses and profit.  The labor rates
shall include any premiums, if applicable, for all levels of personal
protection and/or hazardous duty pay, and non-consumable personal protective
equipment (reference the Section C clause entitled “PERSONAL PROTECTIVE
EQUIPMENT”) valued at $1,000.00 or less.

(2)  The Contractor shall only invoice for the time of personnel
whose services are applied directly to the work called for in the individual
Task Order and accepted by the Federal On-Scene Coordinator (FOSC). If work
under a Task Order extends past the last option year of the contract, the last
option year’s rates will remain in effect for the duration of the Task Order,
or ninety (90) days after the date of contract completion, whichever is less. 

B.2 FIXED RATES - BASE YEAR

(a)  Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total
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 0001       1-05-01     Junior Response Manager
 0001AA                 Straight Time        10,400        ________   ________
 0001AB                 Overtime              1,860        ________   ________
 0002       1-05-02 Response Manager
 0002AA             Straight Time        10,500      ________   ________
 0002AB      Overtime              1,875        ________   ________
 0003       1-10-01 Foreman
 0003AA                 Straight Time         6,750        ________   ________
 0003AB                 Overtime              2,250        ________   ________
 0004       2-03-01 Clean-Up Technician
 0004AA                 Straight Time        30,000        ________   ________
 0004AB                 Overtime             11,250        ________   ________
 0005       2-05-01 Equipment Operator
 0005AA                 Straight Time        13,500      ________   ________
 0005AB                 Overtime              3,750      ________   ________
 0006       2-13-01 Field Cost Administrator
 0006AA                 Straight Time     9,000      ________   ________
 0006AB                 Overtime              2,450      ________   ________
 0007       2-20-01 Truck Driver
 0007AA                 Straight Time           750      ________   ________
 0007AB                 Overtime                265      ________   ________
 0008       2-30-01 Laborer/Non 40 Hr
 0008AA                 Straight Time       1,875      ________   ________
 0008AB                 Overtime                375      ________   ________
 0009       3-08-01 Construction Inspector
 0009AA                 Straight Time       750      ________   ________
 0010       3-10-01 Electrician
 0010AA                 Straight Time           375      ________   ________
 0010AB                 Overtime                150      ________   ________
 0011       4-01-01 Chemist, Organic
 0011AA            Straight Time         1,500      ________   ________
 0011AB      Overtime                190      ________   ________
 0012       4-08-01 Computer Operator
 0012AA                 Straight Time 190      ________   ________
 0012AB                 Overtime                 75      ________   ________
 0013       4-25-01 Hydrogeologist
 0013AA                 Straight Time           420      ________   ________
 0013AB                 Overtime                150      ________   ________
 0014       4-30-01 Ind Hygienist/Site Safety Inspector
 0014AA                 Straight Time         2,250      ________   ________
 0014AB                 Overtime                 75      ________   ________

 0015       4-45-01 Radiation Specialist
 0015AA                 Straight Time           450      ________   ________
 0015AB                 Overtime                190      ________   ________
 0016       4-50-01 Site Safety
 0016AA                 Straight Time         1,315        ________   ________
 0016AB                 Overtime                300      ________   ________
 0017       4-55-01 Diver Supervisor
 0017AA                 Straight Time           375        ________   ________
 0017AB                 Overtime                225      ________   ________
 0018       4-56-01 Diver Tender
 0018AA                 Straight Time           375      ________   ________
 0018AB                 Overtime                225        ________   ________
 0019       4-57-01 Diver 
 0019AA                 Straight Time           750      ________   ________
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 0019AB                 Overtime                450      ________   ________
 0020                   Reserved
 0020AA                 Straight Time                ________   ________
 0021       5-10-01 Program Manager(1)
 0021AA                 Straight Time         3,120      ________   ________
 0022       5-20-01 T&D Coordinator 
 0022AA                 Straight Time         4,500      ________   ________

Base Year Labor Subtotal (Total of CLINs 0001 through 0022AA)         ________

(b)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Hourly Rate    Total

 0023       1-01-10 Truck-Boom        60      ________   ________
 0024       1-03-10 Truck-Box-1 ton          30      ________    _______ 
 0025       1-03-20 Truck-Box-2 ton          30      ________   ________
 0026       1-09-10 Truck-Car-Passenger 150      ________   ________
 0027       1-15-10 Truck-Dump
                        Articulated, CAT D30D    75      ________   ________
 0028       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  25      ________   ________
 0029       1-36-10 Truck-Pickup
                        2 wheel drive         1,500      ________   ________
 0030       1-36-20 Truck-Pickup
                        4 wheel drive           300      ________   ________
 0031       1-39-20 Truck
                        Emergency Response       75      ________   ________
 0032       1-42-10 Truck
                        Road Tractor             60      ________   ________
 0033       1-45-10 Truck-Stake bed-1 ton    75      ________   ________
 0034       1-45-20 Truck-Stake bed-2 ton   150      ________   ________
 0035       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        60      ________   ________
 0036       1-54-30 Truck-Passenger Van     150      ________   ________
 0037       2-20-20 Trailer-Decon 8x20      190      ________   ________
 0038       2-20-40 Trailer-Decon 
                        With Showers 8x30        75      ________   ________
 0039       2-20-41 Trailer-Decon
                        Without Showers 8x30    225      ________   ________
 0040       2-45-10 Trailer-Lowboy-9 ton     25      ________   ________
 0041       2-45-20 Trailer-Lowboy-20 ton    45      ________   ________
 0042       2-45-30 Trailer-Lowboy-30 ton    25      ________   ________
 0043       2-45-50 Trailer-Lowboy-50 ton    40      ________   ________
 0044       2-67-10 Trailer-Skid Unit

            Vacuum/1500 gal          40      ________   ________
 0045       2-70-10 Trailer-Storage
                        Approx. 20 ft.           60      ________   ________
 0046       2-70-20 Trailer-Storage
                        Approx. 40 ft.          115      ________   ________
 0047       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition      30      ________   ________
 0048       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  60      ________   ________
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 0049       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          25      ________   ________
 0050       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        190      ________   ________
 0051       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  30      ________   ________
 0052       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       30      ________   ________
 0053       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        60      ________   ________
 0054       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        30      ________   ________
 0055       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         30      ________   ________
 0056       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     25      ________   ________
 0057       3-15-15 Heavy Equipment-Compactor
                        CAT-CS 323C Roller
                        (Vibratory)              25      ________   ________
 0058       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              25      ________   ________
 0059       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment    25      ________   ________
 0060       3-27-10 Heavy Equipment
                        Drum-Crusher             25      ________   ________
 0061       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled          15      ________   ________
 
 0062       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            75      ________   ________
 0063       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            225      ________   ________
 0064       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach              150      ________   ________
 0065       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320         150      ________   ________
 0066       3-35-14 Heavy Equipment
                        Forklift-Telescopic      25      ________   ________
 0067       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              55      ________   ________
 0068       3-55-40 Heavy Equipment-Loader
                        Track-CAT 951/953/
                        955-2cyd                225      ________   ________
 0069       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      75      ________   ________
 0070       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              75      ________   ________
 0071       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd  115      ________   ________
 0072       3-65-10 Heavy Equipment
                        Scraper Self Loader      40      ________   ________
 0073       3-65-20 Heavy Equipment-Scraper  60      ________   ________
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 0074       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small    30      ________   ________
 0075       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large    30      ________   ________
 0076       3-95-10 Heavy Equipment-Uni Loader
                        with bucket              75      ________   ________
 0077       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         40      ________   ________
 0078       3-95-35 Heavy Equipment-Uni Loader
                        Barrel grappler
                        attachment               30      ________   ________
 0079       4-06-35 Laboratory Analyzer
                        Hazcat System            25      ________   ________
 0080       4-49-20 Laboratory-Fume 
                        Hood-Vented              25      ________   ________
 0081       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                30      ________   ________
 0082       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)      30      ________   ________
 0083       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)      30      ________   ________
 0084       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum      25      ________   ________
 0085       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum 25      ________   ________
 0086       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram          25      ________   ________
 0087       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram              25      ________   ________
 0088       5-05-40 Safety-PPE-Level A/Suit  40      ________   ________
 0089       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres           225      ________   ________
 0090       5-15-10 Safety-Radio-Handheld   225      ________   ________
 0091       5-15-20 Safety-Radio-
                        Portable Base            30      ________   ________
 0092       6-39-30 Treatment Pool
                        10,000 gallons           55      ________   ________
 0093       6-39-45 Treatment Pool
                        20,000 gallons           55      ________   ________
 0094       6-39-50 Treatment Pool
                        50,000 gallons           30      ________   ________
 0095       7-01-10 Field Equipment-
                        Air Blower
                        Portable/300 CFM        25      ________   ________
 0096       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                 25      ________   ________
 0097       7-15-20 Field Equipment
                        Boat-14/16 ft            40      ________   ________
 0098       7-15-30 Field Equipment
                        Boat-21 ft               60      ________   ________
 0099       7-15-35 Field Equipment
                        Boat-26-30 ft            40      ________   ________
 0100       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP   40      ________   ________
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 0101       7-15-43 Field Equipment
                        Boat Motor > 50 HP       60      ________   ________
 0102       7-15-45 Field Equipment
                        Boat Motor > 100 HP      40      ________   ________
 0103       7-21-10 Field Equipment
                        Compressor/Air-185 CFM   30      ________   ________
 0104       7-21-20 Field Equipment
                        Compressor/Air>200 CFM   15      ________   ________
 0105       7-23-20 Field Equipment
                        Computer-Portable PC    750      ________   ________
 0106       7-23-25 Field Equipment
                        Computer CAD             30      ________   ________
 0107       7-33-10 Field Equipment
                        Cutting Torch            25      ________   ________
 
 0108       7-36-05 Field Equipment
                        Diving Scuba             55      ________   ________
 0109       7-36-10 Field Equipment
                        Diving Hard Hat Shallow  55      ________   ________
 0110       7-51-05 Field Equipment
                        Generator-5 KW          115      ________   ________
 0111       7-51-40 Field Equipment
                        Generator-50 KW         115      ________   ________
 0112       7-51-55 Field Equipment
                        Generator-150 KW         25      ________   ________
 0113       7-51-60 Field Equipment
                        Generator-350 KW         15      ________   ________
 0114       7-55-11 Field Equipment
                        Hose-Discharge/2"        30      ________   ________
 0115       7-55-12 Field Equipment
                        Hose-Discharge/3"        30      ________   ________ 
 0116       7-55-13 Field Equipment
                        Hose-Discharge/4"        30      ________   ________
 0117       7-55-21 Field Equipment
                        Hose-Fire-100 ft         30      ________   ________
 0118       7-55-31 Field Equipment
                        Hose-Suction 2"          30      ________   ________
 0119       7-55-32 Field Equipment
                        Hose-Suction 3"          30      ________   ________
 0120       7-55-33 Field Equipment
                        Hose-Suction 4"          30      ________   ________
 0121       7-67-10 Field Equipment
                        Lighting Conventional   150      ________   ________
 0122       7-67-20 Field Equipment
                        Lighting-Explosion 
                        Proof                    25      ________   ________
 0123       7-67-30 Field Equipment
                        Lighting-Light Plant     25      ________   ________
 0124       7-73-29 Field Equipment  
                        Oil Skimmer Scavenger    25      ________   ________
 0125       7-73-31 Field Equipment Oil
                        Skimmer w/Power Unit     25      ________   ________
 0126       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    25      ________   ________
 0127       7-73-40 Field Equipment
                        Oil Skimmer Heads        25      ________   ________
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 0128       7-85-10 Field Equipment
                        Scales-Portable          25      ________   ________
 0129       7-90-20 Field Equipment
                        Steam Jenny              75      ________   ________
 0130       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single       55      ________   ________
 0131       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single      25      ________   ________
 0132       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single       25      ________   ________
 0133       7-97-10 Field Equipment
                        Welder-Unit              25      ________   ________
 0134       8-01-20 Pump-Acid-2 inch         30      ________   ________
 0135       8-12-20 Pump-Centrifugal-2 inch  75      ________   ________
 0136       8-12-30 Pump-Centrifugal-3 inch  30      ________   ________
 0137       8-12-40 Pump-Centrifugal-4 inch  30      ________   ________
 0138       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            55      ________   ________
 0139       8-18-36 Pump-Double Diaphragm
                        Teflon 3 inch            25      ________   ________
 0140       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            25      ________   ________
 0141       8-54-10 Pump-Trash-2 inch        25      ________   ________
 0142       8-54-15 Pump-Trash-3 inch        25      ________   ________
 0143       8-54-20 Pump-Trash-4 inch        25      ________   ________
 0144       9-05-05 Oil Boom-Harbor
                        6"-12" Skirt            450      ________   ________
 0145       9-05-10 Oil Boom-Harbor
                        12"-18" Skirt           300      ________   ________
 0146       9-15-05 Oil Skimmer-Drum         90        ________   ________
 0147                   Reserved                        ________   ________
 0148                   Reserved                           ________   ________
 0149       9-15-10 Oil-Skimmer Rope         30        ________   ________
 0150       9-15-20 Oil-Skimmer
                        Oleophillic 20-30        30      ________   ________
 0151       9-15-20 Oil-Skimmer
                        Oleophillic MW41         30      ________   ________
 0152       9-15-35 Oil-Skimmer
                        Weir/Suction 10-50       30      ________   ________
 0153       9-15-35 Oil-Skimmer  
                        Weir/Suction Slurp W     30      ________   ________
 0154       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac     30       ________   _______ 
 
Base Year Equipment Subtotal (Total of CLINs 0023 through 0154)       ________

Base Year Labor and Equipment Subtotal..............................$_________

 0155       0-00-01    Materials/Other Direct Costs/
                        Subcontracts                            $18,940,166.00

 0156       0-00-02    Material Handling Charge            _______%  _________

Materials/ODCs/Subcontracts Subtotal (Total of CLINs 0155 and 0156) $_________

Base Year Total*................................................$_____________
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(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals) 

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS” for instructions.

B.3 FIXED RATES - OPTION YEAR I

(a) Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total

 1001       1-05-01     Junior Response Manager
 1001AA                 Straight Time        10,400        ________   ________
 1001AB                 Overtime              1,860        ________   ________
 1002       1-05-02 Response Manager
 1002AA             Straight Time        10,500      ________   ________
 1002AB      Overtime              1,875        ________   ________
 1003       1-10-01 Foreman
 1003AA                 Straight Time         6,750        ________   ________
 1003AB                 Overtime              2,250        ________   ________
 1004       2-03-01 Clean-Up Technician
 1004AA                 Straight Time        30,000        ________   ________
 1004AB                 Overtime             11,250        ________   ________
 1005       2-05-01 Equipment Operator
 1005AA                 Straight Time        13,500      ________   ________
 1005AB                 Overtime              3,750      ________   ________
 1006       2-13-01 Field Cost Administrator
 1006AA                 Straight Time     9,000      ________   ________
 1006AB                 Overtime              2,450      ________   ________
 1007       2-20-01 Truck Driver
 1007AA                 Straight Time           750      ________   ________
 1007AB                 Overtime                265      ________   ________
 1008       2-30-01 Laborer/Non 40 Hr
 1008AA                 Straight Time       1,875      ________   ________
 1008AB                 Overtime                375      ________   ________
 1009       3-08-01 Construction Inspector
 1009AA                 Straight Time       750      ________   ________
 1010       3-10-01 Electrician
 1010AA                 Straight Time           375      ________   ________
 1010AB                 Overtime                150      ________   ________
 1011       4-01-01 Chemist, Organic
 1011AA            Straight Time         1,500      ________   ________
 1011AB      Overtime                190      ________   ________
 1012       4-08-01 Computer Operator
 1012AA                 Straight Time 190      ________   ________
 1012AB                 Overtime                 75      ________   ________
 1013       4-25-01 Hydrogeologist
 1013AA                 Straight Time           420      ________   ________
 1013AB                 Overtime                150      ________   ________
 1014       4-30-01 Ind Hygienist/Site Safety Inspector
 1014AA                 Straight Time         2,250      ________   ________
 1014AB                 Overtime                 75      ________   ________
 1015       4-45-01 Radiation Specialist



W685037F5

Page B-9 of 47

 1015AA                 Straight Time           450      ________   ________
 1015AB                 Overtime                190      ________   ________
 1016       4-50-01 Site Safety
 1016AA                 Straight Time         1,315        ________   ________
 1016AB                 Overtime                300      ________   ________
 1017       4-55-01 Diver Supervisor
 1017AA                 Straight Time           375        ________   ________
 1017AB                 Overtime                225      ________   ________
 1018       4-56-01 Diver Tender
 1018AA                 Straight Time           375      ________   ________
 1018AB                 Overtime                225        ________   ________
 1019       4-57-01 Diver 
 1019AA                 Straight Time           750      ________   ________
 1019AB                 Overtime                450      ________   ________
 1020                   Reserved               
 1020AA                 Straight Time                    ________   ________
 1021       5-10-01 Program Manager(1)
 1021AA                 Straight Time         3,120      ________   ________
 1022       5-20-01 T&D Coordinator 
 1022AA                 Straight Time         4,500      ________   ________

Option Year I Labor Subtotal (Total of CLINs 1001 through 1022AA)     ________ 

(b)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Hourly Rate    Total

 1023       1-01-10 Truck-Boom        60      ________   ________
 1024       1-03-10 Truck-Box-1 ton          30      ________    _______ 
 1025       1-03-20 Truck-Box-2 ton          30      ________   ________
 1026       1-09-10 Truck-Car-Passenger 150      ________   ________
 1027       1-15-10 Truck-Dump
                        Articulated, CAT D30D    75      ________   ________
 1028       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  25      ________   ________
 1029       1-36-10 Truck-Pickup
                        2 wheel drive         1,500      ________   ________
 1030       1-36-20 Truck-Pickup
                        4 wheel drive           300      ________   ________
 1031       1-39-20 Truck
                        Emergency Response       75      ________   ________
 1032       1-42-10 Truck
                        Road Tractor             60      ________   ________
 1033       1-45-10 Truck-Stake bed-1 ton    75      ________   ________
 1034       1-45-20 Truck-Stake bed-2 ton   150      ________   ________
 1035       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        60      ________   ________
 1036       1-54-30 Truck-Passenger Van     150      ________   ________
 1037       2-20-20 Trailer-Decon 8x20      190      ________   ________
 1038       2-20-40 Trailer-Decon 
                        With Showers 8x30        75      ________   ________
 1039       2-20-41 Trailer-Decon
                        Without Showers 8x30    225      ________   ________
 1040       2-45-10 Trailer-Lowboy-9 ton     25      ________   ________
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 1041       2-45-20 Trailer-Lowboy-20 ton    45      ________   ________
 1042       2-45-30 Trailer-Lowboy-30 ton    25      ________   ________
 1043       2-45-50 Trailer-Lowboy-50 ton    40      ________   ________
 1044       2-67-10 Trailer-Skid Unit

            Vacuum/1500 gal          40      ________   ________
 1045       2-70-10 Trailer-Storage
                        Approx. 20 ft.           60      ________   ________
 1046       2-70-20 Trailer-Storage
                        Approx. 40 ft.          115      ________   ________
 1047       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition      30      ________   ________
 1048       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  60      ________   ________
 1049       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          25      ________   ________
 1050       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        190      ________   ________
 1051       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  30      ________   ________
 1052       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       30      ________   ________
 1053       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        60      ________   ________
 1054       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        30      ________   ________
 1055       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         30      ________   ________
 1056       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     25      ________   ________
 1057       3-15-15 Heavy Equipment-Compactor
                        CAT-CS 323C Roller
                        (Vibratory)              25      ________   ________
 1058       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              25      ________   ________
 1059       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment    25      ________   ________
 1060       3-27-10 Heavy Equipment
                        Drum-Crusher             25      ________   ________
 1061       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled          15      ________   ________
 1062       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            75      ________   ________
 1063       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            225      ________   ________
 1064       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach              150      ________   ________
 1065       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320         150      ________   ________
 1066       3-35-14 Heavy Equipment
                        Forklift-Telescopic      25      ________   ________
 1067       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              55      ________   ________
 1068       3-55-40 Heavy Equipment-Loader
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                        Track-CAT 951/953/
                        955-2cyd                225      ________   ________
 1069       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      75      ________   ________
 1070       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              75      ________   ________
 1071       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd  115      ________   ________
 1072       3-65-10 Heavy Equipment
                        Scraper Self Loader      40      ________   ________
 1073       3-65-20 Heavy Equipment-Scraper  60      ________   ________
 1074       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small    30      ________   ________
 1075       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large    30      ________   ________
 1076       3-95-10 Heavy Equipment-Uni Loader
                        with bucket              75      ________   ________
 1077       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         40      ________   ________
 1078       3-95-35 Heavy Equipment-Uni Loader
                        Barrel grappler
                        attachment               30      ________   ________
 1079       4-06-35 Laboratory Analyzer
                        Hazcat System            25      ________   ________
 1080       4-49-20 Laboratory-Fume 
                        Hood-Vented              25      ________   ________
 1081       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                30      ________   ________
 1082       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)      30      ________   ________
 1083       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)      30      ________   ________
 1084       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum      25      ________   ________
 1085       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum 25      ________   ________
 1086       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram          25      ________   ________
 1087       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram              25      ________   ________
 1088       5-05-40 Safety-PPE-Level A/Suit  40      ________   ________
 1089       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres           225      ________   ________
 1090       5-15-10 Safety-Radio-Handheld   225      ________   ________
 1091       5-15-20 Safety-Radio-
                        Portable Base            30      ________   ________
 1092       6-39-30 Treatment Pool
                        10,000 gallons           55      ________   ________
 1093       6-39-45 Treatment Pool
                        20,000 gallons           55      ________   ________
 1094       6-39-50 Treatment Pool
                        50,000 gallons           30      ________   ________
 1095       7-01-10 Field Equipment-
                        Air Blower
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                        Portable/300 CFM        25      ________   ________
 1096       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                 25      ________   ________
 1097       7-15-20 Field Equipment
                        Boat-14/16 ft            40      ________   ________
 1098       7-15-30 Field Equipment
                        Boat-21 ft               60      ________   ________
 1099       7-15-35 Field Equipment
                        Boat-26-30 ft            40      ________   ________
 1100       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP   40      ________   ________
 1101       7-15-43 Field Equipment
                        Boat Motor > 50 HP       60      ________   ________
 1102       7-15-45 Field Equipment
                        Boat Motor > 100 HP      40      ________   ________
 1103       7-21-10 Field Equipment
                        Compressor/Air-185 CFM   30      ________   ________
 1104       7-21-20 Field Equipment
                        Compressor/Air>200 CFM   15      ________   ________
 1105       7-23-20 Field Equipment
                        Computer-Portable PC    750      ________   ________
 1106       7-23-25 Field Equipment
                        Computer CAD             30      ________   ________

 1107       7-33-10 Field Equipment
                        Cutting Torch            25      ________   ________
 1108       7-36-05 Field Equipment
                        Diving Scuba             55      ________   ________
 1109       7-36-10 Field Equipment
                        Diving Hard Hat Shallow  55      ________   ________
 1110       7-51-05 Field Equipment
                        Generator-5 KW          115      ________   ________
 1111       7-51-40 Field Equipment
                        Generator-50 KW         115      ________   ________
 1112       7-51-55 Field Equipment
                        Generator-150 KW         25      ________   ________
 1113       7-51-60 Field Equipment
                        Generator-350 KW         15      ________   ________
 1114       7-55-11 Field Equipment
                        Hose-Discharge/2"        30      ________   ________
 1115       7-55-12 Field Equipment
                        Hose-Discharge/3"        30      ________   ________ 
 1116       7-55-13 Field Equipment
                        Hose-Discharge/4"        30      ________   ________
 1117       7-55-21 Field Equipment
                        Hose-Fire-100 ft         30      ________   ________
 1118       7-55-31 Field Equipment
                        Hose-Suction 2"          30      ________   ________
 1119       7-55-32 Field Equipment
                        Hose-Suction 3"          30      ________   ________
 1120       7-55-33 Field Equipment
                        Hose-Suction 4"          30      ________   ________
 1121       7-67-10 Field Equipment
                        Lighting Conventional   150      ________   ________
 1122       7-67-20 Field Equipment
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                        Lighting-Explosion 
                        Proof                    25      ________   ________
 1123       7-67-30 Field Equipment
                        Lighting-Light Plant     25      ________   ________
 1124       7-73-29 Field Equipment  
                        Oil Skimmer Scavenger    25      ________   ________
 1125       7-73-31 Field Equipment Oil
                        Skimmer w/Power Unit     25      ________   ________
 1126       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    25      ________   ________
 1127       7-73-40 Field Equipment
                        Oil Skimmer Heads        25      ________   ________
 1128       7-85-10 Field Equipment
                        Scales-Portable          25      ________   ________
 1129       7-90-20 Field Equipment
                        Steam Jenny              75      ________   ________
 1130       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single       55      ________   ________
 1131       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single      25      ________   ________
 1132       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single       25      ________   ________
 1133       7-97-10 Field Equipment
                        Welder-Unit              25      ________   ________
 1134       8-01-20 Pump-Acid-2 inch         30      ________   ________
 1135       8-12-20 Pump-Centrifugal-2 inch  75      ________   ________
 1136       8-12-30 Pump-Centrifugal-3 inch  30      ________   ________
 1137       8-12-40 Pump-Centrifugal-4 inch  30      ________   ________
 1138       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            55      ________   ________
 1139       8-18-36 Pump-Double Diaphragm
                        Teflon 3 inch            25      ________   ________
 1140       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            25      ________   ________
 1141       8-54-10 Pump-Trash-2 inch        25      ________   ________
 1142       8-54-15 Pump-Trash-3 inch        25      ________   ________
 1143       8-54-20 Pump-Trash-4 inch        25      ________   ________
 1144       9-05-05 Oil Boom-Harbor
                        6"-12" Skirt            450      ________   ________
 1145       9-05-10 Oil Boom-Harbor
                        12"-18" Skirt           300      ________   ________
 1146       9-15-05 Oil Skimmer-Drum         90        ________   ________ 
 1147                   Reserved         
 1148                   Reserved         
 1149       9-15-10 Oil-Skimmer Rope         30        ________   ________ 
 1150       9-15-20 Oil-Skimmer
                        Oleophillic 20-30        30      ________   ________
 1151       9-15-20 Oil-Skimmer
                        Oleophillic MW41         30      ________   ________
 1152       9-15-35 Oil-Skimmer
                        Weir/Suction 10-50       30      ________   ________
 1153       9-15-35 Oil-Skimmer  
                        Weir/Suction Slurp W     30      ________   ________
 1154       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac     30       ________  ________ 
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Option Year I Equipment Subtotal (Total of CLINs 1023 through 1154)   ________

Option Year I Labor and Equipment Subtotal........................$_________

 1155       0-00-01    Materials/Other Direct Costs/
                        Subcontracts                            $19,622,012.00
 1156       0-00-02    Material Handling Charge            _______%  _________

Option Year I Materials/ODCs/Subcontracts Subtotal (Total of CLINs 1155 and
1156)                                                             $_________

Option Year I Total*............................................$_____________
(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals)

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS” for instructions. 

B.4 FIXED RATES - OPTION YEAR II

(a)  Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total

 2001       1-05-01     Junior Response Manager
 2001AA                 Straight Time        10,400        ________   ________
 2001AB                 Overtime              1,860        ________   ________
 2002       1-05-02 Response Manager
 2002AA             Straight Time        10,500      ________   ________
 2002AB      Overtime              1,875        ________   ________
 2003       1-10-01 Foreman
 2003AA                 Straight Time         6,750        ________   ________
 2003AB                 Overtime              2,250        ________   ________
 2004       2-03-01 Clean-Up Technician
 2004AA                 Straight Time        30,000        ________   ________
 2004AB                 Overtime             11,250        ________   ________
 2005       2-05-01 Equipment Operator
 2005AA                 Straight Time        13,500      ________   ________
 2005AB                 Overtime              3,750      ________   ________
 2006       2-13-01 Field Cost Administrator
 2006AA                 Straight Time     9,000      ________   ________
 2006AB                 Overtime              2,450      ________   ________
 2007       2-20-01 Truck Driver
 2007AA                 Straight Time           750      ________   ________
 2007AB                 Overtime                265      ________   ________
 2008       2-30-01 Laborer/Non 40 Hr
 2008AA                 Straight Time       1,875      ________   ________
 2008AB                 Overtime                375      ________   ________
 2009       3-08-01 Construction Inspector
 2009AA                 Straight Time       750      ________   ________
 2010       3-10-01 Electrician
 2010AA                 Straight Time           375      ________   ________
 2010AB                 Overtime                150      ________   ________
 2011       4-01-01 Chemist, Organic



W685037F5

Page B-15 of 47

 2011AA            Straight Time         1,500      ________   ________
 2011AB      Overtime                190      ________   ________
 2012       4-08-01 Computer Operator
 2012AA                 Straight Time 190      ________   ________
 2012AB                 Overtime                 75      ________   ________
 2013       4-25-01 Hydrogeologist
 2013AA                 Straight Time           420      ________   ________
 2013AB                 Overtime                150      ________   ________
 2014       4-30-01 Ind Hygienist/Site Safety Inspector
 2014AA                 Straight Time         2,250      ________   ________
 2014AB                 Overtime                 75      ________   ________
 2015       4-45-01 Radiation Specialist
 2015AA                 Straight Time           450      ________   ________
 2015AB                 Overtime                190      ________   ________
 2016       4-50-01 Site Safety
 2016AA                 Straight Time         1,315        ________   ________
 2016AB                 Overtime                300      ________   ________
 2017       4-55-01 Diver Supervisor
 2017AA                 Straight Time           375        ________   ________
 2017AB                 Overtime                225      ________   ________
 2018       4-56-01 Diver Tender
 2018AA                 Straight Time           375      ________   ________
 2018AB                 Overtime                225        ________   ________
 2019       4-57-01 Diver 
 2019AA                 Straight Time           750      ________   ________
 2019AB                 Overtime                450      ________   ________
 2020                   Reserved               
 2020AA                 Straight Time                   ________   ________
 2021       5-10-01 Program Manager(1)
 2021AA                 Straight Time         3,120      ________   ________
 2022       5-20-01 T&D Coordinator 
 2022AA                 Straight Time         4,500      ________   ________

Option Year II Labor Subtotal (Total of CLINs 2001 through 2022AA)    ________

(b)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Hourly Rate    Total

 2023       1-01-10 Truck-Boom        60      ________   ________
 2024       1-03-10 Truck-Box-1 ton          30      ________    _______ 
 2025       1-03-20 Truck-Box-2 ton          30      ________   ________
 2026       1-09-10 Truck-Car-Passenger 150      ________   ________
 2027       1-15-10 Truck-Dump
                        Articulated, CAT D30D    75      ________   ________
 2028       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  25      ________   ________
 2029       1-36-10 Truck-Pickup
                        2 wheel drive         1,500      ________   ________
 2030       1-36-20 Truck-Pickup
                        4 wheel drive           300      ________   ________
 2031       1-39-20 Truck
                        Emergency Response       75      ________   ________
 2032       1-42-10 Truck
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                        Road Tractor             60      ________   ________
 2033       1-45-10 Truck-Stake bed-1 ton    75      ________   ________
 2034       1-45-20 Truck-Stake bed-2 ton   150      ________   ________
 2035       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        60      ________   ________
 2036       1-54-30 Truck-Passenger Van     150      ________   ________
 2037       2-20-20 Trailer-Decon 8x20      190      ________   ________
 2038       2-20-40 Trailer-Decon 
                        With Showers 8x30        75      ________   ________
 2039       2-20-41 Trailer-Decon
                        Without Showers 8x30    225      ________   ________
 2040       2-45-10 Trailer-Lowboy-9 ton     25      ________   ________
 2041       2-45-20 Trailer-Lowboy-20 ton    45      ________   ________
 2042       2-45-30 Trailer-Lowboy-30 ton    25      ________   ________
 2043       2-45-50 Trailer-Lowboy-50 ton    40      ________   ________
 2044       2-67-10 Trailer-Skid Unit

            Vacuum/1500 gal          40      ________   ________
 2045       2-70-10 Trailer-Storage
                        Approx. 20 ft.           60      ________   ________
 2046       2-70-20 Trailer-Storage
                        Approx. 40 ft.          115      ________   ________
 2047       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition      30      ________   ________
 2048       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  60      ________   ________
 2049       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          25      ________   ________
 2050       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        190      ________   ________
 2051       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  30      ________   ________
 2052       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       30      ________   ________
 2053       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        60      ________   ________
 2054       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        30      ________   ________
 2055       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         30      ________   ________
 2056       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     25      ________   ________
 2057       3-15-15 Heavy Equipment-Compactor
                        CAT-CS 323C Roller
                        (Vibratory)              25      ________   ________
 2058       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              25      ________   ________

 2059       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment    25      ________   ________
 2060       3-27-10 Heavy Equipment
                        Drum-Crusher             25      ________   ________
 2061       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled          15      ________   ________
 2062       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            75      ________   ________
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 2063       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            225      ________   ________
 2064       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach              150      ________   ________
 2065       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320         150      ________   ________
 2066       3-35-14 Heavy Equipment
                        Forklift-Telescopic      25      ________   ________
 2067       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              55      ________   ________
 2068       3-55-40 Heavy Equipment-Loader
                        Track-CAT 951/953/
                        955-2cyd                225      ________   ________
 2069       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      75      ________   ________
 2070       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              75      ________   ________
 2071       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd  115      ________   ________
 2072       3-65-10 Heavy Equipment
                        Scraper Self Loader      40      ________   ________
 2073       3-65-20 Heavy Equipment-Scraper  60      ________   ________
 2074       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small    30      ________   ________
 2075       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large    30      ________   ________
 2076       3-95-10 Heavy Equipment-Uni Loader
                        with bucket              75      ________   ________
 2077       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         40      ________   ________
 2078       3-95-35 Heavy Equipment-Uni Loader
                        Barrel grappler
                        attachment               30      ________   ________
 2079       4-06-35 Laboratory Analyzer
                        Hazcat System            25      ________   ________
 2080       4-49-20 Laboratory-Fume 
                        Hood-Vented              25      ________   ________

 2081       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                30      ________   ________
 2082       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)      30      ________   ________
 2083       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)      30      ________   ________
 2084       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum      25      ________   ________
 2085       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum 25      ________   ________
 2086       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram          25      ________   ________
 2087       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram              25      ________   ________
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 2088       5-05-40 Safety-PPE-Level A/Suit  40      ________   ________
 2089       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres           225      ________   ________
 2090       5-15-10 Safety-Radio-Handheld   225      ________   ________
 2091       5-15-20 Safety-Radio-
                        Portable Base            30      ________   ________
 2092       6-39-30 Treatment Pool
                        10,000 gallons           55      ________   ________
 2093       6-39-45 Treatment Pool
                        20,000 gallons           55      ________   ________
 2094       6-39-50 Treatment Pool
                        50,000 gallons           30      ________   ________
 2095       7-01-10 Field Equipment-
                        Air Blower
                        Portable/300 CFM        25      ________   ________
 2096       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                 25      ________   ________
 2097       7-15-20 Field Equipment
                        Boat-14/16 ft            40      ________   ________
 2098       7-15-30 Field Equipment
                        Boat-21 ft               60      ________   ________
 2099       7-15-35 Field Equipment
                        Boat-26-30 ft            40      ________   ________
 2100       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP   40      ________   ________
 2101       7-15-43 Field Equipment
                        Boat Motor > 50 HP       60      ________   ________
 2102       7-15-45 Field Equipment
                        Boat Motor > 100 HP      40      ________   ________
 2103       7-21-10 Field Equipment
                        Compressor/Air-185 CFM   30      ________   ________
 2104       7-21-20 Field Equipment
                        Compressor/Air>200 CFM   15      ________   ________
 2105       7-23-20 Field Equipment
                        Computer-Portable PC    750      ________   ________
 2106       7-23-25 Field Equipment
                        Computer CAD             30      ________   ________
 2107       7-33-10 Field Equipment
                        Cutting Torch            25      ________   ________
 2108       7-36-05 Field Equipment
                        Diving Scuba             55      ________   ________
 2109       7-36-10 Field Equipment
                        Diving Hard Hat Shallow  55      ________   ________
 2110       7-51-05 Field Equipment
                        Generator-5 KW          115      ________   ________
 2111       7-51-40 Field Equipment
                        Generator-50 KW         115      ________   ________
 2112       7-51-55 Field Equipment
                        Generator-150 KW         25      ________   ________
 2113       7-51-60 Field Equipment
                        Generator-350 KW         15      ________   ________
 2114       7-55-11 Field Equipment
                        Hose-Discharge/2"        30      ________   ________
 2115       7-55-12 Field Equipment
                        Hose-Discharge/3"        30      ________   ________ 
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 2116       7-55-13 Field Equipment
                        Hose-Discharge/4"        30      ________   ________
 2117       7-55-21 Field Equipment
                        Hose-Fire-100 ft         30      ________   ________
 2118       7-55-31 Field Equipment
                        Hose-Suction 2"          30      ________   ________
 2119       7-55-32 Field Equipment
                        Hose-Suction 3"          30      ________   ________
 2120       7-55-33 Field Equipment
                        Hose-Suction 4"          30      ________   ________
 2121       7-67-10 Field Equipment
                        Lighting Conventional   150      ________   ________
 2122       7-67-20 Field Equipment
                        Lighting-Explosion 
                        Proof                    25      ________   ________
 2123       7-67-30 Field Equipment
                        Lighting-Light Plant     25      ________   ________
 2124       7-73-29 Field Equipment  
                        Oil Skimmer Scavenger    25      ________   ________
 2125       7-73-31 Field Equipment Oil
                        Skimmer w/Power Unit     25      ________   ________
 2126       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    25      ________   ________
 2127       7-73-40 Field Equipment
                        Oil Skimmer Heads        25      ________   ________
 2128       7-85-10 Field Equipment
                        Scales-Portable          25      ________   ________
 2129       7-90-20 Field Equipment
                        Steam Jenny              75      ________   ________
 2130       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single       55      ________   ________
 2131       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single      25      ________   ________
 2132       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single       25      ________   ________
 2133       7-97-10 Field Equipment
                        Welder-Unit              25      ________   ________
 2134       8-01-20 Pump-Acid-2 inch         30      ________   ________
 2135       8-12-20 Pump-Centrifugal-2 inch  75      ________   ________
 2136       8-12-30 Pump-Centrifugal-3 inch  30      ________   ________
 2137       8-12-40 Pump-Centrifugal-4 inch  30      ________   ________
 2138       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            55      ________   ________
 2139       8-18-36 Pump-Double Diaphragm
                        Teflon 3 inch            25      ________   ________
 2140       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            25      ________   ________
 2141       8-54-10 Pump-Trash-2 inch        25      ________   ________
 2142       8-54-15 Pump-Trash-3 inch        25      ________   ________
 2143       8-54-20 Pump-Trash-4 inch        25      ________   ________
 2144       9-05-05 Oil Boom-Harbor
                        6"-12" Skirt            450      ________   ________
 2145       9-05-10 Oil Boom-Harbor
                        12"-18" Skirt           300      ________   ________
 2146       9-15-05 Oil Skimmer-Drum         90        ________   ________
 2147                   Reserved         



W685037F5

Page B-20 of 47

 2148               Reserved         
 2149       9-15-10 Oil-Skimmer Rope         30        ________   ________
 2150       9-15-20 Oil-Skimmer
                        Oleophillic 20-30        30      ________   ________
 2151       9-15-20 Oil-Skimmer
                        Oleophillic MW41         30      ________   ________
 2152       9-15-35 Oil-Skimmer
                        Weir/Suction 10-50       30      ________   ________
 2153       9-15-35 Oil-Skimmer  
                        Weir/Suction Slurp W     30      ________   ________
 2154       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac     30       ________  ________ 

Option Year II Equipment Subtotal (Total of CLINs 2023 through 2154)  ________

Option Year II Labor and Equipment Subtotal........................$_________

 2155       0-00-01    Materials/Other Direct Costs/
                        Subcontracts                            $20,328,405.00
 2156       0-00-02    Material Handling Charge            _______%  _________

Option Year II Materials/ODCs/Subcontracts Subtotal (Total of CLINs 2155 and
2156)                                                             $_________

Option Year II Total*...........................................$_____________
(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals)

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS” for instructions.

B.5 FIXED RATES - OPTION YEAR III

(a)  Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total
 
 3001       1-05-01     Junior Response Manager
 3001AA                 Straight Time        10,400        ________   ________
 3001AB                 Overtime              1,860        ________   ________
 3002       1-05-02 Response Manager
 3002AA             Straight Time        10,500      ________   ________
 3002AB      Overtime              1,875        ________   ________
 3003       1-10-01 Foreman
 3003AA                 Straight Time         6,750        ________   ________
 3003AB                 Overtime              2,250        ________   ________
 3004       2-03-01 Clean-Up Technician
 3004AA                 Straight Time        30,000        ________   ________
 3004AB                 Overtime             11,250        ________   ________
 3005       2-05-01 Equipment Operator
 3005AA                 Straight Time        13,500      ________   ________
 3005AB                 Overtime              3,750      ________   ________
 3006       2-13-01 Field Cost Administrator
 3006AA                 Straight Time     9,000      ________   ________
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 3006AB                 Overtime              2,450      ________   ________
 3007       2-20-01 Truck Driver
 3007AA                 Straight Time           750      ________   ________
 3007AB                 Overtime                265      ________   ________
 3008       2-30-01 Laborer/Non 40 Hr
 3008AA                 Straight Time       1,875      ________   ________
 3008AB                 Overtime                375      ________   ________
 3009       3-08-01 Construction Inspector
 3009AA                 Straight Time       750      ________   ________
 3010       3-10-01 Electrician
 3010AA                 Straight Time           375      ________   ________
 3010AB                 Overtime                150      ________   ________
 3011       4-01-01 Chemist, Organic
 3011AA            Straight Time         1,500      ________   ________
 3011AB      Overtime                190      ________   ________
 3012       4-08-01 Computer Operator
 3012AA                 Straight Time 190      ________   ________
 3012AB                 Overtime                 75      ________   ________
 3013       4-25-01 Hydrogeologist
 3013AA                 Straight Time           420      ________   ________
 3013AB                 Overtime                150      ________   ________
 3014       4-30-01 Ind Hygienist/Site Safety Inspector
 3014AA                 Straight Time         2,250      ________   ________
 3014AB                 Overtime                 75      ________   ________
 3015       4-45-01 Radiation Specialist
 3015AA                 Straight Time           450      ________   ________
 3015AB                 Overtime                190      ________   ________
 3016       4-50-01 Site Safety
 3016AA                 Straight Time         1,315        ________   ________
 3016AB                 Overtime                300      ________   ________
 3017       4-55-01 Diver Supervisor
 3017AA                 Straight Time           375        ________   ________
 3017AB                 Overtime                225      ________   ________
 3018       4-56-01 Diver Tender
 3018AA                 Straight Time           375      ________   ________
 3018AB                 Overtime                225        ________   ________
 3019       4-57-01 Diver 
 3019AA                 Straight Time           750      ________   ________
 3019AB                 Overtime                450      ________   ________
 3020                   Reserved               
 3020AA                 Straight Time                   ________   ________
 3021       5-10-01 Program Manager(1)
 3021AA                 Straight Time         3,120      ________   ________
 3022       5-20-01 T&D Coordinator 
 3022AA                 Straight Time         4,500      ________   ________

Option Year III Labor Subtotal (Total of CLINs 3001 through 3022AA)   ________

(b)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Hourly Rate    Total

 3023       1-01-10 Truck-Boom        60      ________   ________
 3024       1-03-10 Truck-Box-1 ton          30      ________    _______ 
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 3025       1-03-20 Truck-Box-2 ton          30      ________   ________
 3026       1-09-10 Truck-Car-Passenger 150      ________   ________
 3027       1-15-10 Truck-Dump
                        Articulated, CAT D30D    75      ________   ________
 3028       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  25      ________   ________
 3029       1-36-10 Truck-Pickup
                        2 wheel drive         1,500      ________   ________

 3030       1-36-20 Truck-Pickup
                        4 wheel drive           300      ________   ________
 3031       1-39-20 Truck
                        Emergency Response       75      ________   ________
 3032       1-42-10 Truck
                        Road Tractor             60      ________   ________
 3033       1-45-10 Truck-Stake bed-1 ton    75      ________   ________
 3034       1-45-20 Truck-Stake bed-2 ton   150      ________   ________
 3035       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        60      ________   ________
 3036       1-54-30 Truck-Passenger Van     150      ________   ________
 3037       2-20-20 Trailer-Decon 8x20      190      ________   ________
 3038       2-20-40 Trailer-Decon 
                        With Showers 8x30        75      ________   ________
 3039       2-20-41 Trailer-Decon
                        Without Showers 8x30    225      ________   ________
 3040       2-45-10 Trailer-Lowboy-9 ton     25      ________   ________
 3041       2-45-20 Trailer-Lowboy-20 ton    45      ________   ________
 3042       2-45-30 Trailer-Lowboy-30 ton    25      ________   ________
 3043       2-45-50 Trailer-Lowboy-50 ton    40      ________   ________
 3044       2-67-10 Trailer-Skid Unit

            Vacuum/1500 gal          40      ________   ________
 3045       2-70-10 Trailer-Storage
                        Approx. 20 ft.           60      ________   ________
 3046       2-70-20 Trailer-Storage
                        Approx. 40 ft.          115      ________   ________
 3047       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition      30      ________   ________
 3048       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  60      ________   ________
 3049       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          25      ________   ________
 3050       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        190      ________   ________
 3051       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  30      ________   ________
 3052       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       30      ________   ________
 3053       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        60      ________   ________
 3054       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        30      ________   ________
 3055       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         30      ________   ________
 3056       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     25      ________   ________
 3057       3-15-15 Heavy Equipment-Compactor
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                        CAT-CS 323C Roller
                        (Vibratory)              25      ________   ________
 3058       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              25      ________   ________
 3059       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment    25      ________   ________
 3060       3-27-10 Heavy Equipment
                        Drum-Crusher             25      ________   ________
 3061       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled          15      ________   ________
 3062       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            75      ________   ________
 3063       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            225      ________   ________
 3064       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach              150      ________   ________
 3065       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320         150      ________   ________
 3066       3-35-14 Heavy Equipment
                        Forklift-Telescopic      25      ________   ________
 3067       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              55      ________   ________
 3068       3-55-40 Heavy Equipment-Loader
                        Track-CAT 951/953/
                        955-2cyd                225      ________   ________
 3069       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      75      ________   ________
 3070       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              75      ________   ________
 3071       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd  115      ________   ________
 3072       3-65-10 Heavy Equipment
                        Scraper Self Loader      40      ________   ________
 3073       3-65-20 Heavy Equipment-Scraper  60      ________   ________
 3074       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small    30      ________   ________
 3075       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large    30      ________   ________
 3076       3-95-10 Heavy Equipment-Uni Loader
                        with bucket              75      ________   ________
 3077       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         40      ________   ________
 3078       3-95-35 Heavy Equipment-Uni Loader
                        Barrel grappler
                        attachment               30      ________   ________
 3079       4-06-35 Laboratory Analyzer
                        Hazcat System            25      ________   ________
 3080       4-49-20 Laboratory-Fume 
                        Hood-Vented              25      ________   ________
 3081       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                30      ________   ________
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 3082       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)      30      ________   ________
 3083       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)      30      ________   ________
 3084       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum      25      ________   ________
 3085       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum 25      ________   ________
 3086       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram          25      ________   ________
 3087       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram              25      ________   ________
 3088       5-05-40 Safety-PPE-Level A/Suit  40      ________   ________
 3089       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres           225      ________   ________
 3090       5-15-10 Safety-Radio-Handheld   225      ________   ________
 3091       5-15-20 Safety-Radio-
                        Portable Base            30      ________   ________
 3092       6-39-30 Treatment Pool
                        10,000 gallons           55      ________   ________
 3093       6-39-45 Treatment Pool
                        20,000 gallons           55      ________   ________
 3094       6-39-50 Treatment Pool
                        50,000 gallons           30      ________   ________
 3095       7-01-10 Field Equipment-
                        Air Blower
                        Portable/300 CFM        25      ________   ________
 3096       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                 25      ________   ________
 3097       7-15-20 Field Equipment
                        Boat-14/16 ft            40      ________   ________
 3098       7-15-30 Field Equipment
                        Boat-21 ft               60      ________   ________
 3099       7-15-35 Field Equipment
                        Boat-26-30 ft            40      ________   ________
 3100       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP   40      ________   ________
 3101       7-15-43 Field Equipment
                        Boat Motor > 50 HP       60      ________   ________
 3102       7-15-45 Field Equipment
                        Boat Motor > 100 HP      40      ________   ________
 3103       7-21-10 Field Equipment
                        Compressor/Air-185 CFM   30      ________   ________
 3104       7-21-20 Field Equipment
                        Compressor/Air>200 CFM   15      ________   ________
 3105       7-23-20 Field Equipment
                        Computer-Portable PC    750      ________   ________
 3106       7-23-25 Field Equipment
                        Computer CAD             30      ________   ________
 3107       7-33-10 Field Equipment
                        Cutting Torch            25      ________   ________
 3108       7-36-05 Field Equipment
                        Diving Scuba             55      ________   ________
 3109       7-36-10 Field Equipment
                        Diving Hard Hat Shallow  55      ________   ________
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 3110       7-51-05 Field Equipment
                        Generator-5 KW          115      ________   ________
 3111       7-51-40 Field Equipment
                        Generator-50 KW         115      ________   ________
 3112       7-51-55 Field Equipment
                        Generator-150 KW         25      ________   ________
 3113       7-51-60 Field Equipment
                        Generator-350 KW         15      ________   ________
 3114       7-55-11 Field Equipment
                        Hose-Discharge/2"        30      ________   ________
 3115       7-55-12 Field Equipment
                        Hose-Discharge/3"        30      ________   ________ 
 3116       7-55-13 Field Equipment
                        Hose-Discharge/4"        30      ________   ________
 3117       7-55-21 Field Equipment
                        Hose-Fire-100 ft         30      ________   ________
 3118       7-55-31 Field Equipment
                        Hose-Suction 2"          30      ________   ________
 3119       7-55-32 Field Equipment
                        Hose-Suction 3"          30      ________   ________
 3120       7-55-33 Field Equipment
                        Hose-Suction 4"          30      ________   ________
 3121       7-67-10 Field Equipment
                        Lighting Conventional   150      ________   ________
 3122       7-67-20 Field Equipment
                        Lighting-Explosion 
                        Proof                    25      ________   ________
 3123       7-67-30 Field Equipment
                        Lighting-Light Plant     25      ________   ________
 3124       7-73-29 Field Equipment  
                        Oil Skimmer Scavenger    25      ________   ________
 3125       7-73-31 Field Equipment Oil
                        Skimmer w/Power Unit     25      ________   ________
 3126       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    25      ________   ________
 3127       7-73-40 Field Equipment
                        Oil Skimmer Heads        25      ________   ________
 3128       7-85-10 Field Equipment
                        Scales-Portable          25      ________   ________
 3129       7-90-20 Field Equipment
                        Steam Jenny              75      ________   ________
 3130       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single       55      ________   ________
 3131       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single      25      ________   ________
 3132       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single       25      ________   ________
 3133       7-97-10 Field Equipment
                        Welder-Unit              25      ________   ________
 3134       8-01-20 Pump-Acid-2 inch         30      ________   ________
 3135       8-12-20 Pump-Centrifugal-2 inch  75      ________   ________
 3136       8-12-30 Pump-Centrifugal-3 inch  30      ________   ________
 3137       8-12-40 Pump-Centrifugal-4 inch  30      ________   ________
 3138       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            55      ________   ________
 3139       8-18-36 Pump-Double Diaphragm



W685037F5

Page B-26 of 47

                        Teflon 3 inch            25      ________   ________
 3140       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            25      ________   ________
 3141       8-54-10 Pump-Trash-2 inch        25      ________   ________
 3142       8-54-15 Pump-Trash-3 inch        25      ________   ________
 3143       8-54-20 Pump-Trash-4 inch        25      ________   ________
 3144       9-05-05 Oil Boom-Harbor
                        6"-12" Skirt            450      ________   ________
 3145       9-05-10 Oil Boom-Harbor
                        12"-18" Skirt           300      ________   ________
 3146       9-15-05 Oil Skimmer-Drum         90        ________   ________
 3147                   Reserved         
 3148                   Reserved         
 3149       9-15-10 Oil-Skimmer Rope 
 3150       9-15-20 Oil-Skimmer
                        Oleophillic 20-30        30      ________   ________
 3151       9-15-20 Oil-Skimmer
                        Oleophillic MW41         30      ________   ________
 3152       9-15-35 Oil-Skimmer
                        Weir/Suction 10-50       30      ________   ________
 3153       9-15-35 Oil-Skimmer  
                        Weir/Suction Slurp W     30      ________   ________
 3154       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac     30       ________  ________ 

Option Year III Equipment Subtotal (Total of CLINs 3023 through 3154) ________

Option Year III Labor and Equipment Subtotal........................$_________

 3155       0-00-01    Materials/Other Direct Costs/
                        Subcontracts                            $21,060,227.00
 3156       0-00-02    Material Handling Charge            _______%  _________

Option Year III Materials/ODCs/Subcontracts Subtotal (Total of CLINs 3155 and
3156)                                                             $_________

Option Year III Total*..........................................$_____________
(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals)

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS” for instructions.

B.6 FIXED RATES - OPTION YEAR IV

(a)  Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total
 
 4001       1-05-01     Junior Response Manager
 4001AA                 Straight Time        10,400        ________   ________
 4001AB                 Overtime              1,860        ________   ________
 4002       1-05-02 Response Manager
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 4002AA             Straight Time        10,500      ________   ________
 4002AB      Overtime              1,875        ________   ________
 4003       1-10-01 Foreman
 4003AA                 Straight Time         6,750        ________   ________
 4003AB                 Overtime              2,250        ________   ________
 4004       2-03-01 Clean-Up Technician
 4004AA                 Straight Time        30,000        ________   ________
 4004AB                 Overtime             11,250        ________   ________
 4005       2-05-01 Equipment Operator
 4005AA                 Straight Time        13,500      ________   ________
 4005AB                 Overtime              3,750      ________   ________
 4006       2-13-01 Field Cost Administrator
 4006AA                 Straight Time     9,000      ________   ________
 4006AB                 Overtime              2,450      ________   ________
 4007       2-20-01 Truck Driver
 4007AA                 Straight Time           750      ________   ________
 4007AB                 Overtime                265      ________   ________
 4008       2-30-01 Laborer/Non 40 Hr
 4008AA                 Straight Time       1,875      ________   ________
 4008AB                 Overtime                375      ________   ________
 4009       3-08-01 Construction Inspector
 4009AA                 Straight Time       750      ________   ________

 4010       3-10-01 Electrician
 4010AA                 Straight Time           375      ________   ________
 4010AB                 Overtime                150      ________   ________
 4011       4-01-01 Chemist, Organic
 4011AA            Straight Time         1,500      ________   ________
 4011AB      Overtime                190      ________   ________
 4012       4-08-01 Computer Operator
 4012AA                 Straight Time 190      ________   ________
 4012AB                 Overtime                 75      ________   ________
 4013       4-25-01 Hydrogeologist
 4013AA                 Straight Time           420      ________   ________
 4013AB                 Overtime                150      ________   ________
 4014       4-30-01 Ind Hygienist/Site Safety Inspector
 4014AA                 Straight Time         2,250      ________   ________
 4014AB                 Overtime                 75      ________   ________
 4015       4-45-01 Radiation Specialist
 4015AA                 Straight Time           450      ________   ________
 4015AB                 Overtime                190      ________   ________
 4016       4-50-01 Site Safety
 4016AA                 Straight Time         1,315        ________   ________
 4016AB                 Overtime                300      ________   ________
 4017       4-55-01 Diver Supervisor
 4017AA                 Straight Time           375        ________   ________
 4017AB                 Overtime                225      ________   ________
 4018       4-56-01 Diver Tender
 4018AA                 Straight Time           375      ________   ________
 4018AB                 Overtime                225        ________   ________
 4019       4-57-01 Diver 
 4019AA                 Straight Time           750      ________   ________
 4019AB                 Overtime                450      ________   ________
 4020                   Reserved               
 4020AA                 Straight Time                   ________   ________
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 4021       5-10-01 Program Manager(1)
 4021AA                 Straight Time         3,120      ________   ________
 4022       5-20-01 T&D Coordinator 
 4022AA                 Straight Time         4,500      ________   ________

Option Year IV Labor Subtotal (Total of CLINs 4001 through 4022AA)   ________

(b)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Hourly Rate    Total

 4023       1-01-10 Truck-Boom        60      ________   ________
 4024       1-03-10 Truck-Box-1 ton          30      ________    _______ 
 4025       1-03-20 Truck-Box-2 ton          30      ________   ________
 4026       1-09-10 Truck-Car-Passenger 150      ________   ________

 4027       1-15-10 Truck-Dump
                        Articulated, CAT D30D    75      ________   ________
 4028       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  25      ________   ________
 4029       1-36-10 Truck-Pickup
                        2 wheel drive         1,500      ________   ________
 4030       1-36-20 Truck-Pickup
                        4 wheel drive           300      ________   ________
 4031       1-39-20 Truck
                        Emergency Response       75      ________   ________
 4032       1-42-10 Truck
                        Road Tractor             60      ________   ________
 4033       1-45-10 Truck-Stake bed-1 ton    75      ________   ________
 4034       1-45-20 Truck-Stake bed-2 ton   150      ________   ________
 4035       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        60      ________   ________
 4036       1-54-30 Truck-Passenger Van     150      ________   ________
 4037       2-20-20 Trailer-Decon 8x20      190      ________   ________
 4038       2-20-40 Trailer-Decon 
                        With Showers 8x30        75      ________   ________
 4039       2-20-41 Trailer-Decon
                        Without Showers 8x30    225      ________   ________
 4040       2-45-10 Trailer-Lowboy-9 ton     25      ________   ________
 4041       2-45-20 Trailer-Lowboy-20 ton    45      ________   ________
 4042       2-45-30 Trailer-Lowboy-30 ton    25      ________   ________
 4043       2-45-50 Trailer-Lowboy-50 ton    40      ________   ________
 4044       2-67-10 Trailer-Skid Unit

            Vacuum/1500 gal          40      ________   ________
 4045       2-70-10 Trailer-Storage
                        Approx. 20 ft.           60      ________   ________
 4046       2-70-20 Trailer-Storage
                        Approx. 40 ft.          115      ________   ________
 4047       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition      30      ________   ________
 4048       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  60      ________   ________
 4049       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          25      ________   ________
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 4050       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        190      ________   ________
 4051       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  30      ________   ________
 4052       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       30      ________   ________
 4053       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        60      ________   ________
 4054       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        30      ________   ________

 4055       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         30      ________   ________
 4056       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     25      ________   ________
 4057       3-15-15 Heavy Equipment-Compactor
                        CAT-CS 323C Roller
                        (Vibratory)              25      ________   ________
 4058       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              25      ________   ________
 4059       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment    25      ________   ________
 4060       3-27-10 Heavy Equipment
                        Drum-Crusher             25      ________   ________
 4061       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled          15      ________   ________
 4062       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            75      ________   ________
 4063       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            225      ________   ________
 4064       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach              150      ________   ________
 4065       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320         150      ________   ________
 4066       3-35-14 Heavy Equipment
                        Forklift-Telescopic      25      ________   ________
 4067       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              55      ________   ________
 4068       3-55-40 Heavy Equipment-Loader
                        Track-CAT 951/953/
                        955-2cyd                225      ________   ________
 4069       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      75      ________   ________
 4070       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              75      ________   ________
 4071       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd  115      ________   ________
 4072       3-65-10 Heavy Equipment
                        Scraper Self Loader      40      ________   ________
 4073       3-65-20 Heavy Equipment-Scraper  60      ________   ________
 4074       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small    30      ________   ________
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 4075       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large    30      ________   ________
 4076       3-95-10 Heavy Equipment-Uni Loader
                        with bucket              75      ________   ________
 4077       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         40      ________   ________
 4078       3-95-35 Heavy Equipment-Uni Loader
                        Barrel grappler
                        attachment               30      ________   ________
 4079       4-06-35 Laboratory Analyzer
                        Hazcat System            25      ________   ________
 4080       4-49-20 Laboratory-Fume 
                        Hood-Vented              25      ________   ________
 4081       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                30      ________   ________
 4082       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)      30      ________   ________
 4083       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)      30      ________   ________
 4084       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum      25      ________   ________
 4085       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum 25      ________   ________
 4086       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram          25      ________   ________
 4087       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram              25      ________   ________
 4088       5-05-40 Safety-PPE-Level A/Suit  40      ________   ________
 4089       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres           225      ________   ________
 4090       5-15-10 Safety-Radio-Handheld   225      ________   ________
 4091       5-15-20 Safety-Radio-
                        Portable Base            30      ________   ________
 4092       6-39-30 Treatment Pool
                        10,000 gallons           55      ________   ________
 4093       6-39-45 Treatment Pool
                        20,000 gallons           55      ________   ________
 4094       6-39-50 Treatment Pool
                        50,000 gallons           30      ________   ________
 4095       7-01-10 Field Equipment-
                        Air Blower
                        Portable/300 CFM        25      ________   ________
 4096       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                 25      ________   ________
 4097       7-15-20 Field Equipment
                        Boat-14/16 ft            40      ________   ________
 4098       7-15-30 Field Equipment
                        Boat-21 ft               60      ________   ________
 4099       7-15-35 Field Equipment
                        Boat-26-30 ft            40      ________   ________

 4100       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP   40      ________   ________
 4101       7-15-43 Field Equipment
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                        Boat Motor > 50 HP       60      ________   ________
 4102       7-15-45 Field Equipment
                        Boat Motor > 100 HP      40      ________   ________
 4103       7-21-10 Field Equipment
                        Compressor/Air-185 CFM   30      ________   ________
 4104       7-21-20 Field Equipment
                        Compressor/Air>200 CFM   15      ________   ________
 4105       7-23-20 Field Equipment
                        Computer-Portable PC    750      ________   ________
 4106       7-23-25 Field Equipment
                        Computer CAD             30      ________   ________
 4107       7-33-10 Field Equipment
                        Cutting Torch            25      ________   ________
 4108       7-36-05 Field Equipment
                        Diving Scuba             55      ________   ________
 4109       7-36-10 Field Equipment
                        Diving Hard Hat Shallow  55      ________   ________
 4110       7-51-05 Field Equipment
                        Generator-5 KW          115      ________   ________
 4111       7-51-40 Field Equipment
                        Generator-50 KW         115      ________   ________
 4112       7-51-55 Field Equipment
                        Generator-150 KW         25      ________   ________
 4113       7-51-60 Field Equipment
                        Generator-350 KW         15      ________   ________
 4114       7-55-11 Field Equipment
                        Hose-Discharge/2"        30      ________   ________
 4115       7-55-12 Field Equipment
                        Hose-Discharge/3"        30      ________   ________ 
 4116       7-55-13 Field Equipment
                        Hose-Discharge/4"        30      ________   ________
 4117       7-55-21 Field Equipment
                        Hose-Fire-100 ft         30      ________   ________
 4118       7-55-31 Field Equipment
                        Hose-Suction 2"          30      ________   ________
 4119       7-55-32 Field Equipment
                        Hose-Suction 3"          30      ________   ________
 4120       7-55-33 Field Equipment
                        Hose-Suction 4"          30      ________   ________
 4121       7-67-10 Field Equipment
                        Lighting Conventional   150      ________   ________
 4122       7-67-20 Field Equipment
                        Lighting-Explosion 
                        Proof                    25      ________   ________
 4123       7-67-30 Field Equipment
                        Lighting-Light Plant     25      ________   ________
 4124       7-73-29 Field Equipment  
                        Oil Skimmer Scavenger    25      ________   ________
 4125       7-73-31 Field Equipment Oil
                        Skimmer w/Power Unit     25      ________   ________
 4126       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    25      ________   ________
 4127       7-73-40 Field Equipment
                        Oil Skimmer Heads        25      ________   ________
 4128       7-85-10 Field Equipment
                        Scales-Portable          25      ________   ________
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 4129       7-90-20 Field Equipment
                        Steam Jenny              75      ________   ________
 4130       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single       55      ________   ________
 4131       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single      25      ________   ________
 4132       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single       25      ________   ________
 4133       7-97-10 Field Equipment
                        Welder-Unit              25      ________   ________
 4134       8-01-20 Pump-Acid-2 inch         30      ________   ________
 4135       8-12-20 Pump-Centrifugal-2 inch  75      ________   ________
 4136       8-12-30 Pump-Centrifugal-3 inch  30      ________   ________
 4137       8-12-40 Pump-Centrifugal-4 inch  30      ________   ________
 4138       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            55      ________   ________
 4139       8-18-36 Pump-Double Diaphragm
                        Teflon 3 inch            25      ________   ________
 4140       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            25      ________   ________
 4141       8-54-10 Pump-Trash-2 inch        25      ________   ________
 4142       8-54-15 Pump-Trash-3 inch        25      ________   ________
 4143       8-54-20 Pump-Trash-4 inch        25      ________   ________
 4144       9-05-05 Oil Boom-Harbor
                        6"-12" Skirt            450      ________   ________
 4145       9-05-10 Oil Boom-Harbor
                        12"-18" Skirt           300      ________   ________
 4146       9-15-05 Oil Skimmer-Drum         90        ________   ________
 4147                   Reserved
 4148                   Reserved
 4149       9-15-10 Oil-Skimmer Rope         30        ________   ________
 4150       9-15-20 Oil-Skimmer
                        Oleophillic 20-30        30      ________   ________
 4151       9-15-20 Oil-Skimmer
                        Oleophillic MW41         30      ________   ________
 4152       9-15-35 Oil-Skimmer
                        Weir/Suction 10-50       30      ________   ________
 4153       9-15-35 Oil-Skimmer  
                        Weir/Suction Slurp W     30      ________   ________
 4154       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac     30       ________  ________ 

Option Year IV Equipment Subtotal (Total of CLINs 4023 through 4154) ________

Option Year IV Labor and Equipment Subtotal.........................$_________

 4155       0-00-01    Materials/Other Direct Costs/
                        Subcontracts                            $21,818,395.00
 4156       0-00-02    Material Handling Charge            _______%  _________

Option Year IV Materials/ODCs/Subcontracts Subtotal (Total of CLINs 4155 and
4156)                                                             $_________

Option Year IV Total*...........................................$_____________
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(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals)

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS” for instructions.

B.7 FIXED RATES - SUMMARY

Base Year Total.............................................$_____________

Option Year I Total.........................................$_____________

Option Year II Total........................................$_____________

Option Year III Total.......................................$_____________

Option Year IV Total........................................$_____________

Grand Total*................................................$_____________
(*Grand Total = Base Year Total + Option Year 1 Total + Option Year II Total +
Option Year III Total + Option Year IV Total.) 

B.8 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984)

  The Government will place orders totaling a minimum of $500,000.00 for the
base year and each option year.  The maximum amount of all orders will not
exceed     *           for the base year.

Maximum Amount, Option Year I               *             
Maximum Amount, Option Year II              *             
Maximum Amount, Option Year III             *             
Maximum Amount, Option Year IV              *             

* To be completed at time of contract award.

B.9 FIXED RATES FOR LABOR, EQUIPMENT AND OTHER ITEMS

(a)  LABOR

(1)  The fixed rates for labor, equipment, and other items specified in
the Section B clauses entitled “FIXED RATES FOR SERVICES -- TIME AND MATERIALS
OR LABOR HOUR CONTRACT (EP 52.216-130)(APR 1984), FIXED RATES -- BASE YEAR,
FIXED RATES -- OPTION YEAR 1, FIXED RATES -- OPTION YEAR 2, FIXED RATES --
OPTION YEAR 3, AND FIXED RATES -- OPTION YEAR 4" are inclusive of all
expenses, including report preparation, salaries, overhead, general and
administrative expenses, all levels of personal protection, and profit.  

(2)  The straight time rates for exempt (i.e., salaried professional)
employees shall be charged for the first 40 hours worked by an employee during
any 7-day calendar week, unless otherwise required by labor law, collective
bargaining agreement(s), existing company payroll policy, or any other
provisions.  EPA will not reimburse the Contractor at “straight time rates”
after 40 hours of work in any 7-day calendar week, unless the employee is
actually paid straight time rates.  Reimbursement of straight time is
contingent upon the contractor having actually paid such straight time to
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employees. 

(3)  Straight time rates for non-exempt (i.e., non-professional, hourly
wages) shall be charged for the first 40 hours worked by an employee during
any 7-day calendar week, unless otherwise required by labor law, collective
bargaining agreement(s), existing company payroll policy, or any other
provisions.  Overtime rates for non-exempt employees shall apply for work in
excess of 40 hours per 7-day calendar week, unless otherwise required by labor
law, collective bargaining agreement(s), existing company payroll policy, or
any other provisions.  Reimbursement of allowable overtime is contingent upon
the Contractor having actually paid such overtime to employees. 
Notwithstanding the terms and conditions of the Section G clause entitled
“PAYMENTS - FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73)(APR 1984),” all
overtime work must be approved in advance, in writing, by the CO or the FOSC.

(4)(a)  Labor costs shall be computed by multiplying the appropriate
hourly rate by the number of direct labor hours performed.  Fractional parts
of an hour will be payable on a prorated basis.  The number of hours for which
the EPA will reimburse the Contractor shall include only the time for
employees (prime Contractor or subcontractor) whose services are applied to
the performance of work specified in individual task orders issued under this
contract.  Time on site during break periods and lunch periods will be
allowable only if required under the Davis-Bacon Act, site safety, Department
of Labor, collective bargaining agreement(s), existing company payroll policy,
or any other provisions approved in advance by the CO, FOSC, or other
designated Federal official.  The time of these periods shall be certified on
the daily 1900-55.

(b)  When the Contractor is authorized in advance to bill for
break periods and/or lunch periods, the individual employees must be paid for
break and/or lunch periods.  If the employees are not paid for break and/or
lunch periods, the Contractor will not be reimbursed for such time.

(5)  When an individual employee’s normally assigned category of labor
is different from a category of labor that he is assigned to perform during
any period of work at a specific site, the rate charged for that employee
shall be based on the actual rate paid for the appropriate category of labor. 
For example, a Chemist, performing the duties of a Laborer, shall be charged
at the fixed rate of a Laborer during the period of time that he is performing
as a laborer, regardless of whether or not the Contractor is paying that
employee as a Chemist.  However, a Laborer, performing the duties of a Truck
Driver, shall be charged at the fixed rate of a Truck Driver during the period
of time that he is performing as a Truck Driver, provided that the employee is
paid by the contractor at the rate of a Truck Driver.  The employee must meet
the qualifications set forth under this contract for the labor category being
performed.

(6)  In the event that ongoing on-site work is interrupted at any time
due to inclement weather, unsafe conditions, or some other conditions beyond
either the control of the Contractor or the control of the Government, EPA
will not reimburse the Contractor for any labor costs during such
interruptions; unless demobilization is justified or the Contractor is
obligated by labor law, collective bargaining agreement(s), existing company
payroll policy, or any other provisions, to pay an employee during such
interruptions.
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(b)  HOLIDAY TIME

(1)  The Government recognizes the following listed holidays:

New Years Day Labor Day
Martin Luther King Day Columbus Day
President’s Day Veterans Day
Memorial Day Thanksgiving Day
Independence Day Christmas Day

(2)  If the Contractor pays Contractor employees for any work conducted
on any of the holidays listed above for work under this contract, the
Government will reimburse the Contractor in accordance with the Contractor’s
existing company payroll policy.

(c)  TRAVEL

(1)  When an employee with a classification subject to the Section I
clauses entitled “SERVICE CONTRACT ACT OF 1965, AS AMENDED (FAR 52.222-41)(MAY
1989), or “DAVIS-BACON ACT (FAR 52.222-6)(FEB 1995),” is required to travel in
excess of fifty (50) miles one way from his residence or place of employment
(whichever is less) to a site and return, and if such travel extends beyond
their normal working hours, then the travel time shall be considered work
time.  Reimbursement will be made by the EPA at appropriate straight time
rates, unless specified otherwise in the Contractor’s written payroll policy
or collective bargaining agreement(s).  When the hours worked are in excess of
forty (40) hours per week, then travel time is considered work time for which
overtime shall be paid at the applicable overtime rate.  However,
notwithstanding the terms and conditions of the Section G clause entitled
“PAYMENTS - FIXED RATE SERVICES CONTRACT (EPAAR 1552.232-73)(APR 1984)”, all
overtime work must be approved in advance, in writing, by the CO or the FOSC. 
If an exempt (salaried professional) employee travels and such travel results
in a workday in excess of a standard workday, such additional time shall be
reimbursed at the applicable rates listed in the Schedule, provided that these
employees are actually paid for such additional time.  Reimbursement for
travel time will not be made by EPA if the Contractor’s employee(s) is/are not
paid for travel time.

(2)  For any employee, routine daily commuting time (less than 50 miles
one-way) to and from the work site is not an allowable charge under the
contract.  The Contractor agrees to make every effort to utilize employees
from the nearest possible location.

(3)(a)  Except as explicitly set forth below, the Contractor shall be
reimbursed for reasonable and allocable travel costs actually incurred by and
paid to the Contractor’s employees, provided such costs do not exceed the
amount that would be payable to an employee of the EPA conducting the same
travel while on Government business.  In determining the dollar value of
allowable Contractor employee travel costs, the limitations of the Federal
Travel Regulations (FTRs), effective on the date of travel, will apply to
Contractor employees to the same extent that they apply to Federal Government
employees.  Accordingly, to the maximum extent practicable and consistent with
travel requirements, the Contractor agrees to use the reduced air
transportation and hotel/motel rates and services provided through available
Government discount air fares and lodging rates for travel by bonafide
employees of the Contractor, provided that the travel is otherwise
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reimbursable as a direct cost under this contract and when use of such rates
results in the lowest overall cost.  The Contractor shall submit requests,
including the employee’s name and position, for specific authorization to use
these rates to the CO.

(b)  Allowable travel expenses shall be determined in accordance
with Federal Acquisition Regulation (FAR) Subpart 31.205-46, Travel Costs. 
Reimbursement of travel expenses by the Government will be consistent with the
FTRs, effective on the date of travel.

(4)(a)  Consistent with the expected duration of the site and to the
maximum extent practicable, the Contractor shall ensure that lodging is
secured on “other than a daily rate basis” so that the maximum quantity and
term discounts are achieved.

(b)  Further, on long-term sites, to the maximum extent
practicable, the Contractor shall secure full service lodging suites inclusive
of kitchen facilities.  A long-term site is defined as an active site with a
duration of more than sixty (60) days.  When this is accomplished, subsistence
will be adjusted by a percentage applied to the offeror’s standard policy for
reimbursement for meals and incidental expenses, as negotiated for individual
task orders.

(c)  Personnel subject to this limitation include alternate relief
personnel mobilizing to an existing long-term site.

 (5)  The Contractor’s primary mobilization point for establishing
reasonableness for costs associated with personnel travel is:  

_________________________ (TO BE COMPLETED BY OFFEROR AS PART OF ITS OFFER.)

(6)  The Contractor agrees to make every effort to mobilize field
personnel from the nearest available location to the site of the cleanup.  In
no event shall travel charges exceed the charge incurred when mobilizing
employees from the Contractor’s primary mobilization point.

(7)  Once employees are working on site, the Contractor may elect to
make personnel substitutions.  However, the EPA will not pay any associated
travel charges for any such substitution unless determined to be appropriate
by the FOSC.  On occasions where an employee takes sick or vacation leave from
an EPA site, the Government will not pay any travel costs associated with the
departing employee or for the employee designated as his replacement.

(8)  Nothing in this clause shall authorize transportation, lodging or
accommodations, or related services which are not otherwise reimbursable under
this contract.  Nothing in this clause requires vendors to make available to
the Contractor city-pair contract fares, other Government discount air fares,
or special hotel/motel rates.

(d)  EQUIPMENT

(1)  Equipment rates constitute rental charges to the Government for use
of items of equipment.  The daily rates listed in the Section B clauses
entitled “FIXED RATES -- BASE YEAR, FIXED RATES -- OPTION YEAR 1, FIXED RATES
-- OPTION YEAR 2, FIXED RATES -- OPTION YEAR 3, AND FIXED RATES -- OPTION YEAR
4" are allowable charges for each calendar day or part thereof, that a piece
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of equipment, which has been ordered by the FOSC, is mobilized to the site,
on-site, and demobilized.  A calendar day begins at one hours and ends at
twenty-four hundred (2400) hours (military time).  Equipment rates are not
allowable charges during weekends and holiday periods when there is no cleanup
activity scheduled on site.  Such rates are exclusive of costs for operators
and fuel, unless otherwise specified.  All equipment must be provided in good
working condition, and any routine maintenance or repairs necessitated by
equipment breakdown or failure shall be accomplished in a timely manner and at
the contractor’s expense.  Repairs and maintenance performed on or off site by
fixed rate labor personnel shall be excluded from the labor charged during
such occurrences.  “Down time” associated with repairs or maintenance shall be
at no charge to the EPA.  No extra charges for normal operation of equipment
items other than those specified in the Section B clauses entitled “FIXED
RATES -- BASE YEAR, FIXED RATES -- OPTION YEAR 1, FIXED RATES -- OPTION YEAR
2, FIXED RATES -- OPTION YEAR 3, AND FIXED RATES -- OPTION YEAR 4", will be
allowed. 

(2)  The daily rate for equipment shall not be an allowable charge to
the contract when the equipment is not available for use.  Examples of “not
available for use” are scheduled maintenance, breakdowns, and repairs and time
lost awaiting shipment for the convenience of the Contractor.  The Contractor
shall prorate the daily charges so that the Government is not charged for
equipment downtime.  For each hour that equipment is in downtime, the daily
rate shall be reduced by 1/10th.  All equipment usage must be approved in
advance by the FOSC.

(3)  The contractor’s primary equipment inventory point is
_________________________ (TO BE COMPLETED BY OFFEROR AS PART OF ITS OFFER). 
Once provided, the Contractor may elect to substitute identical equipment
types for what is already on-site, at no additional cost to the Government.  

(4)  When the Contractor elects to remove an item of equipment from the
site during the period of the task order, such removal shall be permitted,
subject to the consent of the FOSC, provided that the equipment is returned to
the site for use when required by the FOSC.  No charges shall be incurred by
the Government for that site during the period when the equipment is being
removed from the site, during the period that the equipment is off-site, and
during the period when the equipment is being returned to the site.

(5)  After being informed by the FOSC that the equipment is no longer
needed at the site, the equipment shall not be charged to the contract.

(6)  The Contractor shall coordinate with the FOSC to utilize equipment
resources in the most cost effective manner.  Due consideration shall be given
to the known requirements of the removal action in order to reduce equipment
idle-time.

(7)  The Contractor will only be reimbursed for the equipment item that
meets the EPA’s minimum needs.  For example, if the EPA requires a two-wheel
drive pickup truck, and the Contractor provides a four-wheel drive pickup
truck, the Contractor will only be reimbursed at the fixed rate for a two-
wheel drive pickup truck.  For RCMS purposes, the Contractor will enter the
hours utilized for the equipment item under the RCMS Number for a two-wheel
drive pickup truck.

(8)  Where items of equipment are shared at concurrent or consecutive
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removal actions between two or more sites on the same day, the Contractor
shall prorate the daily rates based upon the percentage of usage at the
individual sites.  For purposes of this clause, concurrent and subsequent
removal actions sites are defined as sites within a 100-mile radius of the
original site.

(e)  MOBILIZATION AND DEMOBILIZATION

(1) The Contractor shall reference paragraph (d)(1) above regarding
equipment charges for mobilization and demobilization.  For the purposes of
this contract, mobilization is defined as the point in time when the piece of
equipment, which has been ordered by the Government, leaves the Contractor’s
primary mobilization point(s).  Demobilization is defined as the point in time
when the piece of equipment, which has been ordered by the Government, is
returned to the Contractor’s primary mobilization point(s).  The mobilization
and demobilization charges shall be reasonable (based on the location of the
site to the Contractor’s mobilization point(s)) and shall not exceed the 48-
hours.

(2)  The Contractor’s primary mobilization point for equipment is:

________________________TO BE COMPLETED BY THE OFFEROR AS PART OF ITS OFFER

(3)  The Contractor agrees to make every effort to mobilize equipment
from the nearest available location to the site of the cleanup.  However, in
no event shall the charge for mobilization exceed the charge that would be
incurred if the equipment was mobilized from the Contractor’s primary
mobilization point.  Once mobilized, the Contractor may elect to substitute
identical equipment types for what is already on site.  However, EPA will not
pay any associated mobilization charges for any such items.

(f)  STANDBY

No standby rates are authorized under this contract.  The EPA will not
order equipment to be on-site or off-site, in a standby status.

(g)  MATERIALS, OTHER DIRECT COSTS, AND SUBCONTRACTS 

(1)  Materials, other direct costs, and subcontracts determined to be
payable under a task order issued under this contract shall be treated in
accordance with the Section G clause entitled “PAYMENTS - FIXED-RATE SERVICES
CONTRACT (EPAAR 1552.232-73)(APR 1984).”  In the event that a purchase of
consumable items is drop-shipped to a site (in lieu of providing from the
Contractor’s inventory), reimbursement will be made for the entire drop-
shipment.  If any of the items contained in the drop-shipment are not used on
site, the Contractor shall prorate the shipment on a per unit basis and issue
a credit to the task order.

(2)  Low capital value, non-consumable items (i.e., items valued at
$1,000.00 or less) will not be allowable as separate direct costs to the
contract.  They are considered to be included in the fixed rates for labor,
equipment, and other items identified in the Section B clauses entitled “FIXED
RATES -- BASE YEAR, FIXED RATES -- OPTION YEAR 1, FIXED RATES -- OPTION YEAR
2, FIXED RATES -- OPTION YEAR 3, AND FIXED RATES -- OPTION YEAR 4" or included
in the Contractor’s allowable indirect costs in accordance with the
Contractor’s usual accounting practices.  The CO will make the final
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determination as to whether or not an item is a low capital value, non-
consumable item. 

B.10 ESTABLISHING FIXED RATES FOR LABOR, EQUIPMENT, AND OTHER ITEMS

From time to time, additional items (non-prepriced) may be added to the
Section B clauses entitled “FIXED RATES - BASE YEAR, FIXED RATES - OPTION YEAR
1, FIXED RATES - OPTION YEAR 2, FIXED RATES - OPTION YEAR 3, and FIXED RATES -
OPTION YEAR 4".  No fixed rates for equipment will be established for low
capital value (i.e., items valued at $1,000.00 or less) non-consumable
equipment items.  Fixed rates for items not excluded by this restriction shall
be negotiated and mutually agreed to between the CO and the Contractor.  If
the Contractor provides a labor category or an equipment item for which a
fixed rate has not been established, whether or not it is provided from the
Contractor’s own resources (i.e., their employees or owned or long-term leased
equipment), or through a third-party subcontract or short-term lease/rental
agreement, the Contractor shall furnish the CO with a written request
identifying the item and the proposed rate prior to its utilization.  The
Contractor shall include supporting documentation containing recent market
research data (a minimum of three (3) quotes) or cost and pricing data
supporting the proposed rate.  The supporting documentation shall be submitted
in a format that is acceptable to the CO.  Reimbursement shall be subject to
the following conditions:

(a)  Rates for labor and/or equipment may be negotiated by the FOSC on a
site by site basis, provided that the total estimated cost of the labor and/or
equipment items being negotiated for the site does not exceed $25,000.00. 
Rates for labor and/or equipment that have been negotiated by the FOSC will
not be applicable to the task order without subsequent approval by the CO and
incorporation into the contract and/or task order via modification.  When the
estimated total cost of the labor and/or equipment item being negotiated for
the site exceeds $25,000.00, the rates will be negotiated by the CO and
incorporated into the contract and/or task order via modification on a site by
site basis.  The labor and equipment rates shall be fully loaded rates
including direct costs, indirect costs, and profit.  The Contractor shall
submit a proposed fixed rate to the CO, accompanied by written documentation,
within five (5) calendar days for CO approval.  A copy shall also be provided
to the FOSC.  For equipment, documentation shall include, but is not limited
to, the Contractor’s company-wide equipment usage log and/or a minimum of
three competitive quotes/bids, as deemed acceptable by the CO. All additional
labor/equipment rates to be incorporated into the contract via modification on
a contract wide basis will be negotiated by the CO.  To the maximum extent 

feasible, the Government will attempt to definitize these rates within 90
calendar days from receipt of an acceptable package.

(b)  Rates may be conditionally negotiated and accepted for a specific
task order by the FOSC, regardless of the total estimated cost of the labor
and/or equipment item for the site, in the event that the CO is not available
(i.e., after normal duty hours, weekends, and holidays).  The Contractor shall
submit a proposed fixed rate to the CO, accompanied by written documentation,
within five (5) calendar days for CO approval.  A copy shall also be provided
to the FOSC.  As a minimum, the Contractor shall provide the following
equipment documentation which must be deemed acceptable by the CO:  the
Contractor’s company-wide equipment usage log and/or a minimum of three
competitive quotes/bids.  To the maximum extent feasible, the Government will
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attempt to definitize these rates within 90 calendar days from receipt of an
acceptable package.  

(c)  A final fixed rate is subject to the approval of the CO and will be
incorporated into the contract and/or task order by issuance of a
modification.  To the maximum extent feasible, the Government will attempt to
definitize these rates within 90 calendar days from receipt of an acceptable
package.  If the final fixed rate is different from the FOSC assigned rate and
the Contractor has already billed for this item, the Contractor shall make the
appropriate adjustment on his next invoice for the task order.

B.11 ADJUSTMENTS TO THE LOADED FIXED HOURLY RATES - DAVIS BACON ACT

(a) From time to time, a task order or other contractual document will
be issued which stipulates that some portion of the work will require the
Contractor to provide construction-type labor as defined in General Wage
Determinations issued under the Davis-Bacon Act (DBA) (Attachment 1), and
which designates those portions of the work as substantial and segregable
tasks.  For the purposes of this contract, substantial and segregable tasks
are defined as construction-type work in excess of $2,000.00 where there is a
definitive beginning and ending which separates the work from activities which
are covered by the Service Contract Act.  The CO will make the final
determination when there are differing view points regarding what constitutes
substantial and segregable tasks subject to the DBA.

(b)  Upon receipt of a task order or other contractual notification
which stipulates some portion of the work as being subject to the DBA, the
Contractor shall complete the DBA Compensation Worksheet (Attachment 2) for
each type of construction labor expected to be utilized. The work sheets shall
be submitted to the FOSC for concurrence before proceeding with the
construction work, except in emergency situations.  In emergency situations,
the work sheets shall be submitted to the FOSC not later than two work days
after receipt of the task order or other contractual notification.  As
described in the Section I clause entitled “PAYROLLS AND BASIC RECORDS (FAR
52.222-8)(FEB 1988)”, paragraph (b)(1), the Contractor shall submit to the CO
a copy of all payrolls for each week in which any contract work subject to the
DBA is performed.  A copy of the applicable worksheets shall be attached to
the payroll copies.

(c)  The following procedures shall be used:

(1)  The Contractor shall ascertain the applicable DBA General
Wage Determination based upon the location of the site.

(2)  The Contractor shall select DBA labor categories that most
closely fit the work to be performed and obtain the concurrence of the CO.  

(3)  The Contractor shall complete a DBA Compensation Worksheet
for each labor category and submit them to the FOSC for concurrence as to the
DBA labor categories selected and the accuracy of the calculations.

(4)  The FOSC will respond within two workdays.  If the
calculations result in an adjusted loaded fixed hourly rate for the task
order, it shall be entered into the RCMS (reference the Section H clause
entitled “REMOVAL COST MANAGEMENT SOFTWARE SYSTEM.”)
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(5)  If the Contractor and the FOSC cannot agree concerning an
adjusted loaded fixed hourly rate, the Contractor shall refer the matter to
the CO in accordance with the Section H clause “DAVIS BACON ACT (DBA) AND
SERVICE CONTRACT ACT (SCA) APPLICATION BY TASK ORDER.”

(6)  The adjusted loaded fixed hourly rate shall only be used on
the severable portion of the work defined as construction.  The task order
will be modified by the CO to show the adjustment in the hourly rate for each
labor category and the Contractor shall invoice for the adjustment in
accordance with the task order.

(7)  In those instances where the wage plus non-cash fringe
benefit component of the contract schedule loaded fixed hourly rate equals or
exceeds the DBA required wage plus fringe benefits, there will be no
adjustment to the contract schedule loaded fixed hourly rate.  However, if any
individual employee’s wage plus non-cash fringe benefits is less than the DBA
required wage plus non-cash fringe benefits, the Contractor is responsible for
compensating such employee to at least the DBA required amount.

(d)  The Contractor is responsible for compliance with the DBA
requirements pursuant to the Section I clause entitled “DAVIS BACON ACT (FAR
52.222-6)(FEB 1995)”, as it relates to individual employees.

(e)  This clause also applies to team subcontractors and their
employees. 

B.12 USE OF GALLEY TRAILERS

Approval for the use of galley trailers must be obtained in advance from
the CO.  The costs associated with the use of a galley trailer shall be
considered in determining the allowable per diem and other travel costs in
accordance with FAR 31.205-46.

B.13 OBLIGATION OF FUNDS FOR MINIMUM AMOUNT

Concurrent with award of this contract, funds in the amount of
$500,000.00 per contract will be obligated on one or more task orders to
provide for the minimum amount guaranteed under this contract in accordance
with the Section B clause entitled “MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-
140)(APR 1984)”.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) DEVIATION

  The Contractor shall not perform any of the following activities on behalf
of EPA in connection with this contract:

1.  The actual preparation of Congressional testimony.

2.  The interviewing or hiring of individuals for employment at EPA.

3.  Developing and/or writing of Position Descriptions and Performance
Standards.

4.  The actual determination of Agency policy.

5.  Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings.

6.  Preparing Award Fee Letters, even under typing services contracts.

7.  The actual preparation of Award Fee Plans.

8.  The preparation of documents on EPA Letterhead other than routine
administrative correspondence.

9.  Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10.  The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Task Orders, or any other work issuance document under a
contract that the contractor is performing or may perform.  Such a work
issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

11.  The actual preparation of responses to audit reports from the Inspector
General, General Accounting Office, or other auditing entities.

12.  Preparing responses to Congressional correspondence.

13.  The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence.

14.  Any contract which authorizes a contractor to represent itself as EPA to
outside parties.

15.  Conducting administrative hearings.

16.  Reviewing findings concerning the eligibility of EPA employees for
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security clearances.

17.  The actual preparation of an office's official budget request.

C.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR
DELIVERY ORDERS (EP 52.210-110) (APR 1984)

(a)  The Contractor shall furnish the necessary personnel, material,
equipment, services and facilities (except as otherwise specified), to perform
the Statement of Work/Specifications included below.

(b)  The Contractor shall perform work under this contract only as
directed in task orders issued by the authorized Ordering Officers listed in
the Section G clause entitled “ORDERING-BY DESIGNATED ORDERING OFFICERS (EPAAR
1552.216-72)(APR 1984)DEVIATION.” 

(c)  PURPOSE.  The purpose of this Superfund Emergency and Rapid
Response Services (ERRS) contract is to obtain the services of a team of fully
trained contractor personnel.  The team shall include a multi-disciplinary
technical staff (i.e., engineers, chemists, toxicologists, technicians,
skilled tradesmen, administrative support personnel, etc.).  This team shall
provide the support necessary to respond to Time-Critical and Non-Time-
Critical Removal Actions as defined in this Statement of Work (SOW) for oil
and hazardous material responses.  The required response time for this SOW is
forty-eight (48) hours.

(d)  BACKGROUND.  The United States Environmental Protection Agency
(EPA) has been delegated the responsibility to undertake response actions with
respect to the release or threat of release of oil, petroleum products,
hazardous substances, or pollutants and contaminants, that pose an actual or
potential threat to human health, welfare, or the environment.  The EPA is
responsible for evaluating uncontrolled hazardous substance disposal sites and
placing those that are considered to pose a significant threat to the public
health on the National Priorities List (NPL).  All emergency rapid response
and cleanup activities shall be conducted in accordance with the National
Contingency Plan (NCP), 40 CFR Part 300, and Section 311 of the Clean Water
Act as amended by the Oil Pollution Act (OPA) of 1990, Section 104 of the
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA)
of 1980, as amended by the Superfund Amendments and Reauthorization Act (SARA)
of 1986, other Applicable Relevant and Appropriate Requirements (ARARs),
Federal, State, and local regulations and statutes, and in accordance with any
reauthorizations or amendments to any of the above-named statutes and new
response legislation.

(e)  GENERAL CONTRACT REQUIREMENTS.

(1)  The Contractor shall furnish fully trained personnel,
services, materials, equipment, knowledge, and expertise to successfully
complete the tasks required under this contract.  The Contractor shall also
provide a management structure that ensures personnel are available on a
twenty-four (24) hour a day basis and responses are conducted in accordance
with the technical direction outlined in task orders or as provided by Federal
On-Scene Coordinators (FOSCs).  This SOW also includes Personnel
Qualifications, Personal Protective Equipment, Materials, and Special
Equipment Specifications, which address the qualifications, materials, and
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equipment that are necessary for the performance of the contract.  In
addition, these details can assist contractors in understanding the scope of
work that may be conducted under this contract.  The Contractor shall ensure
that any and all services or products shall be delivered and provided under
this contract in compliance with all Federal, State, and local laws,
regulations, guidance and policies, and any changes to those laws which become
effective after the effective date of this contract.

(2)  This SOW applies to Region 5 of the EPA, which includes the
States of Illinois, Indiana, Michigan, Minnesota, Ohio, and Wisconsin.  Region
5's main office is in Chicago, Illinois, with satellite offices in Grosse Ile
(Detroit), Michigan; Cincinnati, Ohio; and Westlake (Cleveland), Ohio.  Under
special circumstances, the Contractor may be asked to repatriate hazardous
wastes in Canada that originated in the United States.  This shall only
involve transportation and disposal (T&D) related activities.  There shall be
no other cleanup activities in Canada and the Contractor shall not include
this country in its response network.

(3)  The contractor may also be tasked to provide services outside
of Region 5 due to:  (a) a conflict-of-interest that a response contractor may
have with a site in their geographical area of coverage, (b) flooding,
hurricanes, earthquakes, or other natural disasters where contractor services
are required by another region, and/or (c) a determination that it is in the
best interest of the Government.  Response times for these responses will be
negotiated on a site by site basis.

(4)  NON-TIME-CRITICAL.  Non-time-critical removal actions are
based on a site evaluation.  After this EPA evaluation, the Agency may
determine that a removal action is necessary.  Depending upon the urgency of
the situation, different types of removal actions may be conducted.  A non-
time-critical removal action is defined as having a planning period of at
least six (6) months before on-site removal activities must be initiated.  The
response time for non-time-critical removal actions shall be within forty-
eight (48) hours from issuance of a task order unless a longer response time
is authorized by the Ordering Officer.

(5)  TIME-CRITICAL.  A time-critical situation is defined as
having less than six (6) months available before on-site activities must be
initiated.  The response time for time-critical removal actions shall be
within forty-eight (48) hours.  In a time-critical situation, the EPA Ordering
Officer may verbally initiate contractor services.  In these instances, the
EPA will issue a written task order within five (5) working days.

(f)  PROGRAM SUPPORT ACTIVITIES.

(1)  PROGRAM MANAGEMENT 

(a)  The Contractor shall provide the support to implement
this SOW, to include planning, monitoring, and controlling all work ordered
under this contract.  The Contractor shall provide a full-time Program Manager
to act as the single point of contact for coordination with the Contracting
Officer (CO), Contract Specialist (CS), Project Officer (PO), or Alternate
Project Officer (APO).  This designee shall be responsible for receiving and
managing the implementation of all task orders issued under this contract. 
The Program Manager shall be completely and fully committed to this contract
and empowered to officially commit and obligate the Contractor in matters
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relating to this contract, and act as an informational relay.  The Program
Manager shall meet the minimum qualifications, experience, and educational
requirements as outlined in the Section C clause entitled “PERSONNEL
QUALIFICATIONS.”

(b) As a minimum, the Contractor shall provide the following
Specific management responsibilities:

(1) Maintain close communication and coordination
with the PO/CO, including reporting any and all
problems encountered in performing task orders
to the PO/CO.  Bimonthly meetings shall be held
between EPA officials and the Contractor in
Chicago, Illinois, to ensure that close
communication and coordination with the PO/CO
occurs.

(2) Ensure that the Government can communicate with
the contractor on a twenty-four (24) hour per
day basis.  Retain and manage the distribution
of cleanup personnel, equipment, and materials
so that all items are available at any Region 5
location within the forty-eight (48) hour
response time.

(3) After site mobilization, provide personnel,
equipment, and materials on a twenty-four (24)
hour basis or as determined by the FOSC until
the site work is complete.

(4) Receive, acknowledge, and implement task orders
issued by the Ordering Officer(s).

(5) Ensure that the Contractor Daily Cost Reports
(EPA Form 1900-55) are timely, accurate, and
complete.  The Contractor shall identify,
review, and reconcile all cost variances between
the contractor’s invoices and the Contractor
Daily Cost Reports.  The Contractor shall supply
RCMS archive disks to the FOSC on request.  In
addition, the Contractor shall maintain an
automated cost tracking system in accordance
with generally accepted accounting practices,
capable of delineating costs per task order and
contract specific reporting requirements, in
accordance with the Section F clause entitled
“REPORTS OF WORK (EPAAR 1552.210-70)(APR 1984)
ALTERNATE I (APR 1984) DEVIATION.”

(6) Provide Field Cost Accountants and Response
Managers who are fully trained in the use of the
RCMS and capable of producing an accurate daily
1900-55 from the RCMS.

(7) Designate a Response Manager for each separate
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cleanup/removal action unless otherwise
specified by the EPA in the task order, to work
directly with the FOSC.

(8) Maintain a site specific accounting of all costs
incurred in accordance with the RCMS and other
reporting requirements.  Provide adequate
quality control between the RCMS and the
corporate accounting system.

(9) Develop procedures and forms as necessary to
ensure uniform record keeping and program
management documentation.  Implement contract
document control and chain of custody
procedures.  Retain and store all contract site
records, including employee related records such
as time sheets, baseline data regarding work
related physical examinations, and other work
related data, for a period of ten (10) years
from the date of final payment, if no litigation
involving the records has been initiated.  The
contractor shall provide the CO or his
authorized representative with full access to
these records during this period.  Reference the
Section H clause entitled “RETENTION AND
AVAILABILITY OF CONTRACTOR FILES.” 

(10) Develop, implement, and manage a quality
assurance program to ensure that all
environmental measurements obtained are of known
quality.  Ensure that the performance of
assigned tasks adheres to all quality assurance
program and project plan requirements, as well
as the EPA region-specific quality assurance
requirements.  The major emphasis of the
measurements required under this contract will
be for treatment and disposal analysis of oil
and hazardous substances.

(11) Obtain special services in a timely and cost
efficient manner, such as specialized cleanup
equipment or personnel, etc., in accordance with
the instructions in individual task orders or
upon receipt of technical direction from the
FOSC.  Notify the PO/CO when the FOSC orders
equipment or personnel that are listed in the
Schedule but are not included in the task order.

(12) Mobilize response personnel, equipment, and
materials from the nearest appropriate
contractor office/location to avoid excessive
mobilization and travel costs.

(13) Prepare and submit all reports as specified in
the contract schedule, or in individual task
orders issued under this contract in accordance
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with the clause located in Section F entitled
“REPORTS OF WORK (EPAAR 1552.210-70)(APR 1984)
ALTERNATE I (APR 1984) DEVIATION.”

(14) Implement and manage the Small, Small
Disadvantaged, and Women-Owned Business
Subcontracting Program Plan, if required. 
Prepare and submit SF 294 and SF 295 in
accordance with the instructions contained in
the Section F clause entitled “REPORTS OF WORK
(EPAAR 1552.210-70)(APR 1984) ALTERNATE I (APR
1984) DEVIATION” and the Section I clause
entitled “SMALL, SMALL DISADVANTAGED AND WOMEN-
OWNED SMALL BUSINESS SUBCONTRACTING PLAN (FAR
52.219-6)(AUG 1996) ALTERNATE II (MAR 1996).”

(15) Implement a comprehensive program safety plan to
protect all on-site personnel, including both
prime and subcontractor employees, in
contaminated and uncontaminated areas.  Ensure
that OSHA Hazardous Substance Response
regulations (29 CFR Part 1910) for site safety
training and health monitoring are met by the
prime and subcontractor employees who work in
contaminated areas.  Levels of Personal
Protective Equipment are described in the
Section B clause entitled “PERSONAL PROTECTIVE
EQUIPMENT.”

(c)  TRANSPORTATION AND DISPOSAL COORDINATOR
RESPONSIBILITIES

(1)  The Contractor shall designate a Transportation
and Disposal (T&D) Coordinator.  The T&D Coordinator shall ensure that
Contractor activities associated with the transportation and disposal of oil
and hazardous wastes as described in the SOW paragraph entitled “CLEANUP,
MITIGATION, TREATMENT, AND DISPOSAL” and the Section H clause entitled
“REQUIRED SUBCONTRACTING OF TRANSPORTATION AND DISPOSAL OF OIL AND HAZARDOUS
SUBSTANCES,” are carried out in a timely and cost-effective manner in
accordance with the requirements of all applicable Federal, State, and local
regulations and guidance.  Travel to specific sites may be required when
requested by the FOSC for meetings regarding T&D.

(2)  The T&D Coordinator shall meet the minimum
qualifications, experience, and educational requirements, as outlined in the
Section C clause entitled “PERSONNEL QUALIFICATIONS.”

(d)  MANAGEMENT PLANS.  The following management plans shall
be implemented by the contractor and updated, as required.

(1)  Confidential Business Information Control System
Plan.  The Contractor shall implement a Confidential Business Information
(CBI) Control System Plan to ensure that all requirements of the following
Section H clauses are fulfilled:
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(A) Screening Business Information for Claims
of Confidentiality (EPAAR 1552.235-70)
(APR 1984).

(B) Treatment of Confidential Business
Information (EPAAR 1552.235-71) (APR
1984).

The Contractor shall identify in the plan any information that it deems to be
CBI under this contract.  In addition, the plan shall address submitting
copies of all reports, invoices, and deliverables to the PO/CO in conformance
with the aforementioned clauses.

(2)  Quality Management Plan.  The Contractor shall
provide a Quality Management Plan for submission with its proposal.  The
Contractor’s Quality Management Plan shall conform to the requirements of the
draft “EPA Requirements for Quality Management Plans (EPA QA/R-2), dated
August 1994" (Attachment 3).  The Contractor shall be required to update its
EPA-approved Quality Management Plan as required.  This plan will provide both
an auditing and corrective action function.  The EPA will periodically perform
quality assurance (QA) program system audits during the life of this contract. 
The Contractor shall resolve any deficiencies which are identified by EPA
through the implementation of a written corrective action plan within thirty
(30) calendar days after the EPA approves the corrective action plan.

(3) Contract-Wide Quality Assurance Project Plan.

(A)  The Contractor shall implement its
environmental measurements quality assurance and quality control program
(reference the Section F clause entitled “REPORTS OF WORK (EPAAR 1552.210-
70)(APR 1984) ALTERNATE I (APR 1984) DEVIATION”) based on its EPA-approved
generic Quality Assurance Project Plan (QAPP), to ensure that all
environmental monitoring data meet applicable data quality objectives.  Any
updates to the plan will require prior approval by EPA.  The Contractor shall
develop a QAPP for analytical services and sampling or data collection
activity under the SOW to ensure that the most recent QA and QC requirements
are met for the data which is to be collected.  The EPA reserves the right to
approve site specific Quality Assurance Project Plans (QAPPs) as deemed
necessary by the Agency.  Further guidance can be found in Regional Guidance
documents and “EPA Requirements for Quality Assurance Project Plans (EPA QA/R-
5), dated August 1994 (Attachment 4).”

(B)  Quality Assurance/Quality Control (QA/QC)
guidance for removal activities shall conform to OSWER Directive 9360.4-01,
entitled “Quality Assurance/Quality Control Guidance for Removal Activities:
Sampling QA/QC Plan and Data Validation Procedures, Interim Final Guidance,
dated April 1990” (Attachment 5) and OSWER Directive 9285.7-14FS entitled
“Using Qualified Data to Document an Observed Release and Observed
Contamination, dated November 1996" (Attachment 6).

(C)  The Contractor shall be required to revise
its QAPP in accordance with any additional guidance provided by the EPA.

(D)  The Contractor shall follow chain-of-
custody procedures as outlined in National guidance and further defined in
Regional guidance.  This may include the completion of a Regional QA Office
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Sample Shipment/Tracking Record Form for all sample analysis done by fixed
laboratories.   All sample analysis done by fixed laboratories must be 

consistent with EPA methods and analytical protocols, where applicable, and
with the procedures outlined in the EPA approved QAPP.

(E)  A Field Sampling Plan (FSP), as requested
by the FOSC, for emergency response and removal activities, shall be written
in accordance with guidance provided by the Agency.  Plans will be reviewed
and approved by the EPA in advance of activities, except as specified by
Regional emergency response/time-critical removal policies.

(4)  Health and Safety Program Plan.  The Contractor
shall implement and manage a Health and Safety Program Plan in compliance with
all requirements of the EPA and Occupational Safety and Health Administration
(OSHA) (29 CFR 1910.120) for activities at hazardous waste sites and other
health and safety requirements, as appropriate, in accordance with the Section
H clause entitled “HEALTH AND SAFETY.”  

(g)  PROGRAM CLEANUP OPERATIONS

(1)  RESPONSE MANAGER/SENIOR/JUNIOR/SPECIALIZED MANAGER
RESPONSIBILITIES

(a)  For each cleanup/removal action task order issued, the
Contractor shall designate a Response Manager (RM) unless otherwise specified
by the EPA in the task order.  Whenever possible, the designated RM shall be
fully dedicated to the specific cleanup action for the duration of the
response, unless substitutions are approved by the FOSC.

(b)  The RM shall be the single point of contact for on-
scene coordination and shall be responsible for the management and execution
of all cleanup activities in exact accordance with the technical direction
provided by the task order SOW and/or the FOSC.  The RM must be at the scene
of a response within forty-eight (48) hours, or as specified in the task
order.  The RM shall not be precluded from responding in less than the
response time limits, as stated (but not a requirement) in the task order. 
The RM shall be on scene on a daily basis, unless otherwise instructed by the
FOSC.

(c)  As a minimum, the RM shall provide the following
specific on-scene responsibilities:

(1) Maintain communication and coordination with the
FOSC for the duration of a specific response,
including reporting any and all problems
encountered in executing cleanup activities.

(2) Conduct on-scene surveys, when appropriate, to
develop detailed project work plans in
coordination with the FOSC.

(3) Ensure that contractor cleanup personnel can
properly operate the equipment.  Ensure that the
materials requested by the FOSC are provided
within the response time required.
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(4) Provide immediate on-scene access to all
contractor cleanup personnel, equipment, and
materials at all times in order to allow the
FOSC to direct the Federal response.

(5) Provide administrative support, supervision, and
management of cleanup personnel, equipment, and
materials provided on-scene, to ensure that all
technical directions issued by the FOSC are
immediately executed in an acceptable manner.

(6) Take immediate corrective action when
performance is not acceptable.

(7) Implement and manage the Quality Management Plan
for the contract.  Ensure that the performance
of assigned tasks adheres to all quality
assurance, quality control, and chain-of-custody
procedures specified in the QA program and
project plans, in accordance with Agency and
Region 5-specific QA requirements.

(8) Provide the FOSC with a detailed reporting of
all costs incurred at a specific site under the
task order.  The required form is the EPA Form
1900-55, Contractor Daily Cost Report, which is
generated by the RCMS computer software program
(IBM compatible). (Attachment 7)

(9) Ensure adequate quality control between the RCMS
and the corporate accounting system.

(10) Implement a comprehensive response action safety
plan to protect all contractor cleanup
personnel, including both the prime and
subcontractors, in both contaminated and
uncontaminated areas.  Assume responsibility for
ensuring that OSHA Hazardous Substance Response
regulations (29 CFR Part 1910) for site safety,
training, and health monitoring are met by all
prime and subcontractor personnel who work on
site under the task order.

(11) Coordinate transportation and disposal of oil
and hazardous wastes with the T&D coordinator.

(2)  FIELD PERSONNEL.  All field personnel shall have experience
in performing assignments dealing with hazardous materials and routine manual
labor in accordance with the requirements of the Section C clause entitled
“PERSONNEL QUALIFICATIONS.”  Personnel shall be qualified in the operation of
cleanup equipment and have a working knowledge of standard material safety
procedures.

(3)  OIL AND HAZARDOUS MATERIALS CLEANUP OPERATIONS
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(a) The Contractor shall provide cleanup services for
responses to releases of oil, petroleum, and hazardous substances, as
specified in task orders issued by the EPA Ordering Officer.  If specified in
the task order, the Contractor shall conduct an initial on-scene survey.  The
purpose of the survey shall be to gain sufficient on-scene familiarity with
the task order SOW to enable the Contractor to prepare a detailed work plan to
accomplish the project in the most effective, economically sound, efficient,
and safe manner.

(b) The work plan shall define the types and quantities of
cleanup personnel, equipment, and materials that shall be required; the
proposed project schedule by subtask; and the estimated cost.  The contractor
shall develop a work plan within ten (10) calendar days after mobilization for
approval by the FOSC, if required by the task order.  Additional information
about work plans is contained in the Section F clause entitled “REPORTS OF
WORK (EPAAR 1552.210-70)(APR 1984) ALTERNATE I (APR 1984) DEVIATION.”

(c) The Contractor shall provide all personnel, material,
and equipment types and quantities (within the forty-eight (48) hour response
time) as specified in the task order.  The Contractor shall take all necessary
actions to mitigate or eliminate any hazard or damage to the environment
resulting from a release or threat of release of oil, petroleum, or hazardous
substances into the environment.  As a minimum, the Contractor shall provide
the following cleanup/removal actions:

(1) Containment and Countermeasures.  The Contractor
shall assist the FOSC in protecting the public health and welfare; sampling
and analysis to determine the source, extent, and disposal options of a
release; containing the release at its source and preventing the further
migration of the pollutant; controlling the source of the discharge; using
chemicals or other materials to restrain the spread of the pollutant;
constructing slurry trenches; placing diversionary booms; moving earth;
handling drums; containerizing pollutants; diverting streams; keeping
waterfowl and other wildlife away from the polluted areas; controlling water
discharges from upstream impoundments; providing alternative drinking water
supplies on a temporary or permanent basis; traffic control; crowd control; 

navigation controls; security; executing damage control and/or salvage
operations. 

(2) Cleanup, Mitigation, Treatment, and Disposal

(A)  Actions shall be taken to recover the
pollutant from the affected media.  As a minimum, the Contractor shall provide
the following treatment actions:  using chemicals for flocculation,
coagulation, neutralization, and separation; using biological treatment
agents; physical and chemical treatment of affected water and soil; using
specialized equipment, i.e., chemical fixation stabilization, mobile carbon
treatment system, etc.; aerating affected media to selectively release
volatile components; fixing or treating the polluted media in place; salvaging
or destroying vessels;  destroying contaminated equipment and facilities; and
detonation of shock sensitive/explosive materials.

(B)  In lieu of or following any treatment
action performed, physical collection of pollutants shall be accomplished
followed by temporary storage prior to ultimate disposal.  As a minimum, the
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Contractor shall conduct the following cleanup work:  flushing contaminants
from marsh areas followed by collection and holding; skimming materials from
the surface of water; washing soils with subsequent collection and storage of
recovered material; pumping contaminated groundwater with subsequent storage;
and segregating waste chemicals according to compatibility at uncontrolled
hazardous waste sites.

(C)  Following removal and temporary storage,
any contaminated material shall be disposed of consistent with all appropriate
Federal, state, and local regulations.  The FOSC may request sampling and
analysis for disposal purposes.  The FOSC shall have the option of obtaining
analysis, transportation, and disposal services through this contract or
through other contractual mechanisms, at his discretion.  Disposal shall be
conducted on-site or off-site, as determined by the FOSC.

(D)  All off-site treatment, storage, and
disposal shall be subcontracted due to the potential for conflicts of
interest.  As a minimum, the Contractor shall employ the following disposal
techniques:  controlled or uncontrolled combustion, incineration,
bioremediation, chemical treatment, land disposal, fixation/stabilization,
injection, degradation, recycling, and other existing or innovative treatment
and disposal technologies.  The disposal operations shall include temporary
storage and ultimate disposal.  Depending on the extent of contamination,
disposal operations may also include demolition.

(E)  All storage, transportation, treatment, and
disposal of pollutants shall be accomplished in accordance with all applicable
and relevant safety and environmental laws and regulations at the Federal,
State, and local level, unless waived by the FOSC under special circumstances.

(F)  The contractor shall be responsible for all
necessary transportation and off-site disposal permits.  At the time of any
off-site treatment, storage, or disposal, the Contractor shall be responsible
for verifying that the facility selected to receive the waste meets the
requirements of the EPA’s off-site policy.  This verification may be obtained
from the FOSC or other designated Federal officials or individual State RCRA
contacts.  The Contractor shall not utilize any facility that has not been
verified for any off-site treatment, storage, or disposal of CERCLA wastes,
unless the FOSC has obtained an emergency waiver from the off-site policy.

(4)  MARINE OPERATIONS

(a)  Marine Operations shall include all aspects of the SOW,
and any special requirements outlined in this section.  During marine
operations, the Contractor shall display signal lights and conduct its
operations in accordance with the General Regulations of the Department of the
Army, Coast Guard, and applicable Federal and State boating standards 
governing light and day signals to be displayed by vessels, other craft, or
booms in the cleanup operations.  (Reference 33 CFR, Parts 84-90 and 207.)

(b)  If the Contractor, during the progress of work, loses,
dumps, throws overboard, sinks, or misplaces any material, plant machinery, or
appliance, which, in the opinion of the FOSC, may be dangerous to or obstruct
navigation, the same contractor shall immediately recover and remove the same
at no expense to the Government.
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(1)  The Contractor shall give immediate notice, with
description and location, of such obstructions to the FOSC, and when directed
by the FOSC, shall mark or buoy such obstructions until the same are removed.

(2)  If the Contractor refuses, neglects, or otherwise
fails to comply with the above requirements, such obstructions may be removed
by the Government and the cost of such removal will be deducted from any
monies due or that become due to the contractor.

(3)  The liability of the contractor for the removal
of a vessel wrecked or sunk without fault or negligence shall be limited to
that provided in Sections 407, 415, and 419 of the Rivers and Harbors Act of
March 3, 1899 (33 U.S.C.A. 401 et seq.).

(c)  If the Contractor recovers any oil, the proceeds from
the sale of such oil, oil-water mixture, or hazardous substances shall become
the property of the Government as set forth:  if the substance recovered from
cleanup and containment operations is salvageable, the Government may elect to
have the contractor transport such recovered substances to a Government-
specified storage site or directly to a commercial salvage company. 
Salvageable products, and the proceeds derived from them, shall become the
property of the Government.  If the Government elects to deliver recovered
substances to a commercial salvage company, the Contractor shall obtain
receipts for payment and these payments shall be applied as a credit to the
contract.

(d)  If the balance of allowable contract costs is less than
the credit for recovered substances, the Contractor shall reimburse the
Government for the difference.

(5)  RESTORATION.  The Contractor shall use due care to prevent
damage to property or materials of third parties.  The Contractor shall repair
or replace materials damaged by the cleanup operations and take actions to
restore the damaged environment to a functional condition and, where
necessary, to as near pre-response conditions as possible, as approved by the
FOSC.  As a minimum, restoration services shall include the removal of any
equipment, materials, structures, and debris from the site.  Restoration may
include both personal and real property.  As a minimum, restoration of
personal property of third parties includes:  repair/replacement of bedding,
walls, porous furniture, drapes, floor coverings, restocking food stuffs,
clothing, and removal of fugitive dust.  As a minimum, the Contractor shall
restore real property as follows:  backfilling excavated areas, regrading,
reseeding, planting, repaving roadways, replacing structures and utilities,
fencing, replacing/repaving sidewalks, and removing dust, dirt, or debris,
etc.

(6)  ANALYTICAL.  The Contractor may be required to provide on-
site and off-site analytical activities as determined by the EPA.  A rapid
turnaround of twenty-four (24) hours or less may be required to provide
chemical and physical analyses of potentially large quantities of samples.  As
a minimum, the Contractor shall provide the following analysis services:  pH,
flash point, oxidation reduction, organic vapor analysis, sulfides, phenols,
and applicable disposal parameters.  As determined by the EPA, the contractor
shall also perform related activities which may include sample collection,
storage, transportation, analysis, and disposal.
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(7)  TEMPORARY RELOCATION.  The Contractor shall provide the
required support necessary to implement Temporary Relocation Assistance under
the authority of the applicable regulations.  Examples of tasks that may be
required are:  provide assistance for temporary housing of residents, such as
hotels, motels, apartments, kennels, and transportation services; site
security, etc.

(8)  EXPERT TESTIMONY.

(a)  From time to time, the Government may require expert
testimony during enforcement proceedings for a given site where the Contractor
provided services.  Such effort will be considered within the scope of this
contract.  The Contractor shall furnish the technical services, materials, and
equipment required to support Government enforcement proceedings against
owners or operators of uncontrolled hazardous substances disposal sites or
against generators and transporters of hazardous substances.

(b)  Such proceedings may be directed toward obtaining an
injunction against continued use of the site, an order to undertake removal
action, or recovery of costs incurred by the Government in undertaking such
actions.  Preparation of affidavits and depositions may be required.  If this
effort is required during contract performance, a negotiated supplemental
agreement will be issued under this contract.  In the event such services are
required after performance of this contract, a separate negotiated procurement
action may be initiated with the Contractor.  The individual(s) selected to
testify shall be fully knowledgeable of the details of the site under
litigation, shall be credible, and be an expert in their field.  The testimony
shall normally relate to the actions taken by the Contractor at the site.

(c)  The activities shall be closely coordinated through the
PO with the Regional enforcement office to ensure that all necessary data are
collected and that proper chain-of-custody procedures required to support
court proceedings are observed.  As a minimum, the following enforcement
support efforts shall be provided:  implementing contract document control and
chain-of-custody procedures and providing testimony during enforcement
proceedings for a given site for which the Contractor provided services.

(d)  Reference the Section H clause entitled “EXPERT
TESTIMONY.”  

C.3 PERSONNEL QUALIFICATIONS

NOTE 1 - LISTED AS CONTRACT LINE ITEM NUMBERS IN SECTION B.
NOTE 2 - TO BE NEGOTIATED ON A SITE SPECIFIC BASIS.

(a) Program Manager, Transportation and Disposal Coordinator(s), and
Response Managers Minimum Qualifications

(1) The Program Manager (Note 1) (point of contact) shall have
the following minimum qualifications and experience:

(a) M.S. degree or equivalent (see paragraph (d)(1)
through (d)(3) below), with 6 years or more
experience; or

(b) B.S. degree or equivalent (see paragraph (d)(1)
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through (d)(3) below), with 10 years or more
experience.

(c) Experience Factors:  Technical experience in oil,
petroleum and chemical cleanup activities, hazardous
chemical waste site cleanup and disposal activities or
other discipline directly related to the requirements
of this contract.  A minimum of four (4) years of
experience in supervising multi-disciplinary 

professionals and general office management including
budgetary and cost accounting requirements.

(2) The Transportation and Disposal Coordinator(s) (Note 1)
shall have the following minimum qualifications and
experience:

(a) B.S. degree in chemistry, chemical engineering or in a
related discipline together with a minimum of 1 year
experience in the Hazardous Waste Field related
directly to the arranging of transportation and
disposal of Hazardous Waste or similarly related
activities.  Knowledge and experience in the use of
Federal Regulations (DOT, TOSCA, RCRA, Superfund),
State and local regulations and their application to
various transportation methods and treatment
technologies.

                                        or

(b) 3 years experience in the Hazardous Waste Field
related directly to the arranging of transportation
and disposal of Hazardous Waste or similarly related
activities.  (In addition, must be a Certified
Hazardous Materials Manager (CHMM) at the Senior Level
(from the Institute of Hazardous Materials
Management).  Knowledge and experience in the use of
Federal Regulations (DOT, TOSCA, RCRA, and Superfund),
State and local regulations and their applications to
various transportation methods and treatment
technologies.

(3) The Response Managers shall have the following minimum
qualifications and experience corresponding to the following
levels of Response Manager:

(a) Senior Response Managers (Note 1) shall have a B.S.
degree or equivalent (see paragraph (d)(1) through
(d)(3) below), and a minimum of five (5) years of
direct on-scene field experience in oil, petroleum and
chemical cleanup activities, hazardous chemical waste
site cleanup and disposal activities, development of
site and spill safety plans, heavy equipment operation
and field construction, or other discipline directly
related to the requirements of the contract.  A
minimum of four (4) years of the required experience
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shall be in managing and supervising multi-
disciplinary (professional and laborer) oil, petroleum
and chemical cleanup personnel.

(b) Junior Response Managers (Note 1) shall have a B.S.
degree or equivalent (see paragraph (d)(1) through
(d)(3) below), with two (2) years of direct, on-scene
field experience in oil, petroleum and chemical
cleanup activities.  Such activities include:
hazardous chemical waste site cleanup, and disposal
activities, development of site and spill safety
plans, heavy equipment operation and field
construction, or other field discipline directly
related to the requirements of the contract.  A
minimum of one (1) year of the required experience
shall be in managing and supervising multi-
disciplinary (professional and laborer) oil, petroleum
and chemical cleanup personnel.

(c) Specialized Response Managers (Note 2) shall have a
M.S. degree or equivalent (see paragraph (d)(1)
through (d)(3) below), with three (3) years
specialized experience in designing or implementing a
particular alternative cleanup, disposal, treatment,
or destruction technology.  In addition, the
Specialized Response Manager shall have a minimum of
(1) year of experience in managing and supervising
multi-disciplinary (professional and laborer) oil and
chemical cleanup personnel during on-scene field oil
or chemical cleanup activities.

(b)  Specialized On-Scene Personnel Minimum Qualifications

(1) Field Cost Administrators (Note 1) shall have a minimum of
two (2) years of work experience in accounting, finance,
and/or business disciplines.  As a minimum, the Field Cost
Administrator shall be proficient in the following areas: 
performing various administrative duties (i.e., on-site cost
tracking and documentation; coordinating the acquisition of
materials, supplies, and subcontracting activities;
performing general site duties such as typing, filing, and
answering telephones; processing payrolls and maintaining
payroll records; managing inventory and storage of
inventory, cataloging, and property utilization); performing
accounting tasks such as posting to registers, ledgers, and
journals; balancing and reconciling accounts; verifying the
internal consistency, completeness, and mathematical
accuracy of accounting documents; assigning prescribed
accounting distribution codes; identifying subsidiary
accounts affected and debit and credit entries to be made
and assigning proper codes; examining and verifying the
clerical accuracy of various types of reports, lists,
calculations, postings, etc.; reviewing computer printouts
against manually maintained journals, detecting and
correcting erroneous postings, and preparing documents to
adjust accounting classifications and other data; preparing
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journal vouchers; making entries or adjustments to accounts;
and reviewing lists of transactions rejected by an automated
system, determining reasons for rejections and preparing
necessary correction material.  The Field Cost Administrator
shall be proficient in the use of and have a working
knowledge of the terminology, codes, and processes used in
an automated accounting system.  The Field Cost
Administrator shall display a knowledge and understanding of
the established and standardized bookkeeping and accounting
procedures and techniques used in an accounting system, or a
segment of an accounting system.  The Field Cost
Administrator also prepares the Contractor Daily Cost
Reports using RCMS.

(2) Dive Supervisors (Note 1) shall have a minimum of five (5)
years of commercial diving experience and three (3) years of
field management experience.  Dive supervisors plan and
direct dive operations and are responsible for dive safety,
equipment, and scheduling of diving activities.

(3) Divers (Note 1) shall be commercially certified divers with
40 hour OSHA training (29 CFR 1910).  Divers perform
underwater cleanup tasks including sampling, capping, and
diver assisted dredging.

(4) Dive Tenders (Note 1) shall be certified SCUBA divers, at a
minimum.  Dive tenders perform dive support activities
related to underwater cleanup projects.

(c)  Other On-Scene Personnel Minimum Qualifications

(1)  All other personnel shall demonstrate experience in
performing assignments dealing with hazardous materials and in performing
routine manual labor.  Personnel must be qualified to operate cleanup
equipment, have a working knowledge of standard hazardous material safety
procedures and personnel safety equipment, operate testing or processing
equipment of moderate complexity, and construct components or subassemblies of
prototype models.  Must demonstrate abilities to troubleshoot malfunctioning
equipment and make simple repairs.

(2)  Required Experience:  minimum 1 year.

(3)  These personnel shall perform the following duties:

FOREMAN (Note 1) Directs and oversees response activities
of the ERRS cleanup crew at response
actions under the direction of the
Response Manger.  Experienced in directing
both general labor and hazardous substance
personnel, and trained for work using all
levels of personal protective equipment.

CLEANUP Performs labor related to sampling and 
                  TECHNICIAN cleanup of hazardous wastes.  Applies
                  (Note 1) technical skill in handling hazardous

substances.  Trained for work using all
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levels of personal protective equipment. 

EQUIPMENT Operates and maintains heavy equipment,
                  OPERATOR such as backhoes, bulldozers, loaders, and 
                  (Note 1) drum grapplers.  Trained for work in all

levels of protective gear.

TRUCK Operates trucks used to transport
                  DRIVER temporary structures, heavy equipment, 
                  (Note 1) materials, and supplies, as well as

hazardous materials to and from sites.

LABORER (Note 1) Performs general, non-technical labor
involved in hazardous waste site control. 
Does not handle hazardous substances and
does not require hazardous materials
personal protective equipment.

CONSTRUCTION Oversees alternate water supply projects
INSPECTOR and other construction related activities.

                  (Note 1) Reviews designs, specifications, CAD
drawings, and performs field management of
subcontractors.

ELECTRICIAN Installs, repairs, maintains and/or 
                  (Note 1) operates electrical equipment and

machinery, including power supplies for
use at removal sites.

CHEMIST, Develops sampling plans to determine 
ORGANIC extent of cleanup required.  Conducts 

                  (Note 1) sampling and oversees analysis to
determine the concentration of hazardous
substances present on a site.  Follows
chain of custody procedures, including
documentation.  Analyzes sampling results.

COMPUTER Performs computer assisted design,  
OPERATOR computer modeling activities, and prepares 

                  (Note 1) engineering drawings related to removal
sites.

GEOLOGIST/ Applies field geology/hydro geology 
HYDROGEOLOGIST principles to analyze and solve hazardous 
(Note 1) substance problems, including soil 

                          contamination, ground water contamination,
off-site migration of contaminants, and
drinking water contamination.

INDUSTRIAL Develops site health and safety plans as 
HYGIENIST/ per Agency requirements and guidelines 
SITE SAFETY requiring application of engineering 
INSPECTOR principles and technology to control 

                  (Note 1) conditions contributing to occupational
hazards.  Performs site inspections to
ensure compliance with site health and
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safety plans.

RADIATION Conducts radiation and air sampling
SPECIALIST monitoring and sampling studies needed to 
(Note 1) identify the impact of sites on specific

population segments.  Implements radiation
and air sampling and monitoring plans to
ensure that the response actions produce
the least overall impact on the
environment.  Requires B.S. degree in
Environmental Science or related
discipline with a minimum of 12 hours
specifically related to types and use of
radiation instruments.  Competent with the
maintenance and calibration of a variety
of radiation equipment. 

SITE SAFETY Implements site health and safety plans
                  (Note 1) on-site.  Assists with site inspections to

ensure compliance with site health and
safety plans.  Notifies the RM and the
FOSC of compliance or other problems with
site health and safety.

WELDER Assembles structures and/or equipment that
                  (Note 2) requires the joining of metals for use at

response sites.

MECHANIC Assembles, repairs, and/or disassembles 
                  (Note 2) equipment and machinery for use at

response sites.

CARPENTER Assembles, repairs, and/or disassembles 
(Note 2) structures, using wood for use at removal

sites.

EXPLOSIVE Identifies, handles, and disposes of 
SPECIALIST explosive devices and highly reactive 
(Note 2) chemicals from removal sites.  Specially

trained and experienced in explosives
handling.

DATA ENTRY Prepares and reconciles contractor daily 
CLERK cost reports with the Removal Cost 
(Note 2) Management System.  Maintains database of

daily contractor costs for internal
contractor cost tracking and invoicing.

EMERGENCY Oversees implementation of site health
MEDICAL safety plans.  Trained and certified as an 
TECHNICIAN EMT, with emphasis on immediate response 
(Note 2) to hazardous substance exposure.

LAB Assists the organic chemist in the 
TECHNICIAN sampling and analysis to determine the 
(Note 2) concentrations of hazardous substances
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present at a response site.

ENGINEER, Applies chemical engineering principles to 
CHEMICAL recommend solutions to hazardous waste 
(Note 2) response problems.  Develops sampling

plans to determine extent of cleanup
required.  Develops response alternatives,
and analyzes them in terms of cost
effectiveness and feasibility.  Designs
and plans unit operations, such as on-site
treatment systems.  Analyzes operating
procedures and equipment and machinery
functions to reduce time and cost.

CIVIL Applies civil engineering principles to 
ENGINEER recommend solutions to hazardous waste 
(Note 2) response problems.  Develops response

alternatives, and analyzes them in terms
of cost effectiveness and feasibility. 
Designs and plans unit operations, such as
on-site treatment systems.  Analyzes
operating procedures and equipment and
machinery functions to reduce time and
cost.

(d)  Experience/Qualifications Substitutes

(1)  Any combination of additional years of experience in the
proposed field of expertise plus full time college level study in the
particular field totaling four (4) years or a minimum of eight (8) years of
experience in the proposed field of expertise will be an acceptable substitute
for a B.S. Degree.

(2)  A B.S. Degree plus any combination of additional years of
experience and graduate level study in the proposed field of expertise
totaling two (2) years will be an acceptable substitute for a Masters Degree.

(3)  Additional years of graduate level study in an appropriate
field will be considered equal to years of experience on a two-for-one basis.

C.4 PERSONAL PROTECTIVE EQUIPMENT

(a)  Personal Protective Equipment requirements are determined by the
NIOSH/OSHA/USCG/EPA Occupational Safety and Health Guidance Manual for
Hazardous Waste Site Activities issued in October 1985.  These guidance
documents, or their updated versions, will be the final determination for
personal protection guidance in this contract.  All equipment associated with
a particular level of protection, or modified level of protection, is to be
supplied by the contractor for each site.  Details of the appropriate level of
protection will be covered in the site safety plan as specified the Section F
clause entitled “REPORTS OF WORK (EPAAR 1552.210-70)(APR 1984) ALTERNATE I
(APR 1984) DEVIATION.”

(b)  In an explosive atmosphere, intrinsically safe equipment is a
requirement.  Optional equipment must be available, depending upon site
exigencies.
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(c) LEVEL A

Pressure-demand, self contained breathing apparatus (MSHA/NIOSH    
 approved)
Fully encapsulating chemical-resistant suit
Coveralls*
Underwear, long cotton underwear*
Gloves (outer), chemical-resistant
Gloves (inner), chemical-resistant
Boots, chemical-resistant, steel toe and shank.  (Depending on    
suit boot, worn over or under suit boot)
Hard hat* (under suit)
Disposable protective suit, glove, and boots* (Worn over fully 
  encapsulating suit)
2-way radio communications (intrinsically safe)
Cooling Garment

(d) LEVEL B

Pressure-demand, self-contained breathing apparatus (MSHA/NIOSH 
  approved)
Chemical-resistant clothing (overalls and long sleeve jacket; 
coveralls; hooded, one or two-piece chemical-splash suit; 
disposable chemical-resistant coveralls)
Coveralls*
Gloves (outer) chemical-resistant
Gloves (inner) chemical-resistant
Boots (outer) chemical-resistant, steel toe and shank
Boots (outer) chemical-resistant (disposable)*
Hard hat (face shield*)
2-way radio communication (intrinsically safe)

(e) LEVEL C

Full-face, air purifying respirator (MSHA/NIOSH) approved)
Chemical-resistant clothing (one piece coverall; hooded, two piece
  chemical splash suit; chemical-resistant hood and apron; 
  disposable chemical-resistant coveralls)
Coveralls*
Gloves (outer) chemical-resistant
Gloves (inner) chemical-resistant
Boots, steel toe and shank, chemical-resistant
Boots (outer) chemical-resistant (disposable)*
Hard hat (face shield*)
Escape mask*
2-way radio communications (intrinsically safe)

(f) LEVEL D

Coveralls
Gloves
Boots/shoes, safety or chemical-resistant steel toe and shank
Boots (outer) chemical-resistant disposables*
Safety glasses or chemical splash goggles*
Hard hat (face shield)*
Escape mask*
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NOTE:  *Optional at the discretion of the FOSC

C.5 MATERIALS

(a) The Contractor shall provide all materials ordered by the FOSC.  The
following is a partial list of materials that represents the types of
materials that may be required on-site:

(b)  MATERIALS

Containers Sorbents/Solidifiers
Drums (55-gal) Sorbent pads, booms
Overpacks (85-gal) Containment booms & anchors
Storage tanks Absorbent filters
Plastic bags Kiln dust, Portland cement, flyash
Waste boxes Corncobs, rice hulls, sawdust
Tank patch kits Sandbags

Building Materials Bulk Chemicals
Lumber Neutralizing acids/bases
Cement/concrete Soda ash
Fencing materials Lime/calcium carbonate
Tools Activated carbon
Hardware Hydrogen peroxide
Welding supplies                    Sodium Hypochlorite

Fill Material Safety Gear
Sand, gravel, crushed rock Spare SCBA tanks/compr. air
Clay                      Respirator cartridges (R-57)
Topsoil Stress drinks                
Landscaping materials First aid supplies/emer. oxygen
                     Disinfectants for equipment    
Sampling Supplies
VOA bottlers                        Decontamination Materials
Sample jars, 8-oz. Wash pails/buckets
Wide mouth pint jar w/Teflon Soap, shampoo
  lid liners                Paper towels 
½ gal. amber jugs       Brushes     
Glass tubes, 16mm, 4 ft. Hoses  
Cubitainers (plastic sample Alconox, TSP
  containers, var.  sizes)  
Vermiculite                         Other Materials
1-gal. paint can w/lid Duct tape
DOT labels           Carts/pallets
Sample gloves Film & developing
Stainless steel spoons Caution tape     
Split spoons          Office supplies
Sample preservatives Pumps/hand pumps
DOT sample containers Reinforced hoses 

Fuel (gasoline, kerosene,
      diesel, propane, etc.)
Visqueen, pool liners       
Oil, grease, silicone
Oil spill sorbent booms

                                    Oil spill sorbent pads
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C.6 SPECIAL EQUIPMENT SPECIFICATIONS

 (a)  Equipment Specifications for CLINS in Section B

(1)  Trailer, Decontamination, 8 ft. by 20 ft.  minimum -
Enclosed, self-contained trailer with HVAC.  (RCMS #2-20-20)

(2)  Trailer, Decontamination, With Showers, 8 ft. by 30 ft.
minimum - Enclosed, self-contained trailer with HVAC and showers. (RCMS #2-20-
40)

(3)  Trailer, Decontamination, Without Showers, 8 ft. by 30 ft.
minimum - Enclosed, self-contained trailer with HVAC. (RCMS #2-20-41)

(4)  Laboratory, Analyzer, Hazcat System - Includes glassware,
chemical reagents, and equipment necessary to characterize hazardous wastes
into compatible waste streams using an EPA-approved hazcatting procedure
(vented fume hood not included).  (RCMS #2-20-41)

(5)  Safety, PPE, Level A/Suit - Includes fully encapsulating
chemical resistant suit, pressure-demand SCBA or on-line air with escape pack
(including cascade system and hoses), hard hat, chemical resistant boots,
inner/outer gloves, coveralls, and cooling garment.  Grade D breathing air
cylinders or extra SCBA bottles billed separately as materials.  (RCMS #5-05-
40)

(6)  Safety, PPE, Level B/SCBA - Includes pressure-demand SCBA or
on-line air with escape pack (including cascade system and hoses), hard hat,
chemical resistant boots, inner/outer gloves, and coveralls.  Disposable boot
covers, Tyvek or SARANEX suit, Grade D breathing air cylinders, or extra SCBA
bottles billed separately as materials.  (RCMS #5-05-51)

(7)  Field Equipment, Boat, 14/16 ft. - Must comply with USCG and
state requirements.  Used for oil spill response or to support underwater
investigations or cleanups.  (RCMS #7-15-20)

(8)  Field Equipment, Boat, 21 ft. - Must comply with USCG and
state requirements.  Used for oil spill response or to support underwater
investigations or cleanups.  (RCMS #7-15-30)

(9)  Field Equipment, Boat, 26-30 ft. - Must comply with USCG
requirements.  Used for oil spill response or to support underwater
investigations or cleanups.  (RCMS #7-15-35)

(10)  Field Equipment, Computer, CAD - Computer drafting
equipment.  Minimum 200 MHZ Pentium Processor, 32 MB of RAM, 2 MB of video
RAM, minimum AUTOCAD 13, digitizer, printer, and plotter.  (RCMS #7-23-25)

(11)  Field Equipment, Diving, SCUBA - AGA mask with radio
communications port, dry dive suit (similar to Viking or Draeger Constant
Volume), gloves, boots, weight harness, surface to diver two-way radio
communications, bottled air, support and maintenance equipment.  (RCMS #7-36-
05)
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(12)  Field Equipment, Diving, Hard Hat Shallow - Hard hat dive
helmet with radio communications ports (similar to Superlite-17, Helmax SS-20
Model B, or Desco Diving Hat), dry dive suit (similar to Viking or Draeger
Constant Volume), gloves, boots, weight harness, surface to diver two-way
radio communications, bottled air with cascade system or compressor unit and
hoses, bail-out bottle, support and maintenance equipment.  (RCMS #7-36-10)

(13)  Oil Boom, Harbor, 12" Skirt - Containment boom.  Includes
necessary tackle.  (RCMS #9-05-05) 

(14)  Oil Boom, Harbor, 18" Skirt - Containment boom.  Includes
necessary tackle.  (RCMS #9-05-05)
  

(15)  Oil, Skimmer, Drum - Minimum recovery capacity of 450
bbls/day.  (RCMS #9-15-05)

(16)  Oil, Skimmer, Rope - Minimum recover capacity of 2,000
bbls/day.  (RCMS #9-15-10)

(17)  Emergency Lighting - Self contained with extendable boom
generator.  (RCMS #7-67-10)

(18)  Acid Pump - Stainless steel, 2 in.  (RCMS #8-01-10)  

(19)  Collapsible Holding Pool (50,000 gal.) (RCMS #6-39-50)

(20)  Grappler Drum Hyd. 360 Degrees. (RCMS #3-45-30)  This
equipment shall meet or exceed the following requirements:

(a)  Hydraulic operation of clasp and rotation functions 

(b)  Compatible with and capable of usage by a tracked
excavator, i.e., CAT 215 or equivalent, without in field modification of
hydraulics, boom or grappler unit.

(c)  Unit shall have keyed or designed "stops" on the
hydraulics to prevent crushing of drums.

(d)  Unit shall have solid steel plate grasp structures to
funnel any blasts vertically upward upon contact with drums

(21)  Air Compressor - Utility air, hot clean air, 185 cfm (RCMS
#7-21-10), > 200 cfm (RCMS #7-21-20) 

(22)  Computer Hardware* - minimum of IBM compatible, Pentium
processor with a minimum speed of 200 MHZ; 3.0 Gig hard drive; 32 Mg RAM; 28.8
data/fax modem; 1.44MB 3-½ inch high density drive; one serial port; one
parallel port; one letter-quality printer.  The hardware shall be Year 2000
compliant pursuant to EPA’s definition, which is Century-Century/Year-
Year/Month/Day. (RCMS #7-23-20)

(b) Equipment Specifications - Items to Be Negotiated on a Site-by-Site
Basis

(1)  Emergency Response Trailer - Includes personnel safety and
communications equipment, barrel cart, explosion meter, oxygen meter, and
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metal detector.  Trailer shall be equipped with stairs. (RCMS #2-60-10) 

(2)  Office Trailer - Minimum 8 ft. X 30 ft. (unless otherwise
specified) with photocopier, telephone, telephone jacks, electrical hookup,
HVAC, telecopier, typewriter, and communications capability (157.075 mgH). 
Trailer shall be equipped with stairs.  (RCMS #2-55-30)

(3)  Field Lab Without Trailer - Standard wet chemistry lab, i.e.,
beakers, test tubes, various glassware, reagents, and cleaning solvents. Not
to include special analytical testing equipment, but should include a
"Hazcating Kit" or equal. This lab will enable the chemist/lab technician to
characterize any waste into standard categories. (RCMS #4-03-40) 

(4)  Mobile Laboratory - Laboratory, mobile with fume hood, glove
box, bench space, bottles and reagents, pesticide clean: stainless steel
serving spoons, Vermiculite, 1 gallon paint cans w/lid clips, DOT flammable
liquid, solid and poison "B" labels. (RCMS #4-03-20) 

(5)  Work Barge (RCMS #7-07-10 - Hoist/#7-07-20 - Pump)
    

(6)  Tank, Frac, 20,000 gal.  (RCMS #7-92-25) 

(7)  Trailer - Carbon Steel 

(8)  Trucks 

(a)  6000 gal. Vacuum (RCMS #1-51-60 or 1-51-61(Stainless)) 

(b)  Boom/Crane 

 (9)  Boom, Absorbent

(10)  Oil Snare

(11)  Supersucker

(12)  Dracone, F Type

(13)  Pumps  

(a)  3" Submersible (with hoses) (RCMS #8-51-20)

(b)  4" Submersible (with hoses) (RCMS #8-51-30)

(14)  Portable Heating Capabilities.  (RCMS #7-53-10)  Equipment
shall meet or exceed the following requirements:

(a)  Electric, diesel, or kerosene fired units capable of 
producing a minimum of 100,000 BTU's

(b)  Portable "salamander" type units that can be handled 
easily by one person

(c)  Units shall have fuel capacity to run at least 4 hours 
without refueling



W685037F5

Page C-25 of 31

(15)  Personnel Sampling Pump - Low/high flow with self timer
(RCMS #5-20-12) 

(c) Software Specifications*:

(1)  Wordperfect -- Version 6.1 or less

(2)  Lotus - Lotus 1-2-3 Release 5.0 or less

(3)  dBase -- Version 5.5 or less

(4)  Communications software:

(a)  Crosstalk 

(b)  Close-up

(c)  Fax software

(d)  microOHM/TADS and/or other chemical database which will
produce MSDS-like information

(d)  Government-Furnished Software - The Agency will provide the Removal
Cost Management System (RCMS) software, Version 4.2, at the time of contract
award.

*  List is not all inclusive.

C.7 INCORPORATION OF CONTRACTOR'S OFFER

The Contractor’s offer, which includes Standard Form 33; Section B,
Supplies or Services and Prices/Costs; Professional Employee Compensation
Plan, dated __________________; Confidential Business Information (CBI) Plan,
dated _____________________; Conflict of Interest (COI) Plan, dated
____________________; Quality Management Plan, dated __________________;
Quality Assurance Program Plan, dated __________________; Health and Safety
Program Plan, dated _____________; Collective Bargaining Agreements with
_______________________ dated ____________; Contractor’s Written Payroll
Policy dated ___________________; and Resumes and Commitment Letters for Key
Personnel; are hereby incorporated by reference and made a part of this
contract.  In the event of any inconsistency between the provisions of this
contract and the Contractor's offer, the contract provisions take precedence.

C.8 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (JUN 1996)

  (a) Definition.  Information Resources Management (IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information.  IRM includes both information itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology.  Examples of these services include but are
not limited to the following:
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(1) The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EPA programs.

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or automated data base for use by EPA or contractors operating EPA
programs.

(3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(5) Services that are subject to the Brooks Act of 1965, as amended
(Pub. L. 89-306).

  (b) General.  The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below.  Upon receipt of a work request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access).  The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures.  The 2100 Series (2100-2199)
of the Agency's Directive System contains the majority of the Agency's IRM
policies, standards and procedures.

(2) Groundwater Program IRM Requirement.  A contractor performing any
work related to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services.  The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services.  Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be 
operating on the Agency's national platforms must comply with procedures
established in the Manual.  (This document is only available through
electronic access.)

  (c)  Printed Documents.  Documents listed in (b)(1) and (b)(2) may be
obtained from:

U.S. Environmental Protection Agency
Office of Administration
Facilities Management and Services Division
Distribution Section
Mail Code:  3204
401 M Street, S.W.
Washington, D.C. 20460
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Phone:  (202) 260-5797

  (d) Electronic Access.

(1) Internet.  A complete listing, including full text, of documents
included in the 2100 Series of the Agency's Directive System, as well as the
two other EPA documents noted in this clause, is maintained on the EPA Public
Access Server on the Internet.  Gopher Access:  gopher.epa.gov is the address
to access the EPA Gopher.  Select `menu keyword search' from the menu and
search on the term `IRM Policy'.  Look for IRM Policy, Standards and Guidance.
World Wide Web Access: http://www.epa.gov is the address for the EPA's www
homepage.  From the homepage, search on the term `IRM Policy' and look for IRM
Policy, Standards and Guidance.

(2) Dial-Up Modem.  All documents, including the listing, are available
for browsing and electronic download through a dial-up modem.  Dial (919) 558-
0335 for access to the menu that contains the listing for EPA policies.  Set
the communication parameters to 8 data bits, no parity, 1 stop bit (8,N,1)
Full Duplex, and the emulator to VT-100.  The information is the same whether
accessed through dial-up or the Internet.  For technical assistance, call 1-
800-334-2405.
 



W685037F5

Page D-1 of 1

SECTION D - PACKAGING AND MARKING

D.1 SUBMISSION OF DELIVERABLES IN ELECTRONIC FORMAT

(a)  At the request of the Contracting Officer or as directed elsewhere
in this contract or in individual tasks orders issued under this contract, the
contractor shall submit deliverables on 3.5" microcomputer floppy disks.  The
floppy disks shall be packaged in accordance with standard commercial practice
for ADP software.  The disks shall be IBM compatible, high density, double-
sided, and shall be labeled to indicate:

(1)  Name of deliverable;
(2)  Contractor Name;
(3)  Contract Number;
(4)  Date written; and
(5)  Indication of draft or final version.

(b)  For each deliverable, data shall be segregated by category and
submitted on the diskettes using the following categories:

                                                   ASCII CONVERTED TO          
                DATA CATEGORY                       AN ORIGINAL IN  

(1)  Narratives                       WordPerfect
(2)  Spreadsheets                     Lotus 1-2-3
(3)  Data Bases                       ASCII Delimited Text
(4)  PC to PC Communications          CrossTalk

(c)  All data submitted in accordance with this clause shall be in the
version of the software applications specified in Section C of this contract.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER     DATE       TITLE

    52.246-6   JAN 1986   INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

  (a)  The CO or the duly authorized representative will perform inspection
and acceptance of materials and services to be provided. 

  (b)  For the purposes of this clause, the FOSC is the authorized representa-
tive of the CO. 

  (c)  Inspection and acceptance will be performed at the Work Site.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER     DATE       TITLE

    52.242-15  AUG 1989   STOP WORK ORDER

F.2 REPORTS OF WORK  (EPAAR 1552.210-70) (APR 1984) ALTERNATE I (APR 1984)
DEVIATION

(a)  The Contractor shall prepare and deliver the below listed reports
to the designated addressees.  Each report shall cite the contract number and
identify the Environmental Protection Agency as the sponsoring agency.

(b)  MANDATORY REPORTS

(1)  Contractor Daily Cost Report (EPA Form 1900-55)

(a) Type: Final

(b) Title: Contractor's Daily Cost Report (EPA Form
1900-55) (Attachment 12) 

(c) Content Requirements:  (1)  Estimated or actual daily
usage and cost information on personnel, equipment,
materials, sample analysis, transportation, disposal,
subcontract charges, travel and subsistence, and
miscellaneous and other direct costs.  The Daily
Contractor Cost Report, EPA Form 1900-55, shall be
generated using the EPA developed RCMS.  The software
will be provided at time of award and the data set
forth in this paragraph.  After completion of the
draft EPA Form 1900-55, it shall be reviewed by the
contractor and the FOSC, then finalized and signed by
the contractor and the FOSC.

(2)  All estimated costs sometimes referred to as
"await bills" shall be finalized by the contractor
within 90 days. 

(3)  Within 90 days of the completion of site work,
the contractor shall: 
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(a) have entered into RCMS all costs incurred,
but not previously recorded into RCMS. 
"Reconciliation" 1900-55s for these costs
will be generated, reviewed and verified
in accordance with procedures for daily
1900-55s.  

(b) submit a "reconciliation" invoice for
these "reconciliation" 1900-55s, as well
as costs recorded in RCMS, but not
previously invoiced.  The "reconciliation"
invoice will be generated, reviewed and
approved in accordance with procedures for
monthly invoices. 

(c) notify the CO in writing that all costs
claimed for this DO have been recorded in
RCMS and invoiced.

(d) Distribution:

(1)  FOSC - original signed document 

(e) Delivery Schedule:  On site - The contractor shall
provide a copy to the FOSC at end of each work day, or
no later than noon the following day.  The contractor
may submit a monthly 1900-55 to capture await bills
being finalized after demobilization from the site
within 90 days.

(f) Number of days Government has to review/approve:  FOSC
reviews and signs 1900-55s daily, while on site.  When
off site, the FOSC will review/approve 1900-55s within
15 calendar days of receipt.

(2) CERCLA Off-Site Disposal Report

(a) Type:  Final

(b) Title:  CERCLA Off-Site Disposal Report

(c) Content requirements:  Per the following format

(d) Distribution:

(1)  PO
(2)  FOSC

(e) Delivery Schedule:  Report to be completed by cleanup
contractor and received by PO/FOSC within 10 days
after disposal has been completed at each site.

CERCLA OFF-SITE DISPOSAL REPORT

Information Required for CERCLA Off-site Waste Management Activities
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1. Superfund site name/State/CERCLIS SSID number:

2. Type of action (Check two)

_____Removal _____Fund-financed
_____Remedial _____PRP-financed

3. Type (check one) and form (check one) of waste; if more than one type,   
      attach separate sheets for this and remaining questions for each type:

Type:                              Form:
_____solvents                      _____wastewater
_____dioxins/furans                _____liquid waste
_____cyanides                      _____organic sludge
_____heavy metals                       (> 1% total solids)

           (specify metals)________      _____inorganic sludge
_____acids                              (<1% total org. carbon)
_____PCBs                  _____contaminated soil
_____halogenated organics                and debris
_____other RCRA-listed hazardous   _____solid or solidified

           wastes (specify)________           waste (specify)_____
_____non-hazardous or de-listed
     wastes

4. Quantity of waste:

_____ cubic yard (CY)      _____ tons/lbs
_____ gallons (gal)      _____ lab packs
_____ drums

5. Range, average, and/or representative concentrations of  
      the contaminates of concern: ______________________________

6. Pre-treatment of waste before transportation:

_____ precipitation                _____ neutralization
_____ solidification               _____ fixation
_____ stabilization      _____ other (_________________)

7. Receiving RCRA facility name/location/I.D number/units:

 ______________________________________________________

8. Receiving Region _______________________________________

9. Receiving Region Off-site Contact (RROC):

Name ____________________ Date ___________

10. Date(s) of Shipments ____________
Date disposal is completed/facility signs manifest for receipt of    
final shipment)_________

11. Pre-treatment of waste at site before final treatment or
disposal:
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_____ precipitation _____ neutralization
_____ solidification          _____ fixation
_____ stabilization _____ other (________________)

 
12.  Final method of treatment or disposal/unit receiving:

_____ precipitation           _____ neutralization
_____ incineration _____ landfill
_____ land treatment       _____ injection
_____ recovery/re-use       _____ other (________________)

13.  If waste was landfilled:

- What disposal cell number or location? ___________________

- Type of liner in cell? (e.g. PVC, clay, hypalon) _________

14.  Cost of activities:

_________ treatment/disposal cost per unit _________;
_________ total cost based on treatment/disposal only

(no transportation cost); 
_________ transportation cost per unit _________;
_________ total cost for transportation only.

(3) Contractor's Final Site Report

(a) Type: Draft and Final

(b) Title: Contractor's Final Report

(c) Content Requirements:  This report shall detail all
task order costs, and list labor, equipment,
materials, subcontractors, and other items or services
delivered.  This report shall describe response
approaches used, any problems encountered and
solutions used.

(d) Distribution:

DRAFT                          FINAL
(1) PO                       (1)  PO
(2) FOSC                     (2)  FOSC

                                                       (3)  CO

(e) Delivery Schedule:  Draft report to be received within
thirty (30) days after the conclusion of the on-site
work.  Final report to be received within thirty (30)
days of the receipt and incorporation of EPA comments.

(f) Number of days Government has to review/approve: 
Thirty (30) days from receipt for both the draft and
final reports.

(4) Year-end Report
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(a) Type:  Final

(b) Title:  Year-end Report

(c) Contract requirements:  Narrative and cost summary of
the activities performed and planned for completion
under the contract during the twelve (12) month period
being reported.  The report shall include an
assessment of the overall contract program,
recommendations for improving the effectiveness of the
program, and a summary of all removal actions taken,
including technical and financial information.

(d) Distribution:

(1) PO

(e) Delivery schedule:  Within thirty (30) calendar days
following the end of each contract year.

(5) Quality Assurance Program Plan

(a) Type:  Final

(b) Title:  Quality Assurance Program Plan

(c) Content Requirements: A quality assurance program plan
in conformance with Attachments 5, 6, 7, and 8.

(d) Distribution:

(1)  PO

(2)  QA Officer

(e) Delivery Schedule:  Within fifteen (15) calendar days
following award of this contract.

(f) Number of days Government has to review/approve:
Ninety (90) calendar days. 

(6) Site Safety Plan

(a) Type:  Final

(b) Title:  Site Safety Plan

(c) Content Requirements:  Conforms with 29 CFR 1910.120
and addresses, but is not limited to, three major
areas:  (1) the site itself, include any geographic
hazards which may exist; (2)  the materials/chemicals
involved, including the nature of each (i.e.,
explosive), exposure, recommendation for level of
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safety equipment to be used at site as well as
personal protection; and (3)  all emergency services
available locally, such as fire department, ambulance
and hospitals, with telephone numbers for each.

(d) Distribution:  FOSC

(e) Delivery Schedule:  Report to be received prior to
commencing cleanup action for a particular site.

  
(7) Quarterly Quality Assurance Data Report

(a) Type:  Final

(b) Title:  Quality Assurance Data Report

(c) Content Requirements:  A copy of all analytical data
generated for sample analysis subcontracts.  All
reports shall be consistent and compatible in format
with EPA's Office of Emergency and Remedial Response
quality assurance procedures.  The report shall
include Non-Contract Laboratory Program (CLP)
Superfund Analytical Tracking Forms as backup
information for this report.

(d) Distribution:  

(1) PO
(2) QA Officer

(e) Delivery Schedule:  On or before the 15th day
following the three month quarter being reported on. 

(8) Small Business and Small Disadvantaged Business Reports. 
Reference the Section I clause entitled “SMALL, SMALL
DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING
PLAN” (FAR 52.219-6) ALTERNATE I (MAR 1996)”.

(a) Distribution:

(1) CO (original)
(2) PO
(3) Socioeconomic Officer 

            Office of Small & Disadvantaged Business 
         Utilization

            401 M Street, SW (3801R)
            Washington, DC 20460

(9) Non-Site-Specific Allocation Report

(a) Type:  Final

(b) Title:  Site-Specific Allocation Report

(c) Content Requirements:  Reference the Section G clause



W685037F5

Page F-7 of 13

entitled “ANNUAL ALLOCATION OF NON-SITE COSTS (EP
52.242-310)(OCT 1991)” and Attachment 13.

 
(d) Distribution:  Reference the Section G clause entitled

“ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-
310)(OCT 1991)” and Attachment 13.

(e) Delivery Schedule:  Reference the Section G clause
entitled “ANNUAL ALLOCATION OF NON-SITE COSTS (EP
52.242-310)(OCT 1991)” and Attachment 13.

(10) Site Specific Work Plan

(a) Type:  Final

(b) Type:  Site Specific Work Plan

(c) Content requirements:  Written work plan to be
completed after initial on-scene survey.  This work
plan shall define the types and quantities of clean-up
personnel, equipment and materials needed, proposed
project schedule by subtask, and the estimated cost. 
Reference the Section C clause entitled “STATEMENT OF
WORK--CONTRACT WHERE WORK IS ORDERED BY WORK
ASSISGNMENTS OR TASK ORDERS (EP 52.210-110)(APR
1984).”

(d) Distribution:

(1)  CO
(2)  PO
(3)  FOSC

(e) Delivery Schedule: No later than ten (10) days after
mobilization, if required by the task order.

(f) Number of days Government has to review/approve: 10
days.

(c) SITE SPECIFIC AND SPECIAL REPORTS.  The Contractor shall submit
the following reports at the request of the EPA FOSC or other designated
official. 

(1) Daily Work Report

(a) Type:  Final

(b) Title:  Work Report (work to be performed and work
accomplished)

(c) Content Requirements:  Written work report in advance
of each day’s activities specifying work to be
performed and the number and types of personnel,
equipment, and materials to be used, and any other
activities to be performed.  This report also
documents work accomplished.
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(d) Distribution:

(1) FOSC on-site

(e) Delivery Schedule:  In advance of commencing each
phase of work.

(2) Site Progress Report

(a) Type:  Final

(b) Title:  Site Progress Report

(c) Content:  Summary, indicating amount of material
treated or removed from a site, transportation and
disposal methods used, analytical data, and estimated
or actual costs to date.

(d) Distribution:

(1)  FOSC on-site

(e) Delivery Schedule:  Daily, weekly or bi-weekly
progress reports as specified by the FOSC.

(3) Special Reports

(a) Type:  To be determined.

(b) Title:  To be determined.

(c) Content Requirements:  To be determined.

(d) Distribution:  To be determined.

(e) Delivery Schedule:  To be determined.
                     
F.3 MONTHLY PROGRESS REPORT--TIME AND MATERIALS OR LABOR HOUR CONTRACT

(a)  The Contractor shall furnish two (2) copies of the combined monthly
technical and financial progress report stating the progress made, including
the percentage of the work ordered and completed during the reporting period,
and a description of the work accomplished to support the cost.  Since work is
ordered using task orders, include the estimated percentage of task completed
during the reporting period for each task order.

(b)  Specific discussions shall include difficulties encountered and
remedial action taken during the reporting period, and anticipated activity
with a schedule of deliverables for the subsequent reporting period.

(c)  The Contractor shall provide a list of outstanding actions awaiting
Contracting Officer authorization, noted with the corresponding task order,
such as subcontractor consents, overtime approvals, and work plan approvals.

(d) The report shall specify the financial status at the task order
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level as follows:

(1)  Task order number, date, and title.

(2)  EPA Client Organization.

(3) Period of performance, including any explanations for any
extensions that may be needed.

(4)  For the current reporting period, display the amount claimed.

(5)  For the cumulative period and the cumulative contract life
display:   the amount obligated, a listing of all invoices submitted including
invoice number, date submitted, period of invoice, total amount of invoice,
amount suspended, amount disallowed, and remaining approved amount.  The
remaining approved amount is defined as the total obligated amount, less total
amounts originally invoiced, plus the total amount disallowed.

(6)  Labor hours.

(a)  A list of employees, their labor categories, and the
number of hours worked for the reporting period.

(b)  For the current reporting period, display the expended
labor hours by labor hour category for the prime contractor and each
subcontractor and/or joint venture partner.

(c)  For the cumulative contract period and the cumulative
life display: the negotiated, expended, and remaining labor hours by labor
hour category for the prime contractor and each subcontractor and/or joint
venture partner.

(d)  Display the estimated labor hours to be expended during
the next reporting period.

(e)  Display the estimates of remaining labor hours required
to complete the task order.

(7)  Equipment Usage:

(a)  A list of equipment items and the number of days used
for the reporting period.

(b)  For the current reporting period, display the expended
daily equipment usage by equipment category for the prime contractor and each
subcontractor and/or joint venture partner.

(c)  For the cumulative contract period and the cumulative
life display: the negotiated, expended, and remaining daily equipment usage by
equipment category for the prime contractor and each subcontractor and/or
joint venture partner.

(d)  Display the estimated daily equipment usage to be
expended during the next reporting period.
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(e)  Display the estimates of remaining daily equipment
usage required to complete the task order.

(8)  Unbilled allowable costs.  Display the total costs for
materials/other direct costs/subcontracts that have been incurred but unbilled
for the current reporting period and cumulative for each task order.

(9)  A list of deliverables for each task order during the
reporting period.

(e)  This submission does not change the notification requirements of
the Section G clause entitled “PAYMENTS--FIXED RATE SERVICES CONTRACT (EPAAR
1552.232-73)(APR 1984),” which requires a separate written notice to the
Contracting Officer for each task order.

(f)  The reports shall be submitted to the following addressees on or
before the 15th of each month following the first complete reporting period of
the contract.  See the Section G clause entitled “SUBMISSION OF INVOICES
(EPAAR 1552.232-70)(JUN 1996) ALTERNATE I (JUN 1996)” for details on the
timing of submittals.  Distribute reports as follows:

No. of Copies Addressee

     1                              Project Officer
           1                              Contracting Officer

F.4 WORKING FILES (EPAAR 1552.210-75) (APR 1984) DEVIATION

  The Contractor shall maintain accurate working files on all work
documentation including calculations, assumptions, interpretations of
regulations, sources of information, and other raw data required in the
performance of this contract.  The Contractor shall provide the information
contained in its working files upon request of the Contracting Officer.   

F.5 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150)
(JUN 1991)

  (a) If the Contractor is required under this contract to deliver any of the
paper and paper products listed below, all such items delivered shall meet the
minimum content standards for recovered materials, postconsumer recovered
materials, or waste paper set forth below in paragraph (b). 

      (1) Recovered materials are defined as waste material and by- products
that have been recovered or diverted from solid waste, not including those
materials and by-products generated from, and commonly reused within, an
original manufacturing process. 

      (2) Postconsumer recovered materials are defined as waste materials
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recovered from retail stores, office buildings, homes, and so forth after they
passed through their end usage as a consumer item. 

      (3) Waste paper is defined as all items from the first two categories
above in addition to forest residues, and manufacturing and other wastes. 

  (b) Unless otherwise directed by the Contracting Officer, the Contractor
shall use "High Grade Bleached Printing and Writing Papers" as defined in this
clause to produce all progress reports, draft reports, final reports, any
other products required to be delivered to the Government under this contract. 

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER AND PAPER PRODUCTS 

                              Minimum %   Minimum %      Minimum%
                              Recovered   Postconsumer   Waste
                              Materials   Recovered      Paper
                                          Materials
_________________________________________________________________ 
NEWSPRINT ................................. 40 
HIGH GRADE BLEACHED PRINTING
   AND WRITING PAPERS: 
Offset printing ....................................... 50 
Mimeo and duplicator paper ............................ 50 
Writing (stationery) .................................. 50 
Office paper (e.g., note pads)......................... 50 
Paper for high speed copiers .......................... 50 
Envelopes ............................................. 50 
Form bond including computer .......................... 50 
paper and carbonless  
Book papers ........................................... 50 
Bond papers ........................................... 50 
Ledger ................................................ 50 
Cover stock ........................................... 50 
Cotton Fiber papers .......... 25...................... 50 

TISSUE PRODUCTS:  
Toilet tissue ............................ 20  
Paper towels ............................. 40  
Paper napkins ............................ 30  
Facial tissue ............................  5  
Doilies .................................. 40  
Industrial wipes .........................  0 

UNBLEACHED PACKAGING:  
Corrugated boxes ......................... 35  
Fiber boxes .............................. 35  
Brown papers (e.g. bags)..................  5 

RECYCLED PAPERBOARD:  
Recycled paperboard products ............. 80  
Pad backing .............................. 90   

F.6 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR
INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR
1984)
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  The effective period of this contract is from the date of contract award an
shall continue in effect through twelve (12) months thereafter, unless
terminated in accordance with other provisions herein.

Upon exercise of Option Year I, the period of performance of this contract
shall extend from __________________ to ________________________.*

Upon exercise of Option Year II, the period of performance of this contract
shall extend from ___________________ to ________________________.*

Upon exercise of Option Year III, the period of performance of this contract
shall extend from ___________________ to ________________________.*

Upon exercise of Option Year IV, the period of performance of this contract
shall extend from ___________________ to ________________________.*

* To be completed upon contract award (will be a twelve (12) month time
frame).
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) (APR 1984)
DEVIATION

  (a) The Government will order any supplies and services to be furnished
under this contract by issuing task orders on Optional Form 347, or an agency
prescribed form, from the effective date of the contract through the
expiration date of the contract. In addition to the Contracting Officer, the
following individuals are authorized ordering officers: 

       TO BE DETERMINED AT TIME OF AWARD  

  (b) A Standard Form 30 will be the method of amending task orders. 

  (c) The Contractor shall acknowledge receipt of each order and shall prepare
and forward to the On-Scene Coordinator (OSC) with a copy to the Project
Officer (PO) within ten (10) calendar days the proposed staffing plan for
accomplishing the assigned task within the period specified. 

  (d) If the Contractor considers the estimated labor hours or specified work
completion date to be unreasonable, he/she shall promptly notify the Project
Officer and Contracting Officer in writing within 10 calendar days, stating
why the estimated labor hours or specified completion date is considered
unreasonable. 

  (e) Each task order will have a ceiling price, which the Contractor may not
exceed.  When the Contractor has reason to believe that the labor payment and
support costs for the order, which will accrue in the next thirty (30) days,
will bring total cost to over 85 percent of the ceiling price specified in the
order, the Contractor shall notify the Project Officer and Ordering Officer. 

  (f) Paragraphs (c), (d), and (e) of this clause apply only when services are
being ordered.     

G.2 TASK ORDER SELECTION PROCESS

(a)  During the first year of the contract, the Government will attempt
to equally distribute the work between the two contractors, unless it is
determined to be in the Government’s best interest to consider other factors
such as a potential conflict of interest, contract capacity, location of
contractor personnel and/or equipment, and/or contractor personnel expertise.

(b)  The Government will assess and document the contractors’
performance throughout the life of the contract by evaluating ongoing contract
management and site specific task orders on an annual basis and/or at
completion.
 

(c)  Evaluations will be performed for each task order.  The task order
evaluations will be assessed to determine an annual overall performance score. 
After the first contract year, the annual overall performance score will be
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considered in distributing work. 

(d)  In the option years, the following Order of Precedence will be
considered when issuing Task Orders:

(1)  Conflict of Interest;
(2)  Task Order Specific Requirements (i.e., contractor expertise, 

                  special equipment availability, specialized response manager 
                 availability);

(3)  Cost of Deployment of Personnel/Equipment and/or Response     
                 Lead Times;

(4)  Contract Capacity; and
(5)  Past Performance.

G.3 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS (EP 52.219-105) (APR 1984)

  The subcontracting plan submitted by the Contractor and approved by the
Contracting Officer for this requirement is hereby incorporated into the
contract as Attachment __________.   

G.4 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
CONCERNS (EP 52.219-120) (OCT 1991)

  The Contractor shall submit Standard Form (SF) 294, Subcontracting Report
for Individual Contracts (Attachment 10), and/or SF 295 (Attachment 11),
Summary Contract Report, in accordance with the instructions on the forms. 

Submit copies of these reports to: 

Distribution Addressee 

original Contracting Officer

1 copy Senior Program Manager
U.S. EPA
Office of Small & Disadvantaged
  Business Utilization (1230C)
401 M Street, S.W.
Washington, D.C. 20460

1 copy                  Project Officer

G.5 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (APR 1984)
DEVIATION

  The Government shall pay the Contractor as follows upon the submission of
invoices or vouchers approved by the Contracting Officer: 

  (a) Hourly rate. 

      (1) The amounts shall be computed by multiplying the appropriate hourly
rates prescribed in the Schedule by the number of direct labor hours
performed.  The rates shall include wages, indirect costs, general and
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administrative expenses, and profit. Fractional parts of an hour shall be
payable on a prorated basis. Vouchers may be submitted once each month (or at
more frequent intervals, if approved by the Contracting Officer) to the paying
office.  The Contractor shall substantiate vouchers by evidence of actual
payment and by individual daily job, timecards, or other substantiation
approved by the Contracting Officer.  Promptly after receipt of each
substantiated voucher, the Government shall, except as otherwise provided in
this contract and subject to the terms of (e) below, pay the voucher as
approved by the Contracting Officer. 

      (2) Unless otherwise prescribed in the Schedule, the Contracting Officer
shall withhold 5 percent of the amounts due under this paragraph (a), but the
total amount withheld shall not exceed $50,000.  The amounts withheld shall be
retained until the execution and delivery of a release by the Contractor as
provided in paragraph (f) below. 

      (3) Unless the Schedule prescribes otherwise, the hourly rates in the
Schedule shall not be varied by virtue of the Contractor having performed work
on an overtime basis.  If no overtime rates are provided in the Schedule and
overtime work is approved in advance by the Contracting Officer, overtime
rates shall be negotiated. Failure to agree upon these overtime rates shall be
treated as a dispute under the "Disputes" clause of this contract.  If the
Schedule provides rates for overtime, the premium portion of those rates will
be reimbursable only to the extent the overtime is approved by the Contracting
Officer. 

  (b) Materials, other direct costs, and subcontracts. 

      (1) The allowability of direct materials and other direct costs shall be
determined by the Contracting Officer in accordance with Subpart 31.2 of the
Federal Acquisition Regulation in effect on the date of this contract. 
Reasonable and allocable material handling costs or indirect costs may be
included in the charge for material or other direct costs to the extent they
are clearly excluded from the hourly rate.  Material handling and/or indirect
cost rates are specified in the "Indirect Costs" clause. Material handling
costs are comprised of indirect costs, including, when appropriate, general
and administrative expense allocated to direct materials in accordance with
the Contractor's usual accounting practices consistent with Subpart 31.2 of
the FAR.  The Contractor shall be reimbursed for items and services purchased
directly for the contract only when cash, checks, or other forms of actual
payment have been made for such purchased items or services. Direct materials
or other direct costs, as used in this clause, are those items which enter
directly into the end product, or which are used or consumed directly in
connection with the furnishing of the end product. 

      (2) Subcontracted effort may be included in the fixed hourly rates
discussed in paragraph (a)(1) above and will be reimbursed as discussed in
that paragraph.  Otherwise, the cost of subcontracts that are authorized under
the subcontracts clause of this contract shall be reimbursable costs under
this clause provided that the costs are consistent with subparagraph (3)
below.  Reimbursable costs in connection with subcontracts shall be limited to
the amounts paid to the subcontractor in the same manner as for items and
services purchased directly for the contract under subparagraph (1) above;
however, this requirement shall not apply to a Contractor that is a small
business concern.  Reimbursable costs shall not include any costs arising from
the letting, administration, or supervision of performance of the subcontract,
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if the costs are included in the hourly rates payable under (a)(1) above. 

      (3) To the extent able, the Contractor shall (i) obtain materials at the
most advantageous prices available with due regard to securing prompt delivery
of satisfactory materials; and (ii) take all cash and trade discounts,
rebates, allowances, credits, salvage, commissions, and other benefits.  When
unable to take advantage of the benefits, the Contractor shall promptly notify
the Contracting Officer and give the reasons.  Credit shall be given to the
Government for cash and trade discounts, rebates, allowances, credits,
salvage, the value of any appreciable scrap, commissions, and other amounts
that have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor.  The benefits lost without
fault or neglect on the part of the Contractor, or lost through fault of the
Government, shall not be deducted from gross costs. 

      (4) If the nature of the work to be performed requires the Contractor to
furnish material which is regularly sold to the general public in the normal
course of business by the Contractor, the price to be paid for such material,
notwithstanding (b)(1) above, shall be on the basis of an established catalog
or list price, in effect when the material is furnished, less all applicable
discounts to the Government; provided, that in no event shall such price be in
excess of the Contractor's sales price to its most favored customer for the
same item in like quantity, or the current market price, whichever is lower. 

  (c) Contracting Officer notification: For contract administration purposes,
the Contractor shall notify the Contracting Officer in writing when the total
value of all task orders issued exceeds 85 percent of the maximum price
specified in the schedule. 

  (d) Maximum amount.  The Government shall not be obligated to pay the
Contractor any amount in excess of the maximum amount in the Schedule, and the
Contractor shall not be obligated to continue performance if to do so would
exceed the maximum amount set forth in the Schedule, unless or until the
Contracting Officer shall have notified the Contractor in writing that the
maximum amount has been increased and shall have specified in the notice a
revised maximum that shall constitute the maximum amount for performance under
this contract.  When and to the extent that the maximum amount set forth in
the Schedule has been increased, any hours expended, and material or other
direct costs incurred by the Contractor in excess of the maximum amount before
the increase, shall be allowable to the same extent as if the hours expended
and material costs had been incurred after the increase in the maximum amount. 

  (e) Audit.  At any time before final payment under this contract, the
Contracting Officer may request audit of the invoices or vouchers and
substantiating material.  Each payment previously made shall be subject to
reduction to the extent of amounts, on preceding invoices or vouchers, that
are found by the Contracting Officer not to have been properly payable and
shall also be subject to reduction for overpayments or to increase for
underpayments. Upon receipt and approval of the voucher or invoice designated
by the Contractor as the "completion voucher" or "completion invoice" and
substantiating material, and upon compliance by the Contractor with all terms
of this contract (including, without limitation, terms relating to patents and
the terms of (f) and (g) below), the Government shall promptly pay any balance
due the Contractor.  The completion invoice or voucher, and substantiating
material, shall be submitted by the Contractor as promptly as practicable
following completion of the work under this contract, but in no event, later
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than one year (or such longer period as the Contracting Officer may approve in
writing) from the date of completion. 

  (f) Assignment.  The Contractor, and each assignee under an assignment
entered into under this contract and in effect at the time of final payment
under this contract, shall execute and deliver, at the time of and as a
condition precedent to final payment under this contract, a release
discharging the Government, its officers, agents, and employees of and from
all liabilities, obligations, and claims arising out of or under this
contract, subject only to the following exceptions: 

      (1) Specified claims in stated amounts, or in estimated amounts if the
amounts are not susceptible of exact statement by the Contractor. 

      (2) Claims, together with reasonable incidental expenses, based upon the
liabilities of the Contractor to third parties arising out of performing this
contract, that are not known to the Contractor on the date of the execution of
the release, and of which the Contractor gives notice in writing to the
Contracting Officer not more than 6 years after the date of the release or the
date of any notice to the Contractor that the Government is prepared to make
final payment, whichever is earlier. 

      (3) Claims for reimbursement of costs (other than expenses of the
Contractor by reason of its indemnification of the Government against patent
liability), including reasonable incidental expenses, incurred by the
Contractor under the terms of this contract relating to patents. 

  (g) Refunds.  The Contractor agrees that any refunds, rebates, or credits
(including any related interest) accruing to or received by the Contractor or
any assignee, that arise under the materials portion of this contract and for
which the Contractor has received reimbursement, shall be paid by the
Contractor to the Government. The Contractor and each assignee, under an
assignment entered into under this contract and in effect at the time of final
payment under this contract, shall execute and deliver, at the time of and as
a condition precedent to final payment under this contract, an assignment to
the Government of such refunds, rebates, or credits (including any interest)
in form and substance satisfactory to the Contracting Officer.   

NOTE:  The requirements of paragraph (c) of this clause are void.  The
Contractor shall comply with the Section G clause entitled “ORDERING--BY
DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72)(APR 1984) DEVIATION”,
paragraph (e), in regards to 85 percent notifications.

G.6 SUBMISSION OF INVOICES (EPAAR 1552.232-70 ) (JUN 1996) ALTERNATE I (JUN
1996)

  In order to be considered properly submitted, an invoice or request for
contract financing payment must meet the following contract requirements in
addition to the requirements of FAR 32.905:

  (a) Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five copies. 
The Contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals designated in the contract:  the
original and two copies to the Accounting Operations Office shown in Block TO
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BE DETERMINED on the cover of the contract; two copies to the Project Officer
(the Project Officer may direct one of these copies to a separate address);
and one copy to the Contracting Officer.

  (b) The Contractor shall prepare its invoice or request for contract
financing payment on the prescribed Government forms.  Standard Forms Number
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount claimed for reimbursement.  Standard
Form 1035, Public Voucher for Purchases and Services other than Personal -
Continuation Sheet, shall be used to furnish the necessary supporting detail
or additional information required by the Contracting Officer.  The Contractor
may submit self-designed forms which contain the required information.

  (c)(1) The Contractor shall prepare a contract level invoice or request for
contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract. 
If contract work is authorized by individual task orders, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each task order and
for the contract total, as well as any supporting data for each task order as
identified in the instructions.

(2) The invoice or request for contract financing payment that employs a
fixed rate feature shall include current and cumulative charges by contract
labor category and by other major cost elements such as travel, equipment, and
other direct costs.  For current costs, each cost element shall include the
appropriate supporting schedules identified in the invoice preparation
instructions.

(3) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.  The
degree of detail for any subcontract exceeding $5,000 is to be the same as
that set forth under (c)(2).

(4) The charges for consultants shall be further detailed in the
supporting schedule showing the major cost elements of each consultant.  For
current costs, each major cost element of the consulting agreement shall also
include the supporting schedule identified in the invoice preparation
instructions.

  (d) Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested.  Separate
invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

  (e)(1) Notwithstanding the provisions of the clause of this contract at FAR
52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more frequent billings. 
When submitted on a monthly basis, the period covered by invoices or requests
for contractor financing payments shall be the same as the period for monthly
progress reports required under this contract.
  

(2) If the Contracting Officer allows submissions more frequently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.  
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(3) Where cumulative amounts on the monthly progress report differ from
the aggregate amounts claimed in the invoice(s) or request(s) for contract
financing payments covering the same period, the contractor shall provide a
reconciliation of the difference as part of the payment request.

G.7 INVOICE REQUIREMENTS

(a)  Notwithstanding the requirements of the Section G clause entitled
“SUBMISSION OF INVOICES (EPAAR 1552.232-70)(JUN 1996) ALTERNATE I (JUNE
1996),” separate invoices must be submitted for each task order issued under
this contract.  Billings for adjustments due to the Annual Allocation of Non-
Site Specific Costs, which are due by December 31 of each year and/or within
90 days of contract expiration, shall be submitted on the following monthly
invoices.  Invoices for payment shall be submitted in an original and five (5)
copies distributed in accordance with the instructions set forth below and
shall include the contract number, order number, accounting and appropriation
data as set forth in each task order, description of services, and the amount
of payment requested.  Each invoice submitted for a particular task order
shall be numbered consecutively.

(b)  In addition to the special requirements described below, all
invoices for payment under any task order shall be accompanied by a summary of
costs, for other than fixed rate items, claimed by major cost element: labor,
equipment usage, sampling/analysis, transportation, disposal, travel and
subsistence, materials, subcontracts, and any other charges.  Invoices must be
broken down further as follows:

(1)  Each invoice shall contain a “Cost Summary Report” which will
give current and cumulative totals listed by major cost element category.

(2)  A “Project Daily Summary” is to be included with each
invoice.  This portion of the invoice shall have the changes for each major
category listed by date with daily totals and separately show costs for each
corporate entity providing cleanup services on the site.  Costs incurred off-
site which do not fall within the purview of the Program Manager should be
clearly identified (i.e., decontamination of Contractor-Owned Equipment). 
Hours charged against a project by ERRS management personnel or work performed
at the contractor’s office must be clearly identified.

(3)  Invoices are to include “Project Daily Detail” sheets with
each line item listed giving a description, source of item, quantity, unit of
measure, dollar rate and total for the day.  There shall be a subtotal for
each major category and a total of charges for the day.  The “Project Daily
Detail” sheets shall be consistent with EPA Form 1900-55's prepared each day
with any difference explained fully by individual line item.

EXCEPTION:  Where only maintenance activity is occurring at a site (e.g.
bottled water, site security, etc.), a monthly EPA Form 1900-55 may be
submitted in lieu of the Project Daily Summary and the Project Daily Detail
Sheets.
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(4)  An “Equipment Usage Log” shall be included with each invoice
giving the dates that each piece of equipment was utilized during that billing
period and its source and unique identification number (i.e., serial number)
for those equipment items billed at fixed rates as identified in the Schedule
and for those other items of equipment for which FOSC assigned rates have been
established in anticipation of fixed rates being negotiated into the contract
or task order.  Items using FOSC assigned rates must be clearly identified.

(5)  A Materials/Other Direct Costs/Subcontract Log shall be
included with the invoice and shall itemize all items purchased and/or
provided at cost.  This Log shall also identify the material handling charge,
if applicable, associated with materials purchased and/or provided at cost. 
Subcontract services provided at the fixed rates listed in Section B of the
contract should be excluded.

(6)  Copies of hotel receipts are required to be submitted by the
Contractor along with monthly invoices.  Lack of hotel receipts shall result
in the suspension of unsupported amounts until the hotel receipts are
provided.

(7)  The invoice module shall be used on the Removal Cost
Management System (RCMS).  The contractor shall commence using that program
and format, with appropriate company modifications, to submit invoices under
this contract.  NOTE:  All invoices shall be generated from the contractors
accounting system.  All billed costs shall be reconciled to the contractor's
job cost system on a quarterly basis.

(8)  Final invoices for costs other than transportation and
disposal must be received with 120 days after site work is completed unless a
longer period of time is preauthorized by the FOSC.  Final invoices for costs
associated with transportation and disposal shall be submitted within 120 days
after the transportation and disposal has been completed unless a longer of
period of time is preauthorized by the FOSC.

(c)  Distribution shall be as follows:

(1)  The original and two (2) copies of each invoice to the
Finance Office specified in          *            of this contract.  The
original copy shall be accompanied by readable copies of the Contractor Daily
Cost Reports (EPA Form 1900-55) and other documentation (i.e., sales receipts,
charge tickets, invoices, etc.) to substantiate all costs for which
reimbursement is requested.

(2)  Three (3) copies of each invoice to the FOSC.  One (1) copy
of the invoice shall be accompanied by readable copies of the Contractor Daily
Cost Reports (EPA Form 1900-55) and other documentation (i.e., sales receipts,
charge tickets, invoices, etc.) to substantiate all costs for which
reimbursement is requested.  This copy shall include, on the reverse side or
in an attachment thereto, the following statements:

                       CONTRACTOR CERTIFICATION

I hereby certify in accordance with FAR 52.232-7 that all costs included in
this invoice have been paid by (insert Contractor Company Name) prior to
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submitting the invoice to EPA for payment.

         _____________              ________________________________
         Date                       Name and Title of Signer with
                                    Authority to Bind the Company

                  FEDERAL ON-SCENE COORDINATOR’S CERTIFICATION

I certify to the best of my knowledge and belief that the services shown on
the invoice have been performed and are accepted.

         ______________             ________________________________
         Date                       Federal On-Scene Coordinator

(3)  One (1) copy of the above certifications to the ERRS Project
Officer.

(4)  One (1) copy of each invoice to the address shown below. 
This copy shall be accompanied by readable copies of the Contractors Daily
Cost Reports (EPA Form 1900-55) and other documentation (sales receipts,
charge tickets, invoices, etc.) to substantiate all costs for which
reimbursement is requested.  A copy of the certification required above shall
also accompany this copy of each invoice.

U.S. Environmental Protection Agency
            Acquisition Section - MCC-10J
            77 West Jackson Blvd.
            Chicago, IL 60604-3590      

* To be completed at time of contract award.

G.8 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

  (a) In accordance with paragraph (d) of the "Allowable Cost and Payment"
clause, the final indirect cost rates applicable to this contract shall be
established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor), as provided by FAR
42.703(a).  EPA's procedures require a Contracting Officer determination of
indirect cost rates for its contracts.  In those cases where EPA is the
cognizant agency (see FAR 42.705-1), the final rate proposal shall be
submitted to the cognizant audit activity and to the following:

Environmental Protection Agency 
Manager, Cost and Rate Negotiation Service Center 
Office of Acquisition Management      
(3802R) 
401 M St., S.W.      
Washington, D. C.  20460 

  The Contractor shall also follow the notification and cost impact procedures
prescribed in paragraph (b) below.

  Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency.  Upon
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establishment of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data (see FAR 15.804-4)
applicable to the data furnished in connection with the final rates to the
cognizant audit agency.  The final rates shall be contained in a written
understanding between the Contractor and the appropriate Government
representative.  Pursuant to the "Allowable Cost and Payment" clause, the
allowable indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

  (b) Until final annual indirect cost rates are established for any period,
the Government shall reimburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreement or a contract modification
subject to adjustment when the final rates are established.  The established
billing rates are currently as follows: 

Cost Center
Period
Rate
Base

  These billing rates may be prospectively or retroactively revised by mutual
agreement, at the request of either the Government or the Contractor, to
prevent substantial overpayment or underpayment.

      (1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
impact statement showing the effect of the indirect cost rate changes for each
contract.  This statement shall compare the cost billed to the cost the
Contractor proposes to bill.

      (2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

      (3) For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation
Section with the names of the current EPA Contracting Officers for the
affected contracts.

  (c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be obligated to pay the Contractor any additional
amount on account of indirect costs in excess of the ceiling rates listed
below:

Cost Center
Period
Rate
Base

  The ceiling rates specified above are applicable from the effective date of
the contract through the end of the period of performance including any option
periods.
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G.9 CERTIFICATE OF INDIRECT COSTS (EPAAR 1552.242-71) (OCT 1992)

   (a) The contractor shall-- 

(1) Certify any proposal to establish or modify billing rates or to
establish final indirect cost rates; 

(2) Use the format in paragraph (b) of this clause to certify; and 

(3) Have the certificate signed by an individual of the contractor's
organization at a level no lower than a vice president or chief financial
officer of the business segment of the contractor that submits the proposal. 

   (b) Failure by the contractor to submit a signed certificate, as set forth
below, shall result in payment of indirect costs at rates unilaterally
established by the Government. 

                  Certificate of Indirect Costs 

This is to certify that to the best of my knowledge and belief: 

1.  I have reviewed this indirect cost proposal; 

2.  All costs included in this proposal (identify proposal and date) to
establish billing or final indirect cost rates for (identify period covered by
rate) are allowable in accordance with the requirements of contracts to which
they apply and with the cost principles of the Federal Acquisition Regulation 
applicable to those contracts; 

3. This proposal does not include any costs which are unallowable under
applicable cost principles of the FAR; and 

4. All costs included in this proposal are properly allocable to Government
contracts on the basis of a beneficial or causal relationship between the
expenses incurred and the contracts to which they are allocated in accordance
with applicable acquisition regulations. 

Providing false information in connection with any certified indirect cost
proposal may lead to substantial criminal penalties, civil liabilities or the
imposition of administrative sanctions.  Relevant statutes include, among
others, 18 U.S.C. 286 (Conspiracy to Defraud), 18 U.S.C. 287 (False Claims),
18 U.S.C. 641 (Theft), 18 U.S.C. 1001 (False Statements), 18 U.S.C. 1343 (Wire
Fraud), 31 U.S.C. 3729 (Civil False Claims), and 31 U.S.C. 3801 (Program
Fraud).  Debarment or suspension may be required under FAR Subpart 9.4 for
submittal of a false certificate of indirect costs. 

FIRM:  _________________________________________________________ 

SIGNATURE:  ____________________________________________________ 

NAME OF OFFICIAL:  ____________________________________________ 

TITLE:  ________________________________________________________ 

DATE OF EXECUTION:  ____________________________________________   
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G.10 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Officer(s) for this contract:   

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

Contract Specialist(s) responsible for administering this contract:     

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

Administrative Contracting Officer:

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

G.11 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EP 52.242-105) (MAR 1990)

  (a) A Financial Administrative Contracting Officer (FACO), normally located
in the Cost and Rate Negotiation Service Center, Policy, Training, and
Oversight Division, shall be responsible for performing certain post-award
functions related to the financial aspects of this contract.  These functions
include the following duties:

(1) Review the contractor's compensation structure and insurance plan.

(2) Negotiate advance agreements applicable to treatment of costs and to
    Independent Research & Development/Bid and Proposal costs.

(3) Negotiate changes to interim billing rates and establish final 
    indirect cost rates and billing rates.

(4) Prepare findings of fact and issue decisions related to financial 
    matters under the Disputes clause.

(5) In connection with Cost Accounting Standards,

(A) Determine the adequacy of the contractor's disclosure 
    statements;

  (B) Determine whether the disclosure statements are in compliance 
    with Cost Accounting Standards and FAR Part 31;

(C) Determine the contractor's compliance with Cost Accounting 
    Standards and disclosure statements, if applicable; and

(D) Negotiate price adjustments and execute supplemental  
    agreements under the Cost Accounting Standards clauses at FAR 

    52.230-3, 52.230-4, and 52.230-5.

(6) Review, approve or disapprove, and maintain surveillance of the 
    contractor's purchasing system.

(7) Perform surveillance, resolve issues, and establish any necessary 
    agreements related to the contractor's cost/schedule control system,
    including travel policies/procedures, allocation and cost charging 
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    methodology, timekeeping and labor distribution policies and
    procedures, subcontract payment practices, matters concerning 
    relationships between the contractor and its affiliates and
    subsidiaries, and consistency between bid and accounting 
    classifications.

(8) Review, resolve issues, and establish any necessary agreements 
    related to the contractor's estimating system.

  (b) The FACO shall consult with the Contracting Officer whenever necessary
or appropriate and shall forward a copy of all agreements/decisions to the
Contracting Officer upon execution.

  (c) The FACO for this contract is:

          _____TO BE DETERMINED AT TIME OF AWARD_____

G.12 ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)

  (a) The contractor shall submit an allocation report annually on a Federal
fiscal year (FY) basis.  The purpose of this report is to allocate all
payments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. 

  (b) Within 90 days after the end of each FY, EPA will provide the contractor
the total amount of all invoices for the annual allocation period.  The
contractor shall submit two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice amounts.  Attachment 13 to the
contract, titled, "Instructions for Performing the Annual Allocation of
Non-Site-Specific Costs" provides a detailed explanation of each schedule type
and steps for completing each schedule. 

  (h) The contractor should refer to Attachment 13 entitled "Instructions for
Performing the Annual Allocation of Non-Site-Specific Costs" for a detailed
explanation and illustration of the allocation process and methodology. 
Questions regarding any Annual Allocation requirements should be referred to
the Chief, Superfund Accounting Branch, FMD at (202) 260-9268.

G.13 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984)

  (a) The Government shall deliver to the Contractor the Government-furnished
data described in the contract.  If the data, suitable for its intended use,
is not delivered to the Contractor, the Contracting Officer shall equitably
adjust affected provisions of this contract in accordance with the "Changes"
clause when: 

      (1) The Contractor submits a timely written request for an equitable
adjustment; and 

      (2) The facts warrant an equitable adjustment. 

  (b) Title to Government-furnished data shall remain in the Government. 

  (c) The Contractor shall use the Government-furnished data only in
connection with this contract. 
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  (d) The data will be furnished to the Contractor as specified in the Task
Order. 

G.14 POST-AWARD CONFERENCE

A post-award conference shall be held within thirty (30) calendar days
after contract award in order to 1) achieve a clear and mutual understanding
of all contract requirements and 2) to identify and resolve potential
problems.  Attendance shall be required by representatives of the Contractor
and the EPA.

G.15 SUBCONTRACT CONSENT APPROVAL LEVELS

(a)(1)  The Contractor shall submit the information required by the
clause entitled "SUBCONTRACTS, (TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS)
(APR 1985) (FAR 52.244-3)" simultaneously to the Federal On-Scene Coordinator
(FOSC) and Contracting Officer (CO) and obtain consent to subcontract from the
FOSC or CO in accordance with the following:

                                                         Responsible
Description                               Action           Official
 
Subcontracts under $250,000
(Except as Stated Below)              Review & Consent       FOSC

Sole Source Subcontracts
Over $25,000 (Except                  Review                 FOSC
Transportation and Disposal)          Review & Consent       CO

Sole Source Transportation            Review                 FOSC
and Disposal over $250,000            Review & Consent       CO

Innovative and Emerging
Alternative Technology                Review                 FOSC
(All Dollar Amounts)                  Review & Consent       CO

All Other Actions over                Review                 FOSC
$250,000                              Review & Consent       CO

(2)  Innovative Alternative Technology is defined as any fully
developed technology for which cost or performance information is incomplete,
thus hindering routine use at CERCLA sites.  An Innovative Alternative
Technology may require field testing before it is considered proven and
available for routine and/or site-specific use.  Emerging Alternative
Technology is defined as alternative technology in an earlier stage of
development than Innovative Alternative Technology, where performance research
has not yet successfully passed laboratory or pilot testing.

(3)  FOSCs may authorize the contractor to proceed with placement
of subcontracts, regardless of the dollar amount, in instances where CO
consent cannot be obtained due to time constraints.  Such action requires that
a request for ratification be submitted to the CO within five working days in
instances where the action exceeds the authority of the FOSC as specified
above.
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(b)  The Contractor is required to obtain consent to subcontract for all
cost reimbursement, time and material, and labor hour type subcontracts,
regardless of dollar amount, and for all fixed price subcontracts that either
exceed $25,000 or five percent of the total estimated cost of the prime
contract, whichever is less.  Regardless of dollar amount, subcontract consent
is mandatory for subcontracted tasks involving hot zones (all levels),
indemnification, conflict of interest or safety training.  The authority to
consent to subcontracts is delineated in paragraph A herein. (For additional
review and/or approval for pollution liability indemnification, refer to
Sections H and I).  For the purposes of this clause, a hot zone is defined as
a site area requiring personal protective equipment at any level. 

(c)  In instances where the subcontract exceeds $25,000 or is of a
number of subcontracts with a single subcontractor for the same or related
supplies or services that in the aggregate are expected to exceed $25,000, the
Contractor shall provide in Block 23 of the EPA Form 1900-55 (or as an
attachment thereto) prepared for the day on which the consent for the
subcontract is given, information on how the subcontractor was selected and
the competition obtained.  For noncompetitive subcontracts, the Contractor
shall provide a sole source justification which states why there is only one
source and what efforts were made to obtain competition. 

(d)  The following are designated as "Team Subcontractors" in the
contract:

TO BE COMPLETED AT TIME OF CONTRACT AWARD OR MODIFICATION, IF
APPLICABLE.

Additional team subcontractors may be approved in writing only by the
Contracting Officer.

(e)  Subcontract consent under this clause:

(1)  Subcontract consent given under this clause is conditional
upon the prime contractor providing the required information to
support the proposed subcontract;

(2)  A copy of the signed subcontract shall be sent to the FOSC
and CO within ten (10) working days of its execution;

(3)  EPA consent to the subcontract does not relieve the prime
contractor of any obligations or responsibilities under the prime
contract;

(4)  EPA consent to the subcontract does not create any obligation
for EPA relative to the subcontractor;

(5)  EPA consent to the subcontract does not create any "privity
of contract" between EPA and the subcontractor;

(6)  EPA consent does not constitute a determination as to the
acceptability of the subcontract price or the allowability of
costs;

(7)  EPA consent to the subcontract does not constitute approval
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of the terms and conditions of the subcontract; and

(8)  The Contracting Officer will act only in disputes arising
under the prime contract, even if a subcontractor is affected by
the dispute between EPA and the prime contractor.

G.16 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT

With regard to equipment provided by the Contractor, the FOSC and the
Response Manager assigned to the site will determine  which equipment is to be
decontaminated and whether or not it is to be decontaminated at the site of
the removal or at the contractor’s facilities.  Labor charges and charges for
decontamination equipment (equipment used to decontaminate other equipment)
for decontamination efforts will be considered allowable charges under this
contract and will be paid in accordance with the applicable rate(s) specified
in the Schedule.  Reasonable charges for the equipment while it is being
decontaminated will be allowable charges under this contract.  When the
decontamination effort is performed at the contractor’s facilities, a
reasonable charge for the decontamination labor, decontamination equipment,
and equipment to be decontaminated shall not to exceed one day.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 PRINTING (EPAAR 1552.208-70) (APR 1984) DEVIATION

   (a) Definitions. 

  "Printing" is the process of composition, platemaking, presswork, binding,
and microform; or the end items produced by such processes and equipment. 

  "Composition" applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform. 

  "Camera copy" (or "camera-ready copy") is a final document suitable for
printing/duplication. 

  "Desktop Publishing" is a method of composition using computers with the
final output or generation of camera copy done by a laser printer.  This is
not considered "printing."   However, if the output from desktop publishing is
being sent to a typesetting device (i.e., Linotronic) with camera copy being
produced in either paper or negative format, these services are considered
"printing". 

  "Microform" is any product produced in a miniaturized image format, for mass
or general distribution and as a substitute for conventionally printed
material.  Microform services are classified as printing services and includes
microfiche and microfilm.  The contractor may make up to two sets of microform
files for archival purposes at the end of the contract period of performance. 

  "Duplication" means the making of one-color (black) copies on photocopy
machines employing electrostatic, thermal, or other processes without using an
intermediary such as a negative or plate. 

  "Requirement" means an individual photocopying task. (There may be multiple
requirements under a Work Assignment or Delivery Order. Each requirement would
be subject to the photocopying limitation of 5,000 copies of one page or
25,000 copies of multiple pages in the aggregate per requirement.) 

   (b) Prohibition. 

    The Contractor shall not engage in, nor subcontract for, any printing or
multi-color duplication in connection with the performance of work under this
contract.  Duplication of more than 5,000 copies of one page or more than 

25,000 copies of multiple pages in the aggregate per requirement constitutes
printing. 

   (c) Affirmative Requirements. 

    (1) Unless otherwise directed by the Contracting Officer, the Contractor
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shall use double-sided copying to produce any progress report, draft report or
final report. 

    (2) Unless otherwise directed by the Contracting Officer, the Contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA
Procurement Guidelines (40 CFR 250, June 22, 1988). 

   (d) Permitted Contractor Activities. 

    (1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing. 

    (2) The Contractor may perform a requirement involving the duplication of
less than 5,000 copies of only one page, or less than 25,000 copies of
multiple pages in the aggregate using one color (black), such pages not
exceeding the maximum image size of 10 3/4 by 14 1/4 inches.  Duplication
services below these thresholds are not considered printing.  If performance
of the contract will require duplication in excess of these limits,
contractors must immediately notify the Contracting Officer in writing.  EPA
may then seek a waiver from the Joint Committee on Printing, U.S. Congress. 

   (e) Violations. 

     The Contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract.  The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government. 

   (f) Flowdown Provision. 

     The Contractor shall include in each subcontract which may involve a
requirement for any printing/duplicating/copying a provision substantially the
same as this clause.   

H.2 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

  (a) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

  (b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have.  In emergency situations, however, work may begin but notification shall
be made within five (5) working days. 

  (c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
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interest.  The Contractor shall continue performance until notified by the
Contracting Officer of any contrary action to be taken. 

  (d) Remedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deems such termination necessary to avoid an organizational
conflict of interest.  If the Contractor was aware of a potential
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting Officer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract. 

  (e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (e), unless otherwise
authorized by the Contracting Officer. 

H.3 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

  (a) In addition to the requirements of the contract clause entitled
"Organizational Conflicts of Interest," the following provisions with regard
to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected
employee(s) or the expiration date of the contract. 

  (b) The Contractor agrees to notify immediately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor.  A personal conflict of interest is defined as a relationship
of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work. 

  (c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a personal conflict of interest. In the event that the personal conflict
of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the
personal conflict of interest.  The Contractor shall continue performance of
this contract until notified by the Contracting Officer of the appropriate
action to be taken. 

  (d) The Contractor agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer. 
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H.4 LIMITATION OF FUTURE CONTRACTING (EPAAR 1552.209-74) (MAR 1997)
ALTERNATE I (MAR 1997) DEVIATION

  (a) The parties to this contract agree that the Contractor will be
restricted in its future contracting in the manner described below.  Except as
specifically provided in this clause, the Contractor shall be free to compete
for contracts on an equal basis with other companies. 

  (b) If the Contractor, under the terms of this contract, or through the
performance of work pursuant to this contract, is required to develop
specifications or statements of work and such specifications or statements of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to perform the work described in that solicitation as a prime
Contractor or subcontractor under an ensuing EPA contract. 

  (c) Unless prior written approval is obtained from the cognizant EPA
Contracting Officer, the Contractor, during the life of the task order or
tasking document and for a period of five (5) years after the completion of
the task order or tasking document, agrees not to enter into a contract with
or to represent any party, other than EPA, with respect to:  (1) any work
relating to CERCLA activities which pertain to a site where the Contractor
previously performed work for EPA under this contract; or (2) any work that
may jeopardize CERCLA enforcement actions which pertain to a site where the
Contractor previously performed work for the EPA under this contract. 

  (d) During the life of this contract, including any options, the Contractor
agrees that unless otherwise authorized by the Contracting Officer: 

      (1) It will not provide any Technical Assistance Team (TAT) type
activities (e.g., TAT contracts) to EPA within the Contractor's Time Critical
Rapid Response (TCRR) assigned geographical area(s), either as a prime
contractor, subcontractor, or consultant. 

      (2) It will not provide any Technical Assistance Team (TAT) type
activities (e.g., TAT contracts) to EPA as a prime contractor, subcontractor
or consultant at a site where it has performed or plans to perform TCRR work. 

      (3) It will be ineligible for award of TAT type activities contracts for
sites within its respective TCRR assigned geographical area(s) which result
from a CERCLA administrative order, a CERCLA or RCRA consent decree or a court
order. 

  (e) The Contractor and any subcontractors, during the life of this contract,
shall be ineligible to enter into an EPA contract or a subcontract under an
EPA contract, which supports EPA’s performance of Superfund Headquarters
policy work including support for the analysis and development of regulations,
policies, or guidance that govern, affect, or relate to the conduct of
response action activities, unless otherwise authorized by the Contracting
Officer.  Examples of such contracts include, but are not limited to Superfund
Management and Analytical support contracts, and Superfund Technical and
Analytical support contracts.

  (f) The Contractor agrees in advance that if any bids/proposals are
submitted for any work that would require written approval of the Contracting
Officer prior to entering into a contract subject to the restrictions of this
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clause, then the bids/proposals are submitted at the Contractor's own risk.
Therefore, no claim shall be made against the Government to recover
bid/proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved. 

  (g) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shall
protect such data from unauthorized use and disclosure. 

  (h) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language of this clause, including this paragraph (g),
unless otherwise authorized by the Contracting Officer.  The Contractor may
request in writing that the Contracting Officer exempt from this clause a
particular subcontract or consultant agreement for nondiscretionary technical
or engineering services not specifically listed above, including laboratory
analysis.  The Contracting Officer will review and evaluate each request on a
case-by-case basis before approving or disapproving the request. 

  (i) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the Contracting
Officer's organization. 

  (j) A review process available to the Contractor when an adverse
determination is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization.  An
adverse determination resulting from a request for reconsideration by the
Contracting Officer will not preclude the Contractor from requesting a review
by the next administrative level.  Either a request for review or a request
for reconsideration must be submitted to the appropriate level within 30
calendar days after receipt of the initial adverse determination. 

H.5 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)

  (a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State. 

      (2) "Small business concern," as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121. 

  (b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
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participate in performing contracts awarded by EPA. 

  (c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract. 

  (d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.   

H.6 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

  (a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded to by
the Agency. 

  (b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract. 

  (c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities. 

H.7 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

 (a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government or first
generated during contract performance, of a sensitive nature which should not
be released to the public without Environmental Protection Agency (EPA)
approval.  Therefore, the Contractor agrees to obtain confidentiality
agreements from  all of its employees working on requirements under this
contract.

  (b) Such agreements shall contain provisions which stipulate that each
employee agrees that the employee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provided by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Contracting Officer. 
If a contractor, through an employee or otherwise, is subpoenaed to testify or
produce documents, which could result in such disclosure, the Contractor must
provide immediate advance notification to the EPA so that the EPA can
authorize such disclosure or have the opportunity to take action to prevent
such disclosure.  Such agreements shall be effective for the life of the
contract and for a period of five (5) years after completion of the contract.

  (c) The EPA may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to prevent the unauthorized
disclosure of information to outside entities.  If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government
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may terminate the contract, for default or convenience, or pursue other
remedies as may be permitted by law or this contract.

  (d) The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph, unless otherwise
authorized by the Contracting Officer. 

H.8 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)

  In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be reimbursed for payment of any
State and local taxes for which an exemption is available.  The Contractor is
responsible for determining the availability of State and local tax exemptions
and obtaining such exemptions, if available.  The Contractor shall include
this clause, suitably modified to identify the parties, in all subcontracts at
any tier.  The Contractor shall notify the Contracting Officer if problems
arise in obtaining a State and local tax exemption.  The contractor may seek a
waiver by the Contracting Officer from this requirement if the administrative
burden of seeking an exemption appears to outweigh the potential savings to
the Government.   

H.9 LIMITATION ON REIMBURSEMENT FOR RENTAL EQUIPMENT (EP 52.231-305) (APR
1992)

  (a) If a fixed rate for equipment has been included in the contract but the
contractor provides that equipment through a third-party subcontract or
short-term rental/lease, reimbursement for that equipment shall be at cost
plus any applicable indirect costs not to exceed the fixed rate specified in
the contract for that item.

  (b) If it is determined by the CO to be in the best interest of the
Government to suspend this limitation, reimbursement for rented/leased
equipment may be at a cost which exceeds the fixed rate.  Such consideration
shall be made on a case-by-case basis.  A request for approval of a higher
cost shall be made by the contractor in writing to the CO ,in advance of
charging the higher rate.  Written documentation supporting the request shall
include the description of the item, CLIN number, proposed cost, an
explanation of why the contractor is proposing to rent/lease the equipment,
and such other information as may be considered necessary by the CO to
evaluate the proposal. 

  (c) In the event of an emergency, the OSC may approve a higher rate with
written documentation to be forwarded by the contractor to the CO through the
OSC within ten (10) calendar days thereafter.  In addition to the information
required in the proceeding paragraph, details on the nature of the emergency
shall be included. 

  (d) The final determination on reimbursement for a cost for rented/leased
equipment for which the contract includes a fixed rate shall be the
responsibility of the CO except in an emergency during which the OSC's
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approval shall be accepted by the CO until the emergency situation is
stabilized provided the required documentation is submitted to the CO within
the time specified above. 

  (e) In determining the allowability of reimbursement for the cost of
rented/leased equipment for which the contract includes a fixed rate and which
results in a cost in excess of the fixed rate, the Government may consider
incremental charges incurred in connection with rental equipment for excessive
usage and peak seasons during which time all of the contractor's owned
equipment is dedicated to other EPA sites.  The Government may also take into
consideration instances where the contractor's equipment has been in use on a
long-term basis on non-EPA jobs before being required by EPA and the length of
the EPA job. 

H.10 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

  (a) Whenever collecting information under this contract, the Contractor
agrees to comply with the following requirements: 

      (1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submit a
list of these sources to the appropriate program office at the time the
information is initially submitted to EPA.  The Contractor shall identify the
information according to source. 

      (2) If the Contractor collects information from a State or local
Government or from a Federal agency, the Contractor shall submit a list of
these sources to the appropriate program office at the time the information is
initially submitted to EPA. The Contractor shall identify the information
according to source. 

      (3) If the Contractor collects information directly from a business or
from a source that represents a business or businesses, such as a trade
association: 

          (i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environmental
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the information, and give the following notice: 

              (A) You may, if you desire, assert a business confidentiality
claim covering part or all of the information.  If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of the
procedures, set forth in 40 CFR Part 2, Subpart B. 

              (B) If no such claim is made at the time this information is
received by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you. 

              (C) The Contractor shall, in accordance with FAR Part 9, execute
a written agreement regarding the limitations of the use of this information
and forward a copy of the agreement to the Contracting Officer. 
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          (ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by
whom, in what form, and on what date. 

          (iii) At the time the Contractor initially submits the information
to the appropriate program office, the Contractor shall submit a list of these
sources, identify the information according to source, and indicate whether
the source made any confidentiality claim and the nature and extent of the
claim. 

  (b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract entitled
"Treatment of Confidential Business Information" as if it had been furnished
to the Contractor by EPA. 

  (c) The Contractor agrees to obtain the written consent of the Contracting
Officer, after a written determination by the appropriate program office,
prior to entering into any subcontract that will require the subcontractor to
collect information.  The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatment of Confidential
Business Information" in all subcontracts awarded pursuant to this contract
that require the subcontractor collect information. 

H.11 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984)

  (a) The Contracting Officer, after a written determination by the
appropriate program office, may disclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract.  The Contractor agrees to use the CBI only under the following
conditions: 

      (1) The Contractor and Contractor's employees shall: (i) use the CBI
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General Counsel
for Contracts and Information Law; and (iii) return the CBI to the PO or
his/her designee, whenever the information is no longer required by the
Contractor for performance of the work required by the contract, or upon
completion of the contract. 

      (2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor's employees who will have access to
the information before the employee is allowed access. 

      (3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information. 

      (4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates. 

  (b) The Contractor agrees to obtain the written consent of the CO, after a
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written determination by the appropriate program office, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor.  The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.   

H.12 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)

  (a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not employed by EPA.  Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals. 
Accordingly, by submission of this proposal or signature on this contract or
other contracts, the Contractor hereby consents to a limited release of its
confidential business information (CBI).

  (b) Possible circumstances where the Agency may release the Contractor's CBI
include, but are not limited to the following:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the U.S. Department of Justice (DOJ) and contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsible Parties) for purposes of facilitating settlement or litigation of
claims against such parties;

(4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal
Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 

et seq.); or the Comprehensive Environmental Response, Compensation, and
Liability Act (42 U.S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

(6) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program;
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(7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee;

(8) To entities such as the General Accounting Office, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and disputes;

(9) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing data
processing and management functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.

  (c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a
competitor.  (See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality" and "Treatment of
Confidential Business Information.")  Except where otherwise provided by law,
the Agency will permit the release of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreement. 

  (d) With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement.  With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other
entities where necessary to further settlement or litigation of claims under
CERCLA.  Such entities include, but are not limited to accounting firms and
technical experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreement.

  (e) This clause does not authorize the Agency to release the Contractor's
CBI to the public pursuant to a request filed under the Freedom of Information
Act.

  (f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.13 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION

  (a) The Project Officer is the primary representative of the Contracting
Officer authorized to provide technical direction on contract performance.

  (b) Individuals other than the Project Officer may be authorized to provide
technical direction.  If individuals other than the Project Officer are
authorized to provide technical direction, their names will be specified in
the contract, task order, work assignment or technical direction document as
appropriate.  A Task Order Project Officer, Work Assignment Manager or Task
Manager is authorized to provide technical direction, subject to the
limitations set forth below, only on his/her task order, work assignment or
technical direction document.

  (c)  Technical direction includes:

    (1) Direction to the contractor which assists the contractor in
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accomplishing the Statement of Work.

    (2) Comments on and approval of reports or other deliverables.

  (d) Technical direction must be within the contract and the task order, work
assignment or technical direction document statement of work.  The Project
Officer or any other technical representative of the Contracting Officer does
not have the authority to issue technical direction which (1) institutes
additional work outside the scope of the contract, task order, work assignment
or technical direction document; (2) constitutes a change as defined in the
"Changes" clause; (3) causes an increase or decrease in the estimated cost of
the contract, task order, work assignment or technical direction document; (4)
alters the period of performance; or (5) changes any of the other express
terms or conditions of the contract, task order, work assignment or technical
direction document.

  (e) Technical direction will be issued in writing or confirmed in writing
within five (5) calendar days after verbal issuance.  One copy of the
technical direction memorandum will be forwarded to the Contracting Officer
and the Project Officer.

H.14 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

  (a) The Contractor shall assign to this contract the following key
personnel: 

Program Manager
      Transportation and Disposal Coordinator(s)                
      Response Managers

  (b) During the first ninety (90) calendar days of performance, the
Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of employment. 
The Contractor shall notify the Contracting Officer within 15 calendar days
after the occurrence of any of these events and provide the information
required by paragraph (c) below.  After the initial ninety (90) calendar day
period, the Contractor shall submit the information required by paragraph (c)
to the Contracting Officer at least 15 calendar days prior to making any
permanent substitutions. 

  (c) The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for the proposed
substitutes, and any additional information requested by the Contracting
Officer.  Proposed substitutes should have comparable qualifications to those
of the persons being replaced.  The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information
of the decision on substitutions.  This clause will be modified to reflect any
approved changes of key personnel.   

H.15 PUBLICITY (EPAAR 1552.237-74) (APR 1984) DEVIATION

  (a) The Contractor agrees to notify and obtain the verbal approval of the
Federal On-Scene Coordinator (or Project Officer) prior to releasing any
information to the news media regarding the removal or remedial activities
being conducted under this contract. 
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  (b) It is also agreed that the Contractor shall acknowledge EPA support
whenever the work funded in whole or in part by this contract is publicized in
any news media.   

H.16 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

  If it is established at award or subsequently becomes a contractual
requirement to collect identical information from ten (10) or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.
applies.  In that event, the Contractor shall not take any action to solicit
information from any of the public respondents until notified in writing by
the Contracting Officer that the required Office of Management and Budget
(OMB) final clearance was received.   

H.17 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72)
(APR 1984)

  The Contractor shall not fabricate nor acquire under this contract, either
directly or indirectly through a subcontract, any item of nonexpendable
property without written approval from the Contracting Officer.   

H.18 CONFIDENTIALITY OF INFORMATION

Any data that is generated or obtained by the Contractor and/or any
subcontractors during contract performance shall be considered confidential
and shall not be disclosed to anyone other than EPA employees or to the
Department of Justice without the prior written approval of the OSC and CO. 
Nor shall any such data be used for any other purpose except in connection
with this contract.  Any such data generated or obtained during contract
performance shall be delivered to the Government at the request of the OSC and
CO.

H.19 ACCESS RIGHTS AND ACCESS AGREEMENTS

The Government, with assistance and cooperation from the Contractor,
shall obtain access rights and access agreements as necessary to fulfill the
requirements of the contract. 

H.20 HEALTH AND SAFETY

(a)  The nature of the work to be performed under this contract is
inherently hazardous.  The Contractor is responsible for the safety of its
employees and subcontractor employees on-site.  The Contractor shall submit a
Health and Safety Program Plan in accordance with the requirements of the
Section C clause entitled “STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED
BY WORK ASSIGNMENTS OR TASK ORDERS (EP 52.210-110)(APR 1984).”  However, the
PO has the authority to review and establish the minimum standards of safety
for all individuals on-site at any time.  The Contractor shall ensure that all
personnel working at the site are in compliance with EPA, OSHA, state and
minimum standards as specified by the PO.  

(b)  The required level of protection for each site will be specified by
the FOSC.  The FOSC’s determination of the required level of protection at all
times shall not be subject to the “Disputes” clause of this contract.  Rather,
if the Contractor has a dispute with respect to health and safety, which
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cannot be resolved between the FOSC and the Contractor’s Health and Safety
representative, the matter will be referred to the Regional Health and Safety
Officer and to the Contractor’s corporate Health and Safety representative for
resolution.  If the health and safety issue still cannot be resolved, then the
matter will be referred to EPA’s Environmental Response Team’s (ERT) Safety
and Occupational Health Manager, Edison, New Jersey, for consultation with
EPA’s Headquarters Occupational Health and Safety Director for final
determination.  Notwithstanding this dispute resolution process, the
Contractor may not delay implementation of an FOSC directive pertaining to
health and safety.

(c)  When a specific site safety plan is required as part of a task
order to be developed by the Contractor, such plan shall include the required
level of protection specified by the FOSC.  The site specific safety plan
shall be submitted to the FOSC for review and approval prior to commencing
work.  Upon receipt of the FOSC’s approval, the Contractor shall follow such
plan throughout the duration of the removal action, unless modifications to
the plan have been requested by the FOSC.  If a site safety plan is provided
by the Government, the Contractor agrees to follow such plan unless objections
are made known to the FOSC within twenty-four (24) hours (or less if specified
by the task order) of its submission to the Contractor.  In any event,
commencement of cleanup services without notification to the FOSC of any
objections will be deemed to constitute acceptance of the safety plan.

(d)  Notwithstanding the EPA’s aforementioned rights to direct
contractor compliance with certain health and safety standards, levels and
plans, the Contractor retains the right to employ more stringent health and
safety requirements for itself and its subcontractors.  However, the extra
costs associated with these more stringent requirements shall not be borne by
the EPA.

H.21 AUTHORITY TO TAKE DIRECTION

The Contractor agrees to make whatever arrangements are necessary to
ensure that there is someone on-scene at all times with the authority to take
technical direction from the FOSC and to manage the activities being
performed.  If work is being performed solely by personnel provided by Team
Subcontractors and/or Joint Venture Partners and there is no on-scene presence
of a representative from the prime Contractor’s firm, the Contractor agrees to
provide such subcontractor(s) with the authority to take direction as its
agent and to make decisions on behalf of the Prime Contractor.

H.22 GOVERNMENT RIGHTS UNDER THE COMPREHENSIVE ENVIRONMENTAL RESPONSE,
COMPENSATION AND LIABILITY ACT (CERCLA)

The award of this contract does not constitute a waiver of the
Government’s right to bring action against any person, or persons, including
the Contractor, for liability under any provisions of CERCLA.  Furthermore, if
the Contractor is determined to be liable under Section 107 of CERCLA, the
Government may set-off the amount of any such liability against amounts
otherwise due and payable under this contract.

The disclosure of any potential conflicts of interests as required in
the Section H clause entitled “ORGANIZATIONAL CONFLICT OF INTEREST (EPAAR
1552.209-71) (MAY 1994)” of this contract shall not be construed or



W685037F5

Page H-15 of 30

interpreted as an admission by the Contractor of any liability under CERCLA. 
Further, nothing contained within this contract shall be deemed, construed
and/or interpreted as a waiver by the Contractor of any defenses it may have
or may wish to assert in any action by the Government under CERCLA.

H.23 USE OF ERRS COMPANY-OWNED LABORATORIES 

The EPA considers it a conflict of interest for the Contractor to use
its own laboratories for analysis and requires analysis to be subcontracted.
However, under emergency response conditions, there may be instances where
real time analytical support services from the ERRS contractor-owned
laboratories is necessary and the only option available to the Contractor and
the FOSC.  In these instances, real time analysis of unstable hazardous waste
materials to provide the FOSCs with the necessary information to protect the
public health, environment, and site personnel may be provided.  The
Contractor shall notify the CO, in writing, within 24 hours or the first
business day thereafter, when these situations arise.

H.24 REQUIRED SUBCONTRACTING OF TRANSPORTATION AND DISPOSAL OF OIL AND
HAZARDOUS SUBSTANCES

(a) The Contractor is required to subcontract all transportation of oil,
petroleum and hazardous substances removed from the site of the cleanup to an
appropriate disposal facility and to subcontract the storage and ultimate
disposal of the materials.  If the prime Contractor also has transportation
equipment and disposal facilities within the same company, such equipment and
facilities will not be eligible for use under this provision.  This
requirement may not be waived except by prior written approval of the CO or as
described in (c) below.  The above restrictions do not preclude these
facilities from being utilized under other Superfund contracts.

(b) Competition shall be obtained to the maximum practicable extent. 
The ultimate methods selected for transportation and disposal are subject to
the verbal consent of the FOSC.  The Contractor shall be required to obtain at
least three (3) cost estimates for transportation of hazardous waste materials
to an ultimate disposal facility.  Cost estimates are to be obtained in order
to ensure that cost effectiveness and expediency are considered.

(c) The Contractor may be allowed to perform transportation when the
estimated amount of the transportation cost is under $25,000.00 and the CO has
given prior approval that the situation of the site clearly demonstrates that
it is in the Government’s best interest from a timing, cost or other basis to
allow the Contractor to provide transportation and the rates to be utilized
are acceptable to the CO and the FOSC.

H.25 TASK ORDERS

(a)  Delivery or performance of the cleanup services of this contract
shall be made only as authorized by task orders issued in accordance with the
Section G clause entitled “ORDERING -- BY DESIGNATED ORDERING OFFICERS (EPAAR
1552.216-72)(APR 1984).”

(b)  The Government is obligated to make payment only for work actually
completed regardless of any estimates of prospective quantities.
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(c)  Nothing contained in this contract shall prohibit the Government
from placing other orders or contracts for this or similar services.

(d)  Cleanup efforts will only be ordered through the issuance of
individual task orders.  All task orders issued will be for the services
specified in each task orders, and will be in accordance with the fixed rates
specified elsewhere in this contract.

(e)  The Ordering Officer may issue a verbal order, to be followed up in
writing within forty-eight (48) hours of verbal notification with a confirming
written task orders.

(f)  The FOSC named in the task order will be responsible for the
technical administration of the task order placed hereunder.  The FOSC and/or
the Ordering Officers do not have the authority to modify or change any terms
and conditions of this contract.  Any request for deviation from the terms and
conditions of this contract or any task order issued hereunder must be
submitted to the CO for contractual action.

(g)  A separate EPA Form 1900-59 will be issued for each task order. 
Each task order will include:

(1)  Date of the order, contract number, task order number, time
of order (if verbally issued), name of the FOSC responsible for providing
technical direction at the site, accounting and appropriation data, ceiling
amount of the order, required response time, and required completion date.

(2)  Location of the site and the name of the RM assigned by the
Contractor.

(3)  The specific SOW related to the cleanup activity covered by
the task order, any reports required, and any other special technical
requirements, instructions or clearances.

(h)  The Contractor shall acknowledge receipt of each order in writing
within one (1) week after its issuance date.  Such acknowledgment shall be
submitted to the CO responsible for administration of this contract.

(i)  Upon receipt of the order, if the Contractor considers the
specified completion date to be unreasonable or unrealistic for the required
effort, the Contractor shall immediately notify the CO within ten (10) days or
one-half (½) of the time specified for performance of the order, whichever is
less, stating why the completion date is considered unrealistic.

(j)  The ceiling amount for each task order will be the ceiling price
stated therein, and constitute the maximum amount for which the Government
will be liable.  The Contractor shall not make expenditures or incur
obligations in the performance of the order which exceeds the specified
ceiling amount except at the Contractor’s own risk.  Any increase to the
ceiling amount will be authorized in a written modification to the task order
and will be a unilateral action by the Government.

(k)  The Contractor shall notify the Contracting Officer, in writing,
whenever it has reason to believe that the costs (including fixed rate items
and items reimbursed at cost) that the Contractor expects to incur under a
task order in the next 30 calendar days, when added to all costs previously
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incurred under the task order, will exceed 85 percent of the ceiling amount
specified in the task order (for the purposes of this clause, the term
“ceiling amount” shall include the ceiling amount of the task order inclusive
of all modifications to the task order ceiling amount).

(l)  Except as required by the other provisions of this contract which 
specifically cite and state that they are exceptions to this clause.

(1)  The Government is not obligated to reimburse the Contractor
for costs incurred in excess of the ceiling amount specified in the task
order; and

(2)  The Contractor is not obligated to continue performance under
a task order (including actions under the Termination clause of this contract)
or otherwise incur costs in excess of a task order ceiling amount, until the
CO notifies the Contractor, verbally and/or in writing, that the task order
ceiling amount has been increased.

(m)  No notice, communication, or representation in any form other than
that specified in subparagraph (b)(2) above, or from any person other than the
CO, shall affect a task order ceiling amount.  In the absence of the specified
notice, the Government is not obligated to reimburse the Contractor for any
costs in excess of the task order ceiling amount, whether those excess costs
were incurred during the course of the task order or as a result of
termination.

(n)  Change orders and modifications shall not be considered an
authorization to exceed the task order ceiling amount unless they contain a
statement increasing the task order ceiling amount.  If the ceiling amount of
the task order is increased, any costs the Contractor incurs shall be
allowable, unless the CO issues a termination or other notice directing that
the task order ceiling increase is solely to cover termination or other
specified expenses.

(o)  A Standard Form 30 will be used to modify all task orders and will
be signed by the CO and, when applicable, the Contractor. 

H.26 CLOSEOUT OF TASK ORDERS

(a) Within six (6) months after finalization of transportation and
disposal costs or the completion of site work, whichever occurs last, the
Contractor shall submit a written summary of all costs claimed to the
Contracting Officer.  Finalization of transportation and disposal costs is
defined as the completion of disposal, not to exceed 120 days after completion
of site work, unless otherwise approved by the FOSC.  Completion of site work
is defined as final demobilization of the site and completion of the Final
Site Report or when the final subcontractor’s invoice is received by the
Contractor, whichever is later.  This summary shall contain the following
information:

(1)  Labor categories, total hours for each labor category, and
total amounts claimed.

(2) Equipment categories, total daily usage for each equipment
item, and total amounts claimed.
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(3) List of materials used on site, total costs, and total
material handling charge costs, if applicable.

(4) List of all other direct costs incurred and dollar value and
the total cost for all other direct costs.

(5) List of all subcontracts and dollar value and the total cost
for all subcontracts.

The information provided should be in sufficient detail to permit the CO a
complete understanding of all costs claimed.  After receipt of this summary,
the CO will negotiate the task order closeout with the Contractor as soon as
possible.

(b) Upon completion of the negotiations, the CO will issue a written
Notice of Closeout of Task Order on Standard Form (SF) 30, adjusting the labor
hours by category, equipment usage by category, materials/other direct
costs/subcontracts, the material handling charge, if applicable, and the total
cost of the task order.  The Contractor shall sign and return this notice
within thirty (30) calendar days of receipt.  If a negotiated agreement cannot
be reached, the CO will determine the final total cost of the task order. 
This determination shall be final unless appealed.  Any appeal submitted in
response to this determination shall be processed in accordance with the
provisions of the “DISPUTES” clause of this contract.  

H.27 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

(a)  Within 20 days of receipt of the task order, the Contractor shall
provide a conflict of interest certification.  Where task orders are issued
under this contract for work on or directly related to a site, the Contractor
is only required to provide a conflict of interest certification for the first
task order issued for that site.  For all subsequent work on that site under
this contract, the Contractor has a continuing obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

(b)  Before submitting the conflict of interest certification, the
Contractor shall initially search through all of its available records to
identify any actual or potential conflicts of interest.  During the first
three years of this contract, the Contractor shall search through all records
created since the beginning of the contract plus the records of the Contractor
prior to the award of the contract until a minimum of three years of records
are accumulated.  Once three years of records have accumulated, prior to
certifying, the Contractor shall search its records accumulated, at a minimum,
over the past three years immediately prior to the receipt of the task order. 
In the COI certification, the Contractor must certify to the best of the
Contractor’s knowledge and belief, that all actual or potential organizational
conflicts of interest have been reported to the Contracting Officer or that to
the best of the Contractor’s knowledge and belief, no actual or potential
organizational conflicts of interest exist.  In addition, the Contractor must
certify that its personnel who perform work under this task order have been
informed of their obligation to report personal and organizational conflicts
of interest to the Contractor.  The certification shall also include a
statement that the Contractor recognizes its continuing obligation to identify
and report any actual or potential conflicts of interest arising during
performance of this task order or other work related to this site.
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H.28 DATA

(a)  The Contractor hereby agrees to deliver to the Government within
sixty (60) days after the completion of the contract period of performance the
following documents:

(1)  All originals and copies and all abstracts or excerpts
therefrom, of all information supplied to the Contractor by the Government and
specifically designated Confidential Business Information, pursuant to the
Section H clause entitled “TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION
(EPAAR 1552.235-71)(APR 1984).”

(2)  All originals and copies, and all abstracts or excerpts
therefrom, of all information collected by the Contractor directly from a
business or businesses, such as a trade association, pursuant to the Section H
clause entitled “SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY
(EPAAR 1552.235-70)(APR 1984).”

(3)  All originals (if originals are unavailable, copies will be
acceptable) of all data, as that term is defined in the Section I clause
entitled “RIGHTS IN DATA-GENERAL (FAR 52.227-14)(JUN 1987)”, which is
pertinent to support the Emergency Response Program and has been furnished to
the Contractor in performance of this contract.  In the event that there is
any disagreement as to whether certain data is pertinent, the PO will make the
final determination.  This determination shall not be subject to the terms of
the Section I clause entitled “DISPUTES (FAR 52.233-1)(OCT 1995).”

(4)  Copies of all other types of additional data, including, but
not limited to, reference materials, source lists, field notes, log books
chemical data, maps and photographs pursuant to the Section I clause entitled
“ADDITIONAL DATA REQUIREMENTS (FAR 52.227-16)(JUN 1987).”

(b)  With regard to all copies of data specifically requested by the
Government and supplied in response thereto by the Contractor under the
Section I clause entitled “ADDITIONAL DATA REQUIREMENTS (FAR 52.227-16)(JUN
1987)”, the Contractor shall, pursuant to said clause, be entitled to an
equitable adjustment to cover the cost of collecting, preparing, editing,
duplicating, assembling and shipping the data requested.

(c)  The Contractor shall not be required to turn over or provide to the
Government any of the following:

(1)  Contractual agreements for supplies or services.  (This
exclusion does not apply however, to data resulting from such services.)

(2)  Contractor and personnel performance ratings and evaluations.

(3)  Data previously developed by parties other than the
Contractor which was acquired independently of this contract or acquired by
the Contractor prior to this contract under conditions restricting the
Contractor’s right to such data.

(d)  Upon receipt of all data provided to the Government by the
Contractor under paragraph (a) above, the Government will acknowledge in
writing to the Contractor the receipt of all confidential or other data.
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H.29 REMOVAL COST MANAGEMENT SOFTWARE SYSTEM

(a)  The computerized RCMS has been developed to meet the specific needs
of Superfund field personnel.  The system uses commercial software packages
and customized programs to provide a number of computer tools for use at
CERCLA removal sites.  Commercial software packages provide the user with word
processing, data base management and data communications capabilities.  In
addition, customized programs have been written to provide the user with the
following major features:

(1) On-site tracking and accounting of costs incurred at a
removal action.

(2) Cost projection for pre-funding and ongoing cost estimates.

(3) Word processing templates for POLREPS and daily work orders.

(4) Data communications aids to send messages by E-Mail, and
access data bases such as OHM/TADS.

(5) Automatic generation of comprehensive project archive,
containing all the project's fiscal details on magnetic
media.

(6) Flexible system design to accommodate future enhancements
and modifications.

(b)  Computer skills are not necessary to use the system.  The RCMS has
been designed to be user friendly and employs an easy-to-follow system of
menus to guide the user through data entry, data editing, printing and back-up
routines.  An immediate advantage of this system is its usefulness for on-
scene cost management.  It can assist on-scene personnel with the preparation
of required cost management documents (e.g., 1900-55 and related forms).  Data
bases within the software contain all the rates for ERRS personnel and
equipment, and the software automatically calculates regular and overtime
rates for ERRS personnel as well as calculating equipment charges.

(c)  The use of EPA’s Removal Cost Management Software (RCMS) is
mandatory to prepare and submit EPA Form 1900-55, Daily Cost Tracking Reports,
during performance under this contract.  This software shall not be used in
the preparation of the Contractor’s invoices.

(d) While the minimum hardware requirements for the RCMS are:

(1)  IBM compatible computer (MS-DOS) with a floppy drive;
(2)  4 megabytes of available hard disk space;
(3)  640 kilobytes of RAM; and
(4)  Parallel printer,

the Contractor shall provide the hardware specified in the Section C clause
entitled “Special Equipment”.

(e)  The minimum software requirements to use the system is MS-DOS,
Version 5.0 or higher.
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(f)  Initial contractor training on the use of RCMS will be provided by
EPA, if required.  This training shall not exceed eight (8) hours per person. 
Costs for additional training in excess of eight (8) hours per person will not
be an allowable direct charge to this contract (i.e., labor, other direct
costs, etc.).

(g)  Current archive disks covering the invoice period must be submitted
to the FOSC with the invoice. 

(h)  The final archive disk(s) shall be forwarded to the Contracting
Officer within 30 days of completion of work at the site.

(i)  For all contracts requiring the use of RCMS and to which the Davis
Bacon Act applies, the actual DBA wage rate schedules shall be input into
RCMS.  The Contractor shall supply the FOSC with the applicable DBA rates on a
diskette (either 3-1/2" or 5" as specified by the FOSC) with applicable DBA
rates using spreadsheet software, preferably Lotus 1-2-3, Release 5.0 or less. 

H.30 RETENTION AND AVAILABILITY OF CONTRACTOR FILES

(a)  This contract contains the Federal Acquisition Regulation (FAR)
Clause 52.215-2, AUDIT-NEGOTIATION (OCT 1995)(DEVIATION), wherein the
Contractor is required to maintain and make available to the Contracting
Officer or a representative of the CO (in accordance with FAR Subpart 4.7
CONTRACTOR RECORDS RETENTION) at its office at all reasonable times the books,
records, documents, and other evidence relating to this contract including
personnel utilization records, site records and accounting procedures and
practices sufficient to reflect properly all costs claimed to have been
incurred under this contract.  Such files shall be made available for
examination, audit or reproduction. 

(b)  The Contractor is advised that the Government may file suit against
potentially responsible parties for costs incurred relative to site related
cleanup activities.  In such proceedings, the Contractor’s cost and
performance records may become an integral part of the Government’s case.

(c)  Accordingly, due to the extended nature of court proceedings and
EPA audit requirements, the Contractor shall make available to the Government
and only to the Government the records described in paragraphs (a) and (b)
above and in the Audit Clause for a period of 10 years after final payment
under the contract. (See FAR 4-703(b)(1)).

(d)  In addition, the Contractor shall make available to the Government
and only to the Government the records relating to any appeals, litigation or
the settlement of claims with third parties and which relate to this contract
(i.e. cost recovery) until such appeals, litigation or claims are disposed of.

(e)  The Contractor shall not destroy original records relating to the
contract until (1) all litigation involving the records has been finally
settled and approval is obtained from the CO or (2) ten (10) years have passed
from the date of final payment and no litigation involving the records has
been instituted and approval of the CO is obtained.  In no event should
individual records be destroyed if litigation is in process or is pending
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related to such records.

(f)  From time to time the Government may, in support of litigation
cases, have the need for the Contractor to research and make available such
records in a form and manner not normally maintained by the Contractor.  Such
effort shall be deemed to be within the scope of work under this contract.  If
this effort is required during contract performance, a negotiated supplemental
agreement will be issued under the contract.  If this effort is required after
performance of this contract, a separate negotiated procurement action may be
initiated with the Contractor.

(g)  The final invoice (a completion voucher) submitted hereunder, after
physical completion of the contract within the stated period of performance,
will represent the final claim under the contract.

(h)  In addition, this contract contains the Environmental Protection
Agency Acquisition Regulation (EPAAR) clause 1552.210-75, WORKING FILES (APR
1984) DEVIATION”, wherein the Contractor is required to maintain accurate
working files (by task order or work assignment) on all work documentation
including calculations, assumptions, interpretations of regulations, sources
of information, and other raw data required in the performance of this
contract.  The statement regarding submission of working files upon the
Contracting Officer’s request is hereby clarified to require submission of
these files to the Project Officer within nine months of completion of site
work.

H.31 REGIONAL CROSSOVER

The Contractor agrees to accept orders for services within any other EPA
Zone or Region, provided the amount of such services, in addition to other
work performed under this contract, does not exceed the maximum amount
specified in the Section B clause entitled “MINIMUM AND MAXIMUM AMOUNTS.”  If
services in another Zone or Region are ordered by the Government, the required
response time and other terms and conditions for the cleanup action shall be
mutually agreed upon by the Contractor’s representative and the Contracting
Officer at the time of placement of the task order.

H.32 PUBLIC COMMUNICATION

(a)  The Contractor shall not represent itself as the EPA to outside
parties.  To maintain public trust and to avoid misleading the public, the
Contractor shall, when communicating with outside parties, explain that it is
an Agency Contractor.

(b)  When performing work on or for EPA sites, Contractor personnel must
be easily identifiable to the public as an EPA Contractor through the use of
badges, corporate logos, or other distinguishable credentials.

H.33 DAVIS BACON ACT (DBA) AND SERVICE CONTRACT ACT (SCA) APPLICATION BY TASK
ORDER

(a)  Each task order issued under this contract will be subject to
either DBA (Attachment 1) or SCA (Attachment 14) prevailing wage rates or both
as determined by the Secretary of Labor.  The contractor shall segregate by
task order those portions of the effort specifically related to DBA or SCA and
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determine wage rates by labor category classification accordingly.  The FOSC
together with the Contractor will be responsible for ensuring compliance with
the appropriate wage determination.  Should there be a question or dispute
relating to what segment of the work falls within DBA versus SCA wage
classifications, the CO will make the final determination.

(b)  Upon issuance of each task order, there will be a period of
assessment during which the CO, PO, and the Contractor will evaluate the
planned site work and determine, to the maximum extent possible, whether or
not there is substantial and segregable construction to which DBA applies. 
The CO is responsible for making the final determination of DBA applicability. 

H.34 SCHEDULE FOR DBA WAGE DETERMINATIONS

In compliance with DBA regulations, the CO has designated the use of
“Residential, Building, Heavy and/or Highway Wage Determination Schedules” as
the appropriate construction type schedules for use when applying DBA wages to
labor classifications/categories under this contract.  Any deviations from the
use of this schedule or need for the issuance of an additional classification/
category shall require prior CO approval in accordance with the Section I
clause entitled “DAVIS-BACON ACT (FAR 52.222-6)(FEB 1995)” including
applicable wage determinations for Regional or Zone crossover work.

H.35 DBA WAGE DETERMINATIONS FOR SUBCONTRACTS

When developing solicitations for construction subcontracts exceeding
$2,000, the Contractor shall identify and insert the applicable DBA Wage
Determination from the “General Wage Determinations Issued Under Davis Bacon
and Related Acts” from the DBA Wage Determinations provided by the EPA at the
time of contract award and when an option is exercised.  In instances where a
published wage determination does not exist that is applicable to the work
being performed, a project wage determination will have to be requested from
the Department of Labor.  The prime contractor shall provide the EPA CO with
sufficient notice for him to request a project wage determination from the
Department of Labor.  (Reference Federal Acquisition Regulation Subpart
22.404-3.)  The Contractor should forward a Standard Form (SF) 308, “Request
for Determination and Response to Request” with the classifications of labor
identified.

H.36 PERFORMANCE BONDS

The Miller Act applies to substantial and segregable construction
exceeding $25,000.00 under this contract.  The Contractor shall furnish
performance bonds with the United States named as the obligee in amounts to be
specified by the CO.  Bonds shall be provided by the prime contractor at the
task order level.  With the consent of the CO, the performance bond may be
provided by the subcontractor.  In all cases, the CO may determine that the
dollar amount of the Miller Act performance bond shall be “zero”. 

H.37 DBA LABOR RATES AND ADJUSTMENT TO FIXED HOURLY LABOR RATES

(a)  In accordance with the requirements in the Section I clause
entitled “DAVIS-BACON ACT (FAR 52.222-6)(FEB 1995),” every contract in excess
of $2,000, to which the United States or the District of Columbia is a party,
for construction, alteration, and/or repair, including painting or decorating,
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of public buildings or public works of the United States, and which requires
or involves the employment of mechanics and/or laborers, shall contain the
Davis-Bacon Act Minimum Wage Determinations to be paid various classes of
laborers.  These wages are based upon the wages that are determined by the
Secretary of Labor to be the prevailing wages for the corresponding classes of
laborers or mechanics employed on projects of a character similar to the
contract work, in the city, town, village, or civil subdivision of the State
in which the work is to be performed.  The contractor may not pay those
various classes of laborers less than the prevailing wages contained in the
wage determinations of the Secretary of Labor which is attached hereto and
made a part hereof.

(b)  The contractor may satisfy this payment obligation by any
combination of wages and fringe benefits (non-cash and/or cash) that in total
equal or exceed the DBA required minimum wage plus fringe benefits.  For
example, if for a certain labor category the DBA minimum wage is $8.00/hour
and fringe benefits are $2.00/hour, the Contractor can satisfy the payment
obligation in any of the following ways:

  Employee Non-Cash    Cash
Actual Wage  Fringe Additional Equivalent   

Example    Rate Benefits Cash Wage    Total     
_______     ___________       ________          __________        __________

   A         $8.00/hr.        $2.00/hr.          $0.00/hr.        $10.00/hr.
   B         $9.00/hr.        $1.00/hr.          $0.00/hr.        $10.00/hr.
   C         $7.50/hr.*       $2.50/hr.          $0.00/hr.        $10.00/hr.
   D         $10.00/hr.       $1.00/hr.          $0.00/hr.        $11.00/hr.
   E         $7.50/hr.*       $1.50/hr.          $1.00/hr.        $10.00/hr.
   F         $8.50/hr.        $1.00/hr.          $0.50/hr.        $10.00/hr.

*Any overtime must be compensated at 1-1/2 times the DBA minimum of
$8.00/hour.

The Contractor is responsible on an employee-by-employee basis to determine if
an additional cash wage is due.

(c)  Adjustments to the Hourly Fixed Labor Rate:  The hourly fixed labor
rate of a specific labor category will be adjusted upward for performance at a
particular site if application of the DBA rates to the specific labor category
would result in the need for such a positive adjustment.  The following
example will illustrate this situation:

Hourly Fixed Labor Rate Category:   Laborer
Hourly Fixed Labor Rate Breakdown:  Raw Wage plus Fringe Benefits   $9.00/hour
                                    Other Indirect Costs & Profit   $8.00/hour
                                                                   ___________ 
Hourly Fixed Labor Rate:                                           $17.00/hour

DBA Required Compensation:          Raw Wage                        $8.00/hour
                                    Fringe Benefits ($ equivalent)  $2.00/hour
                                                                  ___________
                                    Raw Wage & Fringe Benefit      $10.00/hour
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(d)  The DBA wage plus fringe ($10.00/hour) exceeds the wage plus fringe
component of the Laborer Category ($9.00/hour) by $1.00.  The Hourly Fixed
Labor Rate for the Laborer category will be adjusted upward by this positive
differential ($1.00/hour) since it exceeds the wage plus fringe benefit
component of the Laborer Category ($9.00/hour).  The Fixed Hourly Labor Rate
for the Laborer Category will be adjusted upward by this positive differential
($1.00/hour), plus 10% of the differential (10% of $1.00) to compensate for
additional payroll taxes and unemployment insurance which are due on the
increase of $1.00/hour.  The adjusted Hourly Fixed Labor Rate for the Laborer
Category is computed as follows:

Unadjusted Hourly Fixed Labor Rate                                 $17.00/hour
Positive Differential                                                1.00/hour
10% of Differential                                                   .10/hour
                                                                   ___________
Adjusted Hourly Fixed Labor Rate                                   $18.10/hour

See the Section B clause entitled “ADJUSTMENTS TO HOURLY FIXED LABOR RATES”
for implementation procedures.

(e)  If the Raw Wage plus Fringe Benefit component of the Hourly Fixed
Labor Rate for a specific labor category equals or exceeds the DBA required
Raw Wage plus Fringe Benefit ($ equivalent), no adjustment to the Hourly Fixed
Labor Rate shall be made.  However, if any individual employee’s Raw Wage plus
Fringe Benefit is less than the required Raw Wage plus Fringe Benefit ($
equivalent), the Contractor shall be responsible for compensating such
employee to at least the DBA required amount.

(f)  This provision also applies to any Team Subcontractor and/or Joint
Venture Partner(s) and its employees.

H.38 PAYMENT BONDS

(a)  The Miller Act applies to substantial and segregable construction
exceeding $25,000.00 under this contract.  The Contractor shall furnish
payment bonds at the task order level with the United States named as the
obligee in amounts to be specified by the CO.  The prime Contractor may not
fulfill the payment bond requirement by requiring the subcontractor to provide
the bond.

(b)  The penal sum of the payment bond shall equal:

(1)  fifty (50) percent of the amount of the substantial and
segregable construction activity if the construction activity is not more than
$1 million;

(2)  forty (40) percent of the amount of the substantial and
segregable construction activity if the construction activity is more than $1
million; or

(3)  $2-1/2 million if the amount of the substantial and
segregable construction activity is more than $5 million.
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H.39 CONTRACTOR PERFORMANCE MEETINGS

The Government will schedule mandatory annual meetings at the Region 5
office to discuss the Contractor’s performance and contract management issues. 
The Government reserves the right to initiate intermittent performance/
contract management meetings as situation warrant during performance of the
contract.  These meetings shall be coordinated by the Project Officer.  The
Contractor shall be required to attend. 

H.40 ANNUAL INCURRED COST SUMMARY FOR MATERIALS/OTHER DIRECT
COSTS/SUBCONTRACTS

(a)  For the purposes of this clause, the Contractor’s fiscal year is To
Be Determined through To Be Determined.

(b)  Within 90 calendar days after the end of the Contractor’s fiscal
year, the Contractor shall submit to the Contracting Officer a report
summarizing claimed costs for materials, other directs costs, and subcontracts
for each task order covered by the fiscal year being reported.  This report
shall be consistent with the incurred cost submission required under the
Section I clause entitled “ALLOWABLE COST AND PAYMENT (FAR 52.216-7)(JUL
1991)” and the Section G clause entitled “INDIRECT COSTS (EPAAR 1552.242-
70)(APR 1984)(DEVIATION).”  The costs to be reported include the costs
described in paragraph (b)(1) through (b)(4) of the Section G clause entitled
“PAYMENTS -- FIXED RATE SERVICES CONTRACTS (EPAAR 1552.232-73) (APR 1984).”

(c)  Annual Incurred Cost Audits of the contractor’s materials, other
direct costs, subcontracts, and any applicable material handling charge will
be conducted by the cognizant auditing agency upon receipt of the Contractor’s
fiscal year submission.

(d)  The Contractor shall make timely submission of its fiscal year
indirect cost rate proposals (i.e., material handling charge) as required by
paragraph (d) of FAR 52.216-7 so that these rates can be incorporated into the
annual incurred cost submission.

(e)  Upon completion of the audit review, the Contractor and the EPA CO
will resolve audit and any other outstanding issues including any added
amounts found by the CO to be unallowable.  If for any reason an agreement
cannot be reached, the CO will determine final costs using all relevant
information available.  This decision shall be final unless appealed.  Any
appeal submitted in response to this determination will be treated in
accordance with the “Disputes” clause of this contract.

(f)  Task Orders that cross fiscal years and remain active beyond the
period reported on will be subject to an interim upward or downward adjustment
until final work is completed and reported in subsequent periods.  Task Orders
completed and resolved during this process will have their funding levels
adjusted accordingly. 
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PART II   - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

I.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER     DATE       TITLE

    52.202-1   OCT 1995   DEFINITIONS
    52.203-3   APR 1984   GRATUITIES
    52.203-5   APR 1984   COVENANT AGAINST CONTINGENT FEES
    52.203-6   JUL 1995   RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 
                          GOVERNMENT
    52.203-7   JUL 1995   ANTI-KICKBACK PROCEDURES
    52.203-10  JAN 1997   PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 
                          ACTIVITY
    52.209-6   JUL 1995   PROTECTING THE GOVERNMENT'S INTEREST WHEN 
                          SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
                          SUSPENDED, OR PROPOSED FOR DEBARMENT
    52.215-2   AUG 1996   AUDIT AND RECORDS--NEGOTIATION
    52.215-21  APR 1984   CHANGES OR ADDITIONS TO MAKE-OR-BUY PROGRAM
    52.215-33  JAN 1986   ORDER OF PRECEDENCE
    52.215-40  FEB 1995   NOTIFICATION OF OWNERSHIP CHANGES
    52.215-23  OCT 1995   PRICE REDUCTION FOR DEFECTIVE COST OR PRICING 
                          DATA--MODIFICATIONS
    52.215-25  OCT 1995   SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS
    52.215-27  MAR 1996   TERMINATION OF DEFINED BENEFIT PENSION PLANS
    52.215-39  MAR 1996   REVERSION OR ADJUSTMENT OF PLANS FOR 
                          POSTRETIREMENT BENEFITS OTHER THAN PENSIONS
    52.216-7   MAR 1997   ALLOWABLE COST AND PAYMENT
    52.219-8   JUN 1997   UTILIZATION OF SMALL, SMALL DISADVANTAGED AND 
                          WOMEN-OWNED SMALL BUSINESS CONCERNS
    52.219-9   AUG 1996   SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL 
                          BUSINESS SUBCONTRACTING PLAN ALTERNATE II (MAR 
                          1996)
    52.219-14  DEC 1996   LIMITATIONS ON SUBCONTRACTING
    52.222-3   AUG 1996   CONVICT LABOR
    52.222-4   JUL 1995   CONTRACT WORK HOURS AND SAFETY STANDARDS 
                          ACT--OVERTIME COMPENSATION
    52.222-26  APR 1984   EQUAL OPPORTUNITY
    52.222-28  APR 1984   EQUAL OPPORTUNITY PREAWARD CLEARANCE OF 
                          SUBCONTRACTS
    52.222-35  APR 1984   AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND 
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                          VIETNAM ERA VETERANS DEVIATION
    52.222-36  APR 1984   AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS
    52.222-37  JAN 1988   EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS 
                          AND VETERANS OF THE VIETNAM ERA
    52.222-41  MAY 1989   SERVICE CONTRACT ACT OF 1965, AS AMENDED
    52.222-43  MAY 1989   FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT 
                          - PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION 
                          CONTRACTS)
    52.223-2   APR 1984   CLEAN AIR AND WATER
    52.223-14  OCT 1996   TOXIC CHEMICAL RELEASE REPORTING
    52.223-6   JAN 1997   DRUG-FREE WORKPLACE
    52.225-3   JAN 1994   BUY AMERICAN ACT--SUPPLIES
    52.225-5   JUN 1997   BUY AMERICAN ACT--CONSTRUCTION MATERIALS
    52.225-11  OCT 1996   RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
    52.226-1   SEP 1996   UTILIZATION OF INDIAN ORGANIZATIONS AND 
                          INDIAN-OWNED ECONOMIC ENTERPRISES
    52.227-1   JUL 1995   AUTHORIZATION AND CONSENT
    52.227-2   AUG 1996   NOTICE AND ASSISTANCE REGARDING PATENT AND 
                          COPYRIGHT INFRINGEMENT
    52.227-4   APR 1984   PATENT INDEMNITY--CONSTRUCTION CONTRACTS
    52.227-14  JUN 1987   RIGHTS IN DATA--GENERAL
    52.227-14  JUN 1987   RIGHTS IN DATA--GENERAL ALTERNATE III (JUN 1987)
    52.227-16  JUN 1987   ADDITIONAL DATA REQUIREMENTS
    52.227-17  JUN 1987   RIGHTS IN DATA--SPECIAL WORKS
    52.228-7   MAR 1996   INSURANCE--LIABILITY TO THIRD PERSONS
    52.229-3   JAN 1991   FEDERAL, STATE, AND LOCAL TAXES
    52.229-5   APR 1984   TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR 
                          PUERTO RICO
    52.230-6   APR 1996   ADMINISTRATION OF COST ACCOUNTING STANDARDS
    52.230-2   APR 1996   COST ACCOUNTING STANDARDS
    52.232-8   MAY 1997   DISCOUNTS FOR PROMPT PAYMENT
    52.232-9   APR 1984   LIMITATION ON WITHHOLDING OF PAYMENTS
    52.232-23  JAN 1986   ASSIGNMENT OF CLAIMS
    52.232-17  JUN 1996   INTEREST
    52.232-25  JUN 1997   PROMPT PAYMENT
    52.233-1   OCT 1995   DISPUTES ALTERNATE I (DEC 1991)
    52.233-3   AUG 1996   PROTEST AFTER AWARD ALTERNATE I (JUN 1985)
    52.237-3   JAN 1991   CONTINUITY OF SERVICES
    52.242-1   APR 1984   NOTICE OF INTENT TO DISALLOW COSTS
    52.242-3   OCT 1995   PENALTIES FOR UNALLOWABLE COSTS
    52.242-13  JUL 1995   BANKRUPTCY
    52.243-3   AUG 1987   CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS

    52.245-5   JAN 1986   GOVERNMENT PROPERTY (COST-REIMBURSEMENT, 
                          TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS)
    52.246-25  FEB 1997   LIMITATION OF LIABILITY--SERVICES
    52.249-6   SEP 1996   TERMINATION (COST-REIMBURSEMENT) ALTERNATE IV 
                          (SEP 1996)
    52.249-14  APR 1984   EXCUSABLE DELAYS
    52.251-1   APR 1984   GOVERNMENT SUPPLY SOURCES
    52.253-1   JAN 1991   COMPUTER GENERATED FORMS

I.2 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (FAR
52.203-12) (JUN 1997) DEVIATION
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   (a) Definitions. 

   "Agency", as used in this clause, means executive agency as defined in
2.101.  

   "Covered Federal action," as used in this clause, means any of the
following Federal actions: 

     (1) The awarding of any Federal contract. 
     (2) The making of any Federal grant. 
     (3) The making of any Federal loan. 
     (4) The entering into of any cooperative agreement. 
     (5) The extension, continuation, renewal, amendment, or modification of
any Federal contract, grant, loan, or cooperative agreement. 

   "Indian tribe" and "tribal organization," as used in this clause, have the
meaning provided in section 4 of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 450B) and include Alaskan Natives. 

   "Influencing or attempting to influence," as used in this clause, means
making, with the intent to influence, any communication to or appearance
before an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection
with any covered Federal action. 

   "Local government," as used in this clause, means a unit of government in a
State and, if chartered, established, or otherwise recognized by a State for
the performance of a governmental duty, including a local public authority, a
special district, an intrastate district, a council of governments, a sponsor
group representative organization, and any other instrumentality of a local
government. 

   "Officer or employee of an agency," as used in this clause, includes the
following individuals who are employed by an agency: 
      (1) An individual who is appointed to a position in the Government under
title 5, United States Code, including a position under a temporary
appointment. 

      (2) A member of the uniformed services, as defined in subsection 101(3),
title 37, United States Code. 

      (3) A special Government employee, as defined in section 202, title 18,
United States Code. 

      (4) An individual who is a member of a Federal advisory committee, as
defined by the Federal Advisory Committee Act, title 5, United States Code,
appendix 2. 

   "Person," as used in this clause, means an individual, corporation,
company, association, authority, firm, partnership, society, State, and local
government, regardless of whether such entity is operated for profit, or not
for profit.  This term excludes an Indian tribe, tribal organization, or any
other Indian organization with respect to expenditures specifically permitted
by other Federal law. 

   "Reasonable compensation," as used in this clause, means, with respect to a
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regularly employed officer or employee of any person, compensation that is
consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with
the Federal Government. 

   "Reasonable payment," as used in this clause, means, with respect to
professional and other technical services, a payment in an amount that is
consistent with the amount normally paid for such services in the private
sector. 

   "Recipient," as used in this clause, includes the Contractor and all
subcontractors.  This term excludes an Indian tribe, tribal organization, or
any other Indian organization with respect to expenditures specifically
permitted by other Federal law. 

   "Regularly employed," as used in this clause, means, with respect to an
officer or employee of a person requesting or receiving a Federal contract, an
officer or employee who is employed by such person for at least 130 working
days within 1 year immediately preceding the date of the submission that
initiates agency consideration of such person for receipt of such contract. An
officer or employee who is employed by such person for less than 130 working
days within 1 year immediately preceding the date of the submission that
agency consideration of such person shall be considered to be regularly
employed as soon as he or she is employed by such person for 130 working days. 

   "State," as used in this clause, means a State of the United States, the
District of Columbia, the Commonwealth of Puerto Rico, a territory or
possession of the United States, an agency or instrumentality of a State, and
multi-State, regional, or interstate entity having governmental duties and
powers. 

  (b) Prohibitions. 

      (1) Section 1352 of title 31, United States Code, among other things,
prohibits a recipient of a Federal contract, grant, loan, or cooperative
agreement from using appropriated funds to pay any person for influencing or
attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any of the following covered Federal actions: the
awarding of any Federal contract; the making of any Federal grant; the making
of any Federal loan; the entering into of any cooperative agreement; or the
modification of any Federal contract, grant, loan, or cooperative agreement. 

      (2) The Act also requires Contractors to furnish a disclosure if any
funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid, to any
person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement. 

      (3) The prohibitions of the Act do not apply under the following
conditions: 

          (i) Agency and legislative liaison by own employees. 
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              (A) The prohibition on the use of appropriated funds, in
subparagraph (b)(1) of this clause, does not apply in the case of a payment of
reasonable compensation made to an officer or employee of a person requesting
or receiving a covered Federal action if the payment is for agency and
legislative liaison activities not directly related to a covered Federal
action. 

              (B) For purposes of subdivision (b)(3)(i)(A) of this clause,
providing any information specifically requested by an agency or Congress is
permitted at any time. 

              (C) The following agency and legislative liaison activities are
permitted at any time where they are not related to a specific solicitation
for any covered Federal action: 

                  (1) Discussing with an agency the qualities and
characteristics (including individual demonstrations) of the person's products
or services, conditions or terms of sale, and service capabilities. 

                  (2) Technical discussions and other activities regarding the
application or adaptation of the person's products or services for an agency's
use. 

              (D) The following agency and legislative liaison activities are
permitted where they are prior to formal solicitation of any covered Federal
action-- 

                  (1) Providing any information not specifically requested but
necessary for an agency to make an informed decision about initiation of a
covered Federal action; 

                  (2) Technical discussions regarding the preparation of an
unsolicited proposal prior to its official submission; and 

                  (3) Capability presentations by persons seeking awards from
an agency pursuant to the provisions of the Small Business Act, as amended by
Pub. L. 95-507, and subsequent amendments. 

              (E) Only those services expressly authorized by subdivision
(b)(3)(i)(A) of this clause are permitted under this clause.  

          (ii) Professional and technical services. 

               (A) The prohibition on the use of appropriated funds, in
subparagraph (b)(1) of this clause, does not apply in the case of-- 

                   (1) A payment of reasonable compensation made to an officer
or employee of a person requesting or receiving a covered Federal action or an
extension, continuation, renewal, amendment, or modification of a covered
Federal action, if payment is for professional or technical services rendered
directly in the preparation, submission, or negotiation of any bid, proposal,
or application for that Federal action or for meeting requirements imposed by
or pursuant to law as a condition for receiving that Federal action. 

                   (2) Any reasonable payment to a person, other than an
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officer or employee of a person requesting or receiving a covered Federal
action or an extension, continuation, renewal, amendment, or modification of a
covered Federal action if the payment is for professional or technical
services rendered directly in the preparation, submission, or negotiation of
any bid, proposal, or application for that Federal action or for meeting
requirements imposed by or pursuant to law as a condition for receiving that
Federal action.  Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade
associations. 

               (B) For purposes of subdivision (b)(3)(ii)(A) of this clause,
"professional and technical services" shall be limited to advice and analysis
directly applying any professional or technical discipline.  The following
examples are not intended to be all inclusive, to limit the application of the
professional to technical exemption provided in the law, or to limit the
exemption to licensed professionals.  For example, drafting of a legal
document accompanying a bid or proposal by a lawyer is allowable. Similarly,
technical advice provided by an engineer on the performance or operational
capability of a piece of equipment rendered directly in the negotiation of a
contract is allowable. However, communications with the intent to influence
made by a professional (such as a licensed lawyer) or a technical person (such
as a licensed accountant) are not allowable under this section unless they
provide advice and analysis directly applying their professional or technical
expertise and unless the advice or analysis is rendered directly and solely in
the preparation, submission or negotiation of a covered Federal action.  Thus,
for example, communications with the intent to influence made by a lawyer that
do not provide legal advice or analysis directly and solely related to the
legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer
is not providing professional legal services.  Similarly, communications with
the intent to influence made by an engineer providing an engineering analysis
prior to the preparation or submission of a bid or proposal are not allowable
under this section since the engineer is providing technical services but not
directly in the preparation, submission or negotiation of a covered Federal
action. 

                (C) Requirements imposed by or pursuant to law as a condition
for receiving a covered Federal award include those required by law or
regulation and any other requirements in the actual award documents. 

                (D) Only those services expressly authorized by subdivisions
(b)(3)(ii)(A)(1) and (2) of this clauses are permitted under this clause. 

                (E) The reporting requirements of FAR 3.803(a) shall not apply
with respect to payments of reasonable compensation made to regularly employed
officers or employees of a person. 

            (iii) Selling activities by independent sales representatives. 
The prohibition on the use of appropriated funds, in subparagraph (b)(1) of
this clause, does not apply to the following selling activities before an
agency by independent sales representatives, provided such activities are
prior to formal solicitation by an agency and are specifically limited to the
merits of the matter: 

                (A) Discussing with an agency (including individual
demonstrations) the qualities and characteristics of the person's products or
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services, conditions or terms of sale, and service capabilities; and 

                (B) Technical discussions and other activities regarding the
application or adaptation of the person's products or services for an agency's
use. 

  (c) Disclosure. 

      (1) The Contractor who requests or receives from an agency a Federal
contract shall file with that agency a disclosure form, OMB standard form LLL,
Disclosure of Lobbying Activities, if such person has made or has agreed to
make any payment using nonappropriated funds (to include profits from any
covered Federal action), which would be prohibited under subparagraph (b)(1)
of this clause, if paid for with appropriated funds.

      (2) The Contractor shall file a disclosure form at the end of each
calendar quarter in which there occurs any event that materially affects the
accuracy of the information contained in any disclosure form previously filed
by such person under subparagraph (c)(1) of this clause.  An event that
materially affects the accuracy of the information reported includes--

          (i) A cumulative increase of $25,000 or more in the amount paid or
expected to be paid for influencing or attempting to influence a covered
Federal action; or 

          (ii) A change in the person(s) or individual(s) influencing or
attempting to influence a covered Federal action;
or 

          (iii) A change in the officer(s), employee(s), or Member(s)
contacted to influence or attempt to influence a covered Federal action. 

      (3) The Contractor shall require the submittal of a certification, and
if required, a disclosure form by any person who requests or receives any
subcontract exceeding $100,000 under a Federal contract. 

      (4) All subcontractor disclosure forms (but not certifications) shall be
forwarded from tier to tier until received by the prime Contractor.  The prime
Contractor shall submit all disclosures to the Contracting Officer at the end
of the calendar quarter in which the disclosure form is submitted by the
subcontractor.  Each subcontractor certification shall be retained in the
subcontract file of the awarding Contractor.

  (d) Agreement.  The Contractor agrees not to make any payment prohibited by
this clause. 

  (e) Penalties. 

      (1) Any person who makes an expenditure prohibited under paragraph (a)
of this clause or who fails to file or amend the disclosure form to be filed
or amended by paragraph (b) of this clause shall be subject to civil penalties
as provided for by 31 U.S.C. 1352.  An imposition of a civil penalty does not
prevent the Government from seeking any other remedy that may be applicable. 

      (2) Contractors may rely without liability on the representation made by
their subcontractors in the certification and disclosure form. 
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  (f) Cost allowability.  Nothing in this clause makes allowable or reasonable
any costs which would otherwise be unallowable or unreasonable.  Conversely,
costs made specifically unallowable by the requirements in this clause will
not be made allowable under any other provision. 

I.3 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (FAR 52.203-8 ) (JAN 1997)

  (a) If the Government receives information that a contractor or a person has
engaged in conduct constituting a violation of subsection (a),(b),(c), or (d)
of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C
423)(the Act), as amended by section 4304 of the National Defense
Authorization Act for Fiscal Year 1996 (Pub.L. 104-106), the Government may--
  (1)Cancel the solicitation, if the contract has not yet been awarded or
issued; or 
  (2)Rescind the contract with respect to which--
   (i)The Contractor or someone acting for the Contractor has been convicted
for an offense where the conduct constitutes a violation of subsection 27(a)
or (b) of the Act for the purpose of either-

(A)Exchanging the information covered by such subsections for anything
of value; or 

(B)Obtaining or giving anyone a competitive advantage in the award of a
Federal agency procurement contract; or
   (ii)The head of the contracting activity has determined, based upon a
preponderance of the evidence, that the Contractor or someone acting for the
Contractor has engaged in conduct constituting an offense punishable under
subsection 27(e)(1) of the Act.
  (b) If the Government rescinds the contract under paragraph (a) of this
clause, the government is entitled to recover, in addition to any penalty
prescribed by law, the amount expended under the contract.
  (c) The rights and remedies of the Government specified herein are not
exclusive, and are in addition to any other rights and remedies provided by
law, regulation, or under this contract.

I.4 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4 ) (JUN
1996) DEVIATION

  (a) In accordance with Executive Order 12873, dated October 20, 1993, as
amended by Executive Order 12995, dated March 25, 1996, the Offeror/Contractor
is required to submit paper documents, such as offers, letters, or reports,
that are printed/copied double-sided on recycled paper that has at least 20%
postconsumer material.

  (b) The 20% standard applies to high-speed copier paper, offset paper, forms
bond, computer printout paper, carbonless paper, file folders, white woven
envelopes, and other uncoated printed and writing paper, such as writing and
office paper, book paper, cotton fiber paper, and cover stock.  An alternative
standard to meeting the 20% postconsumer material standard is 50% recovered
material content of certain industrial by-products.

I.5 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA--MODIFICATIONS (FAR 52.215-42 ) (JAN 1997)

 (a) Exceptions from cost or pricing data. (1)In lieu of submitting cost or
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pricing data for modifications under this contract, for price adjustments
expected to exceed the threshold set forth at FAR 15.804-2(a)(1) on the date
of the agreement on price or the date of the award, whichever is later, the
Contractor may submit a written request for exception by submitting the
information described in the following subparagraphs.  The Contracting Officer
may require additional supporting information, but only to the extent
necessary to determine whether an exception should be granted, and whether the
price is fair and reasonable.
  (i)Identification of the law or regulation establishing the price offered. 
If the price is controlled under law by periodic rulings, reviews, or similar
actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.
  (ii)Information on modifications of contracts or subcontracts for commercial
items.

(A) IF (1)the original contract or subcontract was granted an exception
from cost or pricing data requirements because the price agreed upon was based
on adequate price competition, or prices set by law or regulation, or was a
contract or subcontract for the acquisition of a commercial item, and (2) the
modification (to the contract or subcontract) is not exempted based on one of
these exceptions, then the Contractor may provide information to establish
that the modification would not change the contract or subcontract from a
contract or subcontract for the acquisition of a commercial item to a contract
or subcontract for the acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a
minimum, information on prices at which the same item or similar items have
previously been sold that is adequate for evaluating the reasonableness of the
price of the modification.  Such information may include:
   (1) For catalog items, a copy of or identification of the catalog and its
date, or the appropriate pages for the offered items, or a statement that the
catalog is on file in the buying office to which the proposal is being
submitted.  Provide a copy or describe current discount policies and price
lists (published or unpublished), e.g., wholesale original equipment
manufacturer, or reseller.  Also explain the basis of each offered price and
its relationship to the established catalog price, including how the proposed
price relates to the price of recent sales in quantities similar to the
proposed quantities.
   (2) For market-priced items, the source and date or period of the market
quotation or other basis for market price, the base amount, and applicable
discounts.  In addition, describe the nature of the market.
   (3) For items included on an active Federal Supply Service Multiple Award
Schedule contract, proof that an exception has been granted for the schedule
item.

 (b) Requirements for cost or pricing data.  If the Contractor is not granted
an exception from the requirement to submit cost or pricing data, the
following applies:
   (1) The Contractor shall submit cost or pricing data on Standard
Form(SF)1411, Contract Pricing Proposal Cover Sheet(Cost or Pricing Data
Required), with supporting attachments prepared in accordance with Table 15-2
of FAR 15.804-6(b)(2).
   (2) As soon as practical after agreement of price, but before award (except
for unpriced actions), the Contractor shall submit a Certificate of Current
Cost or Pricing Data, prescribed by FAR 15.804-4. 
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I.6 ORDERING (FAR 52.216-18 ) (OCT 1995)

  (a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule.  Such orders may be issued from the
effective date of the contract through the end of the effective period.

  (b) All delivery orders or task orders are subject to the terms and
conditions of this contract.  In the event of conflict between a delivery
order or task order and this contract, the contract shall control.

  (c) If mailed, a delivery order or task order is considered "issued" when
the Government deposits the order in the mail.  Orders may be issued orally,
by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

I.7 ORDER LIMITATIONS (FAR 52.216-19 ) (OCT 1995)

  (a) Minimum order.  When the Government requires supplies or services
covered by this contract in an amount of less than $1,000.00, the Government
is not obligated to purchase, nor is the Contractor obligated to furnish,
those supplies or services under the contract. 

  (b) Maximum order.  The Contractor is not obligated to honor-- 

(1) Any order for a single item in excess of the ceiling price of the
contract; 

(2) Any order for a combination of items in excess of the ceiling price
of the contract;

(3) A series of orders from the same ordering office within three (3)
days that together call for quantities exceeding the limitation in
subparagraph (1) or (2) above. 

  (c) If this is a requirements contract (i.e., includes the Requirements
clause at subsection 52.216-21 of the Federal Acquisition Regulation ), the
Government is not required to order a part of any one requirement from the 

Contractor if that requirement exceeds the maximum-order limitations in
paragraph (b) above. 

  (d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor
any order exceeding the maximum order limitations in paragraph (b), unless
that order (or orders) is returned to the ordering office within one (1) day
after issuance, with written notice stating the Contractor's intent not to
ship the item (or items) called for and the reasons.  Upon receiving this
notice, the Government may acquire the supplies or services from another
source.     

I.8 INDEFINITE QUANTITY (FAR 52.216-22 ) (OCT 1995)

  (a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule.  The
quantities of supplies and services specified in the Schedule are estimates
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only and are not purchased by this contract. 

  (b) Delivery or performance shall be made only as authorized by orders
issued in accordance with the Ordering clause.  The Contractor shall furnish
to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as
the "maximum." The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum." 

  (c) Except for any limitations on quantities in the Order Limitations clause
or in the Schedule, there is no limit on the number of orders that may be
issued.  The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations. 

  (d) Any order issued during the effective period of this contract and not
completed within that period shall be completed by the Contractor within the
time specified in the order.  The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same
extent as if the order were completed during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries
under this contract after ninety (90) days beyond the expiration date of the
contract.

I.9 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) (MAR 1989)

  (a) The Government may extend the term of this contract by written notice to
the Contractor within 30 days provided, that the Government shall give the
Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires.  The preliminary notice does not commit the
Government to an extension. 

  (b) If the Government exercises this option, the extended contract shall be
considered to include this option provision. 

  (c) The total duration of this contract, including the exercise of any
options under this clause, shall not exceed five (5) years. 

I.10 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY
1989)

  In compliance with the Service Contract Act of 1965, as amended, and the
regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies
the classes of service employees expected to be employed under the contract
and states the wages and fringe benefits payable to each if they were employed
by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

  THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION. 

    Employee Class                Monetary Wage-
                                  Fringe Benefits

    Laborer                       $10.93
    Equipment Operator            $17.16
    Truck Driver                  $14.14 to $15.67
    Environmental Cleanup
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      Technician                  $14.20
    Laboratory Technician         $12.78
    Diver                         NONE         
    Diver Tender                  $17.16
    Field Cost Administrator      $15.73
    Guard                         $11.47

NOTE: The Equivalent Federal Rates cited in this clause are based on the
Service Contract Act Directory of Occupations, Fourth Edition, January 1993.
Equivalent Federal Rates are based on the General Schedule Paytables,
effective January 1997, or the Federal Wage System Regular and Special
Production Facilitating Wage Rate Schedule, effective December 8, 1996, for
employees in the Chicago area.

I.11 CERTIFICATION OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA
DESIGNATED ITEMS USED IN PERFORMANCE OF THE CONTRACT (FAR 52.223-9) (MAY
1995)

  (a) As required under Section 6962 of the Solid Waste Disposal Act, an
officer or employee of the Contractor shall execute the following
certification annually as required in paragraph (b) of this clause:

CERTIFICATION

     (1) I,_________________________(name of certifier) am an officer or
employee responsible for the performance of this contract and hereby certify
that the following minimum recovered
material content for EPA Designated Items was actually used in the performance
of this contract during the preceding Government fiscal year (October 1 -
September 30, _____):

 ITEM PERCENTAGE OF TOTAL DOLLAR
RECOVERED MATERIAL AMOUNT OF
CONTENT UTILIZED* ITEM USED

______________________ ______________________  ______________
______________________ ______________________  ______________

*In addition, for paper products, include the percentage of postconsumer
material content utilized.

______________________________________________________________
Signature of the Officer or Employee

______________________________________________________________
Typed name of the Officer or Employee

______________________________________________________________
Title

______________________________________________________________
Name of Company, Firm, or Organization

_______________________
Date

(End of Certification)
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  (b) The Contractor shall submit this certification annually to

Contracting Officer 1 copy

EPA Recycling Coordinator 1 copy
US EPA (MC 3204)
Washington, D.C.  20460

by November 1, for the previous government fiscal year (October 1 through
September 30).

I.12 RIGHTS IN DATA--GENERAL (FAR 52.227-14) (JUN 1987) ALTERNATE II (JUN
1987)

  (2)  Not withstanding subparagraph (g)(1) of this clause, the contract may
identify and specify the delivery of limited rights data, or the Contracting
Officer may require by written request the delivery of limited rights data
that has been withheld or would otherwise be withholdable. If delivery of such
data is so required, the Contractor may affix the following "Limited Rights
Notice" to the data and the Government will thereafter treat the data, subject
to the provisions of paragraphs (e) and (f) of this clause, in accordance with
such Notice: 

                 LIMITED RIGHTS NOTICE  

 (a) These data are submitted with limited rights under Government contract
No....... (and subcontract......, if appropriate).  These data may be
reproduced and used by the Government with the express limitation that they
will not, without written permission of the Contractor, be used for purposes
of manufacture nor disclosed outside the Government; except that the
Government may disclose these data outside the Government for the following
purposes, if any, provided that the Government makes such disclosure subject
to prohibition against further use and disclosure: 

            (i)    Use (except for manufacture) by support service
contractors.
 
            (ii)   Evaluation by nongovernment evaluators.
 
            (iii)  Use (except for manufacture) by other contractors
participating in the Government's program of which the specific contract is a
part, for information and use in connection with the work performed under each
contract. 

            (iv)   Emergency repair or overhaul work. 

            (v)    Release to a foreign government, or instrumentality
thereof, as the interests of the United States Government may require, for
information or evaluation, or for emergency repair or overhaul work by such
government. 

  (b) This Notice shall be marked on any reproduction of these data, in whole
or in part. 

                              (End of notice)
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I.13 MANDATORY INFORMATION FOR ELECTRONIC FUNDS TRANSFER PAYMENT (FAR
52.232-33) (AUG 1996)

  (a) Method of payment.  Payments by the Government under this contract,
including invoice and contract financing payments, may be made by check or
electronic funds transfer (EFT) at the option of the Government.  If payment
is made by EFT, the Government may, at its option, also forward the associated
payment information by electronic transfer.  As used in this clause, the term
“EFT” refers to the funds transfer and may also include the information
transfer.

  (b) Mandatory submission of Contractor’s EFT information. (1) The Contractor
is required, as a condition to any payment under this contract, to provide the
Government with the information required to make payment by EFT as described
in paragraph (d) of this clause, unless the payment office determines that
submission of the information is not required.  However, until January 1,
1999, in the event the Contractor certifies in writing to the payment office
that the Contractor does not have an account with a financial institution or
an authorized payment agent, payment shall be made by other than EFT.  For any
payments to be made after January 1, 1999, the Contractor shall provide EFT
information as described in paragraph (d) of this clause.

(2) If the Contractor provides EFT information applicable to multiple
contracts, the Contractor shall specifically state the applicability of this
EFT information in terms acceptable to the payment office.

  (c) Contractor’s EFT information. Prior to submission of the first request
for payment (whether for invoice or contract financing payment) under this
contract, the Contractor shall provide the information required to make
contract payment by EFT, as described in paragraph (d) of this clause,
directly to the Government payment office named in this contract.  If more
than one payment office is named for the contract, the Contractor shall
provide a separate notice to each office.  In the event that the EFT
information changes, the Contractor shall be responsible for providing the
changed information to the designated payment office(s).

  (d) Required EFT information.  The Government may make payment by EFT
through either an Automated Clearing House (ACH) subject to the banking laws
of the United States or the Federal Reserve Wire Transfer System at the
Government’s option.  The Contractor shall provide the following information
for both methods in a form acceptable to the designated payment office.  The
Contractor may supply this data for this or multiple contracts (see paragraph
(b) of this clause).

(1) The contract number to which this notice applies.

(2) The Contractor’s name and remittance address, as stated in the
contract, and account number at the Contractor’s financial agent.

(3) The signature (manual or electronic, as appropriate), title, and
telephone number of the Contractor official authorized to provide this
information.

(4) For ACH payments only:
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(i) Name, address, and 9-digit Routing Transit Number of the
Contractor’s financial agent.

(ii) Contractor’s account number and the type of account
(checking, saving, or lockbox).

(5) For Federal Reserve Wire Transfer System payments only:

(i) Name, address, telegraphic abbreviation, and the 9-digit
Routing Transit Number for the Contractor’s financial agent.

(ii) If the Contractor’s financial agent is not directly on-line
to the Federal Reserve Wire Transfer System and, therefore, not the receiver
of the wire transfer payment, the Contractor shall also provide the name,
address, and 9-digit Routing Transit Number of the correspondent financial
institution receiving the wire transfer payment.

  (e) Suspension of payment. (1) Notwithstanding the provisions of any other
clause of this contract, the Government is not required to make any payment
under this contract until after receipt by the designated payment office, of
the correct EFT payment information from the Contractor or a certificate
submitted in accordance with paragraph (b) of this clause.  Until receipt of
the correct EFT information, any invoice or contract financing request shall
be deemed not to be a valid invoice or contract financing request as defined
in the Prompt Payment clause of this contract.

(2) If the EFT information changes after submission of correct EFT
information, the Government shall begin using the changed EFT information no
later than the 30th day after its receipt to the extent payment is made by
EFT.  However, the Contractor may request that no further payments be made
until the changed EFT information is implemented by the payment office.  If
such suspension would result in a late payment under the Prompt Payment clause
of this contract, the Contractor’s request for suspension shall extend the due
date for payment by the number of days of the suspension.

  (f) Contractor EFT arrangements.  The Contractor shall designate a single
financial agent capable of receiving and processing the electronic funds
transfer using the EFT methods described in paragraph (d) of this clause.  The
Contractor shall pay all fees and charges for receipt and processing of
transfers.

  (g) Liability for uncompleted or erroneous transfers. (1) If an uncompleted
or erroneous transfer occurs because the Government failed to use the
Contractor-provided EFT information in the correct manner, the Government
remains responsible for (i) making a correct payment, (ii) paying any prompt
payment penalty due, and (iii) recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor-
provided EFT information was incorrect at the time of Government release of
the EFT payment transaction instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment
office, the Government is deemed to have made payment and the Contractor is
responsible for recovery of any erroneously directed funds; or
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(ii) If the funds remain under the control of the payment office,
the Government retains the right to either make payment by mail or suspend the
payment in accordance with paragraph (e) of this clause.

  (h) EFT and prompt payment. (1) A payment shall be deemed to have been made
in a timely manner in accordance with the Prompt Payment clause of this
contract if, in the EFT payment transaction instruction given to the Federal
Reserve System, the date specified for settlement of the payment is on or
before the prompt payment due date, provided the specified payment date is a
valid date under the rules of the Federal Reserve System.

(2) When payment cannot be made by EFT because of incorrect EFT
information provided by the Contractor, no interest penalty is due after the
date of the uncompleted or erroneous payment transaction, provided that notice
of the defective EFT information is issued to the Contractor within 7 days
after the Government is notified of the defective EFT information.

  (i) EFT and assignment of claims.  If the Contractor assigns the proceeds of
this contract as provided for in the Assignment of Claims clause of this
contract, the assignee shall provide the assignee EFT information required by
paragraph (d) of this clause.  In all respects, the requirements of this
clause shall apply to the assignee as if it were the Contractor.  EFT
information which shows the ultimate recipient of the transfer to be other
than the Contractor, in the absence of a proper assignment of claims
acceptable to the Government, is incorrect EFT information within the meaning
of paragraph (e) of this clause.

  (j) Payment office discretion.  If the Contractor does not wish to receive
payment by EFT methods for one or more payments, the Contractor may submit a
request to the designated payment office to refrain from requiring EFT
information or using the EFT payment method.  The decision to grant the
request is solely that of the Government.

  (k) Change of EFT information by financial agent.  The Contractor agrees
that the Contractor’s financial agent may notify the Government of a change to
the routing transit number, Contractor account number, or account type.  The
Government shall use the changed data in accordance with paragraph (e)(2) of
this clause.  The Contractor agrees that the information provided by the agent
is deemed to be correct information as if it were provided by the Contractor. 
The Contractor agrees that the agent’s notice of changed EFT data is deemed to
be a request by the Contractor in accordance with paragraph (e)(2) that no
further payments be made until the changed EFT information is implemented by
the payment office.

I.14 SUBCONTRACTS (TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS) (FAR
52.244-3) (APR 1985)

  (a) "Subcontract," as used in this clause, includes but is not limited to
purchase orders, and changes and modifications to purchase orders.  The
Contractor shall obtain the Contracting Officer's written consent before
placing any subcontract for furnishing any of the work called for in this
contract, except for purchase of raw material or commercial stock items. 

  (b) No subcontract placed under this contract shall provide for payment on a
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cost-plus-a-percentage-of-cost basis, and any fee payable under
cost-reimbursement subcontracts shall not exceed the fee limitations in
subsection 15.903(d) of the Federal Acquisition Regulation . 

  (c) The Government reserves the right to review the Contractor's purchasing
system as set forth in FAR Subpart 44.3. 

  (d) Unless the consent or approval specifically provides otherwise, neither
consent by the Contracting Officer to any subcontract nor approval of the
Contractor's purchasing system shall constitute a determination (1) of the
acceptability of any subcontract terms or conditions, (2) of the acceptability
of any subcontract price or of any amount paid under any subcontract, or (3)
to relieve the Contractor of any responsibility for performing this contract. 

I.15 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (JUN 1988)

  This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available.   

I.16 ALTERATIONS IN CONTRACT (FAR 52.252-4) (APR 1984)

  Portions of this contract are altered as follows: 

I.17 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

  (a) The use in this solicitation or contract of any Federal Acquisition
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATION" after the date of the clause. 

  (b) The use in this solicitation or contract of any Environmental Protection
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION" after the name of the regulation. 

I.18 ADDITIONAL CONTRACT CLAUSES INCORPORATED BY REFERENCE

Although this is a service contract, there may be instances where the
Contractor shall obtain and/or provide construction-type services in order to
complete site specific clean-up work.  In those instances, the task orders
will be subject to the following Federal Acquisition Regulation (FAR) clauses
which are hereby incorporated into the contract by reference.

FAR NUMBER      DATE           CLAUSE TITLE

52.222-6        FEB 1995       DAVIS-BACON ACT
52.222-7        FEB 1988       WITHHOLDING OF FUNDS

 52.222-8        FEB 1988       PAYROLLS AND BASIC RECORDS
52.222-9        FEB 1988       APPRENTICES AND TRAINEES

 52.222-10       FEB 1988       COMPLIANCE WITH COPELAND ACT REQUIREMENTS
      52.222-11       FEB 1988       SUBCONTRACTS (LABOR STANDARDS)
      52.222-12       FEB 1988       CONTRACT TERMINATION-DEBARMENT

52.222-13       FEB 1988        COMPLIANCE WITH DAVIS-BACON AND RELATED  
                                     ACT REGULATIONS

52.222-14       FEB 1988       DISPUTES CONCERNING LABOR STANDARDS
52.222-15       FEB 1988       CERTIFICATION OF ELIGIBILITY
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      52.222-16       FEB 1988       APPROVAL OF WAGE RATES
      52.222-23       APR 1984       NOTICE OF REQUIREMENT FOR AFFIRMATIVE
                                     ACTION TO ENSURE EQUAL OPPORTUNITY 
                                     COMPLIANCE
      52.222-27       APR 1984       AFFIRMATIVE ACTION COMPLIANCE
                                     REQUIREMENTS FOR CONSTRUCTION
      52.222-5        MAY 1997       BUY AMERICAN ACT-CONSTRUCTION MATERIALS
      52.227-4        APR 1984       PATENT INDEMNITY-CONSTRUCTION CONTRACTS
      52.228-2        JUN 1996       ADDITIONAL BOND SECURITY
      52.228-11       FEB 1992       PLEDGES OF ASSETS
      52.228-15       SEP 1996       PERFORMANCE AND PAYMENT BONDS--
                                     CONSTRUCTION
      52.236-5        APR 1984       MATERIAL AND WORKMANSHIP
      52.236-7        NOV 1991       PERMITS AND RESPONSIBILITIES
      52.236-18       APR 1984       WORK OVERSIGHT IN COST-REIMBURSEMENT
                                     CONSTRUCTION CONTRACTS
      52.236-19       APR 1984       ORGANIZATION AND DIRECTION OF WORK
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PART III  - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)

ATTACHMENT       TITLE       NUMBER OF PAGES

    1        General Wage Determinations Under                2 
             the Davis Bacon Act

    2        DBA Compensation Worksheet                       3

    3        EPA Requirements for Quality Management         37
             Plans (EPA QA/R-2), August 1994

    4        EPA Requirements for Quality Assurance Project  43
             Plans (EPA QA/R-5), August 1994

    5        Quality Assurance/Quality Control Guidance      66
             for Removal Activities:  Sampling QA/QC Plan
             and Data Validation Procedures, Interim Final
             Guidance, OSWER Directive 9360.4-01, EPA/540/
             G-90/004, April 1990                             

    6        Using Qualified Data to Document an Observed    19
             Release and Observed Contamination,
             OSWER 9285.7-14FS, PB94-963311, November 1996    

    7        EPA Form 1900-55, Contractor Daily Cost          5
             Report

    8        Instructions for Performing the Annual          32
             Allocation of non-Site-Specific Costs

    9        Small, Small Disadvantaged, and Women-Owned      6
             Small Business Subcontracting Plan

   10        SF 294, Subcontracting Report for Individual     3
             Contracts, October 1996

   11        SF 295, Summary Subcontract Report,              3
             October 1996

   12        Invoice Preparation Instructions                 9

   13        Site Specific Invoicing Requirements             8

   14        Service Contract Act Wage 
             Determination Numbers                          371
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   15        Client Authorization Letter                      2

   16        Past Performance Questionnaire                   4
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PART IV   - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991)

  (a) The definitions and prohibitions contained in the clause, at FAR 52.203-
12, Limitation on Payments to Influence Certain Federal Transactions, included
in this solicitation, are hereby incorporated by reference in paragraph (b) of
this certification.

  (b) The offeror, by signing its offer, hereby certifies to the best of his
or her knowledge and belief that on or after December 23, 1989-- 

      (1) No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his
or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into
of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

      (2) If any funds other than Federal appropriated funds (including profit
or fee received under a covered Federal transaction) have been paid, or will
be paid, to any person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress on his or her behalf in
connection with this solicitation, the offeror shall complete and submit OMB
standard form LLL, Disclosure of Lobbying Activities to the Contracting
Officer; and 

      (3) He or she will include the language of this certification in all
subcontract awards at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

  (c) Submission of this certification and disclosure is a prerequisite for
making or entering into this contract imposed by section 1352, title 31,
United States Code.  Any person who makes an expenditure prohibited under this
provision or who fails to file or amend the disclosure form to be filed or
amended by this provision, shall be subject to a civil penalty of not less
than $10,000, and not more than $100,000, for each such failure.

K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3) (MAR 1994)

  (a) Definitions. 

  "Common parent," as used in the solicitation provision, means that corporate
entity that owns or controls an affiliated group of corporations that files
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its Federal income tax returns on a consolidated basis, and of which the
offeror is a member. 

  "Corporate status," as used in this solicitation provision, means a
designation as to whether the offeror is a corporate entity, an unincorporated
entity (e.g., sole proprietorship or partnership), or a corporation providing
medical and health care services. 

  "Taxpayer Identification Number (TIN)," as used in this solicitation
provision, means the number required by the IRS to be used by the offeror in
reporting income tax and other returns. 

  (b) All offerors are required to submit the information required in
paragraphs (c) through (e) of this solicitation provision in order to comply
with reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M and
implementing regulations issued by the Internal Revenue Service (IRS).  If the
resulting contract is subject to the reporting requirements described in FAR
4.903, the failure or refusal by the offeror to furnish the information may
result in a 31 percent reduction of payments otherwise due under the contract. 

 (c) Taxpayer Identification Number (TIN). 

[ ]  TIN: _____________________ 

[ ]  TIN: has been applied for.

[ ]  TIN: is not required because:
[ ]  Offeror is a nonresident alien, foreign corporation, or

foreign partnership that does not have income effectively connected with the
conduct of a trade or business in the U.S. and does not have an office or
place of business or a fiscal paying agent in the U.S;

[ ]  Offeror is an agency or instrumentality of a foreign
government;

[ ]  Offeror is an agency or instrumentality of a Federal, state
or local government; 

[ ]  Other. State basis. _____________________________ 

 (d) Corporate Status.
 

[ ]  Corporation providing medical and health care services, or engaged
in the billing and collecting of payments for such services;

[ ]  Other corporate entity;

[ ]  Not a corporate entity:
[ ]  Sole proprietorship;
[ ]  Partnership; 
[ ]  Hospital or extended care facility described in 26 CFR

501(c)(3) that is exempt from taxation under 26 CFR 501(a). 

  (e) Common Parent.

[ ]  Offeror is not owned or controlled by a common parent as defined in
paragraph (a) of this clause.

[ ]  Name and TIN of common parent; 
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Name ________________________________________ 

TIN _________________________________________ 

K.3 WOMEN-OWNED BUSINESS (FAR 52.204-5) (OCT 1995)

  (a) Representation.  The offeror represents that it __ is, __ is not a
women-owned business concern.

  (b) Definition. “Women-Owned business concern,” as used in this provision,
means a concern which is at least 51 percent owned by one or more women; or in
the case of any publicly owned business, at least 51 percent of the stock of
which is owned by one or more women; and whose management and daily business
operations are controlled by one or more women.

K.4 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (FAR 52.209-5 ) (MAR 1996)

  (a)(1) The Offeror certifies, to the best of its knowledge and belief,
that - 

       (i) The Offeror and/or any of its Principals - 

          (A) Are ( ) are not ( ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal
agency; 

          (B) Have ( ) have not ( ), within a 3-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: 
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, tax evasion, or receiving stolen property; and 

          (C) Are ( ) are not ( ) presently indicted for, or otherwise
criminally or civilly charged by a governmental entity with, commission of any
of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision. 

       (ii) The Offeror has ( ) has not ( ), within a 3-year period preceding
this offer, had one or more contracts terminated for default by any Federal
agency. 

    (2) "Principals," for the purposes of this certification, means officers;
directors; owners; partners; and, persons having primary management or
supervisory responsibilities within a business entity (e.g., general manager;
plant manager; head of a subsidiary, division, or business segment, and
similar positions). 

  THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF
THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001,
TITLE 18, UNITED STATES CODE. 
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  (b) The Offeror shall provide immediate written notice to the Contracting
Officer if, at any time prior to contract award, the Offeror learns that its
certification was erroneous when submitted or has become erroneous by reason
of changed circumstances. 

  (c) A certification that any of the items in paragraph (a) of this provision
exists will not necessarily result in withholding of an award under this
solicitation.  However, the certification will be considered in connection
with a determination of the Offeror's responsibility.  Failure of the Offeror
to furnish a certification or provide such additional information as requested
by the Contracting Officer may render the Offeror nonresponsible. 

  (d) Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision.  The knowledge and
information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings. 

  (e) The certification in paragraph (a) of this provision is a material
representation of fact upon which reliance was placed when making award.  If
it is later determined that the Offeror knowingly rendered an erroneous
certification, in addition to other remedies available to the Government, the
Contracting Officer may terminate the contract resulting from this
solicitation for default.  

K.5 TYPE OF BUSINESS ORGANIZATION (FAR 52.215-6) (JUL 1987)

  The offeror or quoter, by checking the applicable box, represents that-- 

  (a)  It operates as [ ] a corporation incorporated under the laws of the
State of _____________________, [ ] an individual, [ ] a partnership, [ ] a
nonprofit organization, or [ ] a joint venture; or 

  (b)  If the offeror or quoter is a foreign entity, it operates as [ ] an
individual, [ ] a partnership, [ ] a nonprofit organization, [ ] a joint
venture, or [ ] a corporation, registered for business in
__________________________ (country). 

K.6 AUTHORIZED NEGOTIATORS (FAR 52.215-11) (APR 1984)

  The offeror or quoter represents that the following persons are authorized
to negotiate on its behalf with the Government in connection with this request
for proposals or quotations: [list names, titles, and telephone numbers of the
authorized negotiators]. 

_________________________________________________
_________________________________________________
_________________________________________________

K.7 PLACE OF PERFORMANCE (FAR 52.215-20) (APR 1984)
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  (a) The offeror or quoter, in the performance of any contract resulting from
this solicitation, [ ] intends, [ ] does not intend (check applicable box) to
use one or more plants or facilities located at a different address from the
address of the offeror or quoter as indicated in this proposal or quotation. 

  (b) If the offeror or quoter checks "intends" in paragraph (a) above, it
shall insert in the spaces provided below the required information: 

                                   Name and Address of Owner 
  Place of Performance (Street     and Operator of the Plant or
  Address, City, County, State,    Facility if Other than Offeror
  Zip Code)                        or Quoter 

  _____________________________    ______________________________
  _____________________________    ______________________________
  _____________________________    ______________________________
  _____________________________    ______________________________

K.8 SMALL BUSINESS  PROGRAM REPRESENTATIONS (FAR 52.219-1   ) (JAN 1997)

(a)(1) The standard industrial classification (SIC) code for this acquisition
is 8744 - Environmental Remediation Services.

(2) The small business size standard is 500 employees.

(3) The small business size standard for a concern which submits an
offer in its own name, other than on a construction or service contract, but
which proposes to furnish a product which it did not itself manufacture, is
500 employees.

  (b) Representations. (1) The offeror represents as part of its offer that it
[ ]is, [ ]is not a small business concern.

(2) (Complete only if offeror represented itself as a small business
concern in block (b)(1) of this section.)  The offeror represents as part of
its offer that it [ ]is, [ ]is not a small disadvantaged business
concern.

(3) (Complete only if offeror represented itself as a small business
concern in block (b)(1) of this section.)  The offeror represents as part of
its offer that it [ ]is, [ ]is not a women-owned small business concern.

  (c) Definitions.  Joint Venture, for purposes of a small disadvantaged
business(SDB) set-aside or price evaluation preference(as prescribed at 13 CFR
124.321), is a concern that is owned and controlled by one or more socially
and economically disadvantaged individuals entering into a joint venture
agreement with one or more business concerns and is considered to be
affiliated for size purposes with such other concern(s).  The combined annual
receipts or employees of the concerns entering into the joint venture must
meet the applicable size standard corresponding to the SIC code designated for
the contract.  The majority of the venture’s earnings must accrue directly to
the socially and economically disadvantaged individuals in the SDB concern(s)
in the joint venture.  The percentage of the ownership involvement in a joint
venture by disadvantaged individuals must be at least 51 percent.
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  Small business concern, as used in this provision, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision.

   Small disadvantaged business concern, as used in this provision, means a
small business concern that (1) is at least 51 percent unconditionally owned
by one or more individuals who are both socially and economically
disadvantaged, or a publicly owned business having at least 51 percent of its
stock unconditionally owned by one or more socially and economically
disadvantaged individuals, and (2) has its management and daily business
controlled by one or more such individuals.  This term also means a small
business concern that is at least 51 percent unconditionally owned by an
economically disadvantaged Indian tribe or Native Hawaiian Organization, or a
publicly owned business having at least 51 percent of its stock
unconditionally owned by one or more of these entities, which has its
management and daily business controlled by members of an economically
disadvantaged Indian tribe or Native Hawaiian Organization, and which meets
the requirements of 13 CFR Part 124.

   Women-owned small business concern, as used in this provision, means a
small business concern-

(1) Which is at least 51 percent owned by one or more women or, in the
case of any publicly owned business, at east 51 percent of the stock of which
is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one
or more women.

  (d) Notice.  (1) If this solicitation is for supplies and has been set
aside, in whole or in part, for small business concerns, then the clause in
this solicitation providing notice of the set-aside contains restrictions on
the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status
as a small or small disadvantaged business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to
sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision
of Federal law that specifically references section 8(d) for a definition of
program eligibility, shall-

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension
and debarment; and

(iii) Be ineligible for participation in programs conducted under
the authority of the Act.

K.9 CERTIFICATION OF NONSEGREGATED FACILITIES (FAR 52.222-21) (APR 1984)

  (a) "Segregated facilities," as used in this provision, means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking
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lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, or
national origin because of habit, local custom, or otherwise. 

  (b) By the submission of this offer, the offeror certifies that it does not
and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where
segregated facilities are maintained.  The offeror agrees that a breach of
this certification is a violation of the Equal Opportunity clause in the
contract. 

  (c) The offeror further agrees that (except where it has obtained identical
certifications from proposed subcontractors for specific time periods) it
will-- 

    (1) Obtain identical certifications from proposed subcontractors before
the award of subcontracts under which the subcontractor will be subject to the
Equal Opportunity clause; 

    (2) Retain the certifications in the files; and 

    (3) Forward the following notice to the proposed subcontractors (except if
the proposed subcontractors have submitted identical certifications for
specific time periods): 

             NOTICE TO PROSPECTIVE 
             SUBCONTRACTORS OF REQUIREMENT
             FOR CERTIFICATIONS OF
             NONSEGREGATED FACILITIES 

  A Certification of Nonsegregated Facilities must be submitted before the
award of a subcontract under which the subcontractor will be subject to the
Equal Opportunity clause.  The certification may be submitted either for each
subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually, or annually). 

NOTE:  The penalty for making false statements in offers is prescribed in 18
U.S.C. 1001. 

K.10 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (APR 1984)

  The offeror represents that-- 

  (a) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject either to the Equal Opportunity clause of this
solicitation, the clause originally contained in Section 310 of Executive
Order No. 10925, or the clause contained in Section 201 of Executive Order No.
11114; 

  (b) It [ ] has, [ ] has not filed all required compliance reports; and 

  (c) Representations indicating submission of required compliance reports,
signed by proposed subcontractors, will be obtained before subcontract awards. 
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K.11 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)

  The offeror represents that-- 

  (a) It [ ] has developed and has on file, [ ] has not developed and does not
have on file, at each establishment, affirmative action programs required by
the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or
(b) It [ ] has not previously had contracts subject to the written affirmative
action programs requirement of the rules and regulations of the Secretary of
Labor. 

K.12 CLEAN AIR AND WATER CERTIFICATION (FAR 52.223-1) (APR 1984)

  The Offeror certifies that-- 

  (a) Any facility to be used in the performance of this proposed contract is  
[ ], is not [ ] listed on the Environmental Protection Agency (EPA) List of
Violating Facilities; 

  (b) The Offeror will immediately notify the Contracting Officer, before
award, of the receipt of any communication from the Administrator, or a
designee, of the EPA, indicating that any facility that the Offeror proposes
to use for the performance of the contract is under consideration to be listed
on the EPA List of Violating Facilities; and 

  (c) The Offeror will include a certification substantially the same as this
certification, including this paragraph (c), in every nonexempt subcontract. 

K.13 RECOVERED MATERIAL CERTIFICATION (FAR 52.223-4) (MAY 1995)

  The offeror certifies, by signing this offer, that recovered materials, as
defined in FAR 23.402, will be used as required by the applicable purchase
descriptions. 

K.14 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL FOR DESIGNATED ITEMS TO BE
USED IN THE PERFORMANCE OF THE CONTRACT (FAR 52.223-8) (MAY 1995)

  (a) By signing this offer, the offeror estimates that the total
percentage(s) of recovered material for EPA Designated Items (see 40 CFR,
Chapter 1, Subchapter I) to be used in the products and services to be
provided under the terms and specifications set forth in this solicitation
shall be as follows:

ITEM ESTIMATED PERCENTAGE
OF RECOVERED MATERIAL*

 ______________________ ______________________________
 ______________________ ______________________________

*In addition, for paper products, include the percentage of postconsumer
material.
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  (b) Prospective offerors are cautioned that the Government will conclude
that the percentages(s) of recovered materials to be used in products and
services to be provided under any resulting contract shall be "0%" if the
estimate(s) requested in this solicitation provision are left blank. 

  (c) Prospective offerors are further cautioned that estimated percentage(s)
of recovered materials to be used in products and services to be provided
under any resulting contract that are less than the requirements set forth in
this solicitation may render a prospective offeror's offer nonresponsive.

K.15 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT
1996)

  (a) Submission of this certification is a prerequisite for making or
entering into this contract imposed by Executive Order 12969, August 8, 1995.
  (b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requirements described in section 313 of the Emergency Planning and Community
Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the
Pollution Prevention Act of 1990(PPA) (42 U.S.C. 13106), the offeror will file
and continue to file for such facilities for the life of the contract the
Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the
performance of this contract is subject to the Form R filing and reporting
requirements because each such facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

[] (i)The facility does not manufacture, process, or otherwise use any
toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[] (ii)The facility does not have 10 or more full-time employees as
specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[] (iii)The facility does not meet the reporting thresholds of toxic
chemicals established under section 313(f) of EPCRA, 42 U.S.C.
11023(f)(including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

[] (iv)The facility does not fall within Standard Industrial
Classification Code (SIC) designations 20 through 39 as set forth in section
19.102 of the Federal Acquisition Regulation; or

[] (v) The facility is not located within any State of the United
States, the District of Columbia, the Commonwealth of Puerto Rico, Guam,
American Samoa, the United States Virgin Islands, the Northern Mariana
Islands, or any other territory or possession over which the United States has
jurisdiction.  

K.16 BUY AMERICAN CERTIFICATE (FAR 52.225-1) (DEC 1989)

  The offeror certifies that each end product, except those listed below, is a
domestic end product (as defined in the clause entitled "Buy American
Act--Supplies"), and that components of unknown origin are considered to have
been mined, produced, or manufactured outside the United States. 

      Excluded End Products           Country of Origin 
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      _____________________           _________________ 

      _____________________           _________________ 

      _____________________           _________________ 

     (List as necessary) 

  Offerors may obtain from the Contracting Officer lists of articles,
materials, and supplies excepted from the Buy American Act. 

K.17 ROYALTY INFORMATION (FAR 52.227-6) (APR 1984)

  (a) Cost or charges for royalties.  When the response to this solicitation
contains costs or charges for royalties totaling more than $250, the following
information shall be included in the response relating to each separate item
of royalty or license fee:

(1) Name and address of licensor.

(2) Date of license agreement.

(3) Patent numbers, patent application serial numbers, or other basis on
which the royalty is payable.

(4) Brief description, including any part or model numbers of each
contract item or component on which the royalty is payable.

(5) Percentage or dollar rate of royalty per unit.

(6) Unit price of contract item.

(7) Number of units.

(8) Total dollar amount of royalties.

  (b) Copies of current licenses.  In addition, if specifically requested by
the Contracting Officer before execution of the contract, the offeror shall
furnish a copy of the current license agreement and an identification of
applicable claims of specific patents.

K.18 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE
(FAR 52.227-15) (JUN 1987)

  (a) This solicitation sets forth the work to be performed if a contract
award results, and the Government's known delivery requirements for data (as
defined in FAR 27.401).  Any resulting contract may also provide the
Government the option to order additional data under the Additional Data
Requirements clause at 52.227-16 of the FAR, if included in the contract.  Any
data delivered under the resulting contract will be subject to the Rights in
Data--General clause at 52.227-14 that is to be included in this contract. 
Under the latter clause, a Contractor may withhold from delivery data that
qualify as limited rights data or restricted computer software, and deliver
form, fit, and function data in lieu thereof.  The latter clause also may be
used with its Alternates II and/or III to obtain delivery of limited rights
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data or restricted computer software, marked with limited rights or restricted
rights notices, as appropriate.  In addition, use of Alternate V with this
latter clause provides the Government the right to inspect such data at the
Contractor's facility. 

  (b) As an aid in determining the Government's need to include any of the
aforementioned Alternates in the clause at 52.227-14, Rights in Data--General,
the offeror's response to this solicitation shall, to the extent feasible,
complete the representation in paragraph (b) of this clause to either state
that none of the data qualify as limited rights data or restricted computer
software, or identify which of the data qualifies as limited rights data or
restricted computer software.  Any identification of limited rights data or
restricted computer software in the offeror's response is not determinative of
the status of such data should a contract be awarded to the offeror. 

              REPRESENTATION CONCERNING DATA RIGHTS 

  Offeror has reviewed the requirements for the delivery of data or software
and states (offeror check appropriate block)-- 

         [ ] None of the data proposed 
             for fulfilling such requirements
             qualifies as limited rights data or 
             restricted computer software. 

         [ ] Data proposed for fulfilling
             such requirements qualify as
             limited rights data or restricted computer 
             software and are identified as follows: 

             _____________________________________ 

             _____________________________________ 

             _____________________________________ 

             _____________________________________ 

             _____________________________________ 

NOTE: "Limited rights data" and "Restricted computer software" are defined in
the contract clause entitled "Rights In Data-- General." 

K.19 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-1 ) (APR
1996)

  Note:  This notice does not apply to small businesses or foreign
governments.  This notice is in three parts, identified by Roman numerals I
through III. 

  Offerors shall examine each part and provide the requested information in
order to determine Cost Accounting Standards (CAS) requirements applicable to
any resultant contract.
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  If the offeror is an educational institution, Part II does not apply unless
the contemplated contract will be subject to full or modified CAS coverage
pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

I.  DISCLOSURE STATEMENT -- COST ACCOUNTING PRACTICES AND CERTIFICATION 

  (a) Any contract in excess of $500,000 resulting from this solicitation,
except contracts in which the price negotiated is based on (1) established
catalog or market prices of commercial items sold in substantial quantities to
the general public, or (2) prices set by law or regulation, will be subject to
the requirements of the Cost Accounting Standards Board (48 CFR, Chapter 99,
except for those contracts which are exempt as specified in 48 CFR 9903.201-1. 

  (b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirements of 48 CFR Chapter 99 must, as a condition
of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. 
When required, the Disclosure Statement must be submitted as a part of the
offeror's proposal under this solicitation unless the offeror has already
submitted a Disclosure Statement disclosing the practices used in connection
with the pricing of this proposal.  If an applicable Disclosure Statement has
already been submitted, the offeror may satisfy the requirement for submission
by providing the information requested in paragraph (c) of Part I of this
provision. 

  CAUTION:  In the absence of specific regulations or agreement, a practice
disclosed in a Disclosure Statement shall not, by virtue of such disclosure,
be deemed to be a proper, approved, or agreed- to practice for pricing
proposals or accumulating and reporting contract performance cost data. 

  (c) Check the appropriate box below:
 __
|__| (1) Certificate of Concurrent Submission of Disclosure Statement. 

  The offeror hereby certifies that, as a part of the offer, copies of the
Disclosure Statement have been submitted as follows:  (i) original and one
copy to the cognizant Administrative Contracting Officer (ACO) or cognizant
Federal agency official authorized to act in that capacity (Federal official),
as applicable, and (ii) one copy to the cognizant Federal auditor. 

  (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. 
Forms may be obtained from the cognizant ACO or Federal Official and/or from
the looseleaf version of the Federal Acquisition Regulation.) 

Date of Disclosure Statement:  _______________________________
Name and Address of Cognizant ACO or Federal Official Where Filed:  

______________________________________________________________

______________________________________________________________

______________________________________________________________

  The offeror further certifies that practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the Disclosure Statement.
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 __
|__| (2) Certificate of Previously Submitted Disclosure Statement. 

  The offeror hereby certifies that Disclosure Statement was filed as follows: 

Date of Disclosure Statement:  _______________________________
Name and Address of Cognizant ACO or Federal Official Where Filed:
 
______________________________________________________________

______________________________________________________________

______________________________________________________________

  The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the applicable disclosure statement.

 __
|__| (3) Certificate of Monetary Exemption. 

  The offeror hereby certifies that the offeror, together with all divisions,
subsidiaries, and affiliates under common control, did not receive net awards
of negotiated prime contracts and subcontracts subject to CAS totaling more
than $25 million (of which at least one award exceeded $1 million) in the cost
accounting period immediately preceding the period in which this proposal was
submitted.  The offeror further certifies that if such status changes before
an award resulting from this proposal, the offeror will advise the Contracting
Officer immediately.

 __
|__| (4) Certificate of Interim Exemption. 

  The offeror hereby certifies that (i) the offeror first exceeded the
monetary exemption for disclosure, as defined in (3) of this subsection, in
the cost accounting period immediately preceding the period in which this
offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror
is not yet required to submit a Disclosure Statement.  The offeror further
certifies that if an award resulting from this proposal has not been made
within 90 days after the end of that period, the offeror will immediately
submit a revised certificate to the Contracting Officer, in the form specified
under subparagraph (c)(1) or (c)(2) of Part I of this provision, as
appropriate, to verify submission of a completed Disclosure Statement. 

  CAUTION:  Offerors currently required to disclose because they were awarded
a CAS-covered prime contract or subcontract of $25 million or more in the
current cost accounting period may not claim this exemption (4).  Further, the
exemption applies only in connection with proposals submitted before
expiration of the 90-day period following the cost accounting period in which
the monetary exemption was exceeded. 

II.  COST ACCOUNTING STANDARDS -- ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE 

  If the offeror is eligible to use the modified provisions of 48 CFR
9903.201-2(b) and elects to do so, the offeror shall indicate by checking the
box below.  Checking the box below shall mean that the resultant contract is
subject to the Disclosure and Consistency of Cost Accounting Practices clause
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in lieu of the Cost Accounting Standards clause.
 __
|__| The offeror hereby claims an exemption from the Cost Accounting

Standards clause under the provisions of 48 CFR 9903.201-2(b) and certifies
that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period
immediately preceding the period in which this proposal was submitted, the
offeror received less than $25 million in awards of CAS-covered prime
contracts and subcontracts, or the offeror did not receive a single
CAS-covered award exceeding $1 million.  The offeror further certifies that if
such status changes before an award resulting from this proposal, the offeror
will advise the Contracting Officer immediately. 

 CAUTION:  An offeror may not claim the above eligibility for modified
contract coverage if this proposal is expected to result in the award of a
CAS-covered contract of $25 million or more or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prime
contract or subcontract of $25 million or more. 

III.  ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS 

  The offeror shall indicate below whether award of the contemplated contract
would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
clause, require a change in established cost accounting practices affecting
existing contracts and subcontracts. 

 __  __
|__| YES |__| NO

K.20 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)
(APR 1984)

  The offeror [ ] is [ ] is not aware of any information bearing on the
existence of any potential organizational conflict of interest. If the offeror
is aware of information bearing on whether a potential conflict may exist, the
offeror shall provide a disclosure statement describing this information. 
(See Section L of the solicitation for further information.)   

K.21 GENERAL FINANCIAL AND ORGANIZATIONAL INFORMATION (EPAAR 1552.215-76)
(APR 1984)

  Offerors or quoters are requested to provide information regarding the
following items in sufficient detail to allow a full and complete business
evaluation.  If the question indicated is not applicable or the answer is
none, it should be annotated.  If the offeror has previously submitted the
information, it should certify the validity of that data currently on file at
EPA or update all outdated information on file. 

  (a) Contractor's Name: ....................................

  (b) Address (If financial records are maintained at some other
      location, show the address of the place where the records
      are kept): ............................................
      ....................................................... 

  (c) Telephone Number: .....................................
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  (d) Individual(s) to contact re this proposal: ............
      ....................................................... 

  (e) Cognizant Government: 

      Audit Agency: ......................................... 

      Address: .............................................. 

      Auditor: .............................................. 

  (f) (1) Work Distribution for the Last Completed Fiscal Accounting Period: 

      Sales: 

      Government cost-reimbursement type prime
      contracts and subcontracts:                        $...... 

      Government fixed-price prime contracts
      and subcontracts:                                  $...... 

      Commercial Sales:                                  $...... 

      Total Sales:                                       $...... 

  (2) Total Sales for first and second fiscal years immediately      
preceding last completed fiscal year. 

      Total Sales for First Preceding Fiscal Year        $...... 

      Total Sales for Second Preceding Fiscal Year       $...... 

  (g) Is company a separate rate entity or division?

      ....................................................... 

      If a division or subsidiary corporation, name parent company: 

      ....................................................... 

  (h) Date Company Organized: ............................... 

  (i) Manpower: 

      Total Employees: ...................................... 

      Direct: ............................................... 

      Indirect: ............................................. 

      Standard Work Week (Hours): ........................... 

  (j) Commercial Products: .................................. 

      ....................................................... 
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  (k) Attach a current organizational chart of the company. 

  (l) Description of Contractor's system of estimating and accumulating costs
under Government contracts. (Check appropriate blocks.) 

                                   Estimated/           Standard               
                     Actual Cost             Cost 

      Estimating System 

          Job Order                   .......            ........ 
          Process                     .......            ........ 
      Accumulating System 

          Job Order                   .......            ........

          Process                     .......            ........ 

      Has your cost estimating system been approved by any Government agency? 

Yes .......  No .......... 

      If yes, give name and location of agency: ............. 

      ....................................................... 

      Has your cost accumulation system been approved by any Government
agency? 

Yes .......  No .......... 

      If yes, give name and address of agency: .............. 

      ....................................................... 

  (m) What is your fiscal year period? (Give month-to-month dates): 

      ....................................................... 

What were the indirect cost rates for your last completed fiscal year? 

          Fiscal                    Indirect          Basis of
           Year                    Cost Rate         Allocation

       Fringe Benefits              .......          ..........
       Overhead                     .......          ..........
       G&A Expense                  .......          ..........
       Other                        .......          ..........

  (n) Have the proposed indirect cost rate(s) been evaluated and accepted by
any Government agency? Yes .......  No ........... 

  If yes, name and location of the Government agency: 

  ......................................................... 
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  Date of last preaward audit review by a Government agency:   .

  (If the answer is no, data supporting the proposed rates must accompany the
cost or price proposal.  A breakdown of the items comprising overhead and G&A
must be furnished.) 

  (o) Cost estimating is performed by:
Accounting Department ....................................
Contracting Department ...................................
Other .................................................... 

            (describe). 

  (p) Has system of control of Government property been approved by a
Government agency?
 
Yes .......  No .......... 

If yes, name and location of the Government agency: 

..........................................................

  (q) Purchasing System: 

  FAR 44.302 requires EPA, where it is the cognizant Government agency, to
conduct a Contractor Purchasing System Review for each contractor whose sales
to the Government, using other than sealed bid procedures, are expected to
exceed $10 million (annual billings) during the next twelve months.  The $10
million sales threshold is comprised of prime contracts, subcontractors under
Government prime contracts, and modifications (except when the negotiated
price is based on established catalog or market prices or is set by law or
regulation).  Has your purchasing system been approved by a Government agency? 

Yes .....  No .......... 

  If yes, name and location of the Government agency: 

............................................................. 

  Period of Approval: ....................................... 

  If no, do you estimate that your negotiated sales to the Government during
the next twelve months will meet the $10 million threshold? 

Yes .....  No .......... 

  If you respond yes to the $10 million threshold question, is EPA the
cognizant agency for your organization based on the preponderance of
Government contract dollars? 

Yes .....  No .......... 

  If EPA is not your cognizant Government agency, provide the name and
location of the cognizant agency..................... 
.............................................................. 
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  Are your purchasing policies and procedures written? 

Yes .....  No .......... 

  (r) Does your firm have an established written incentive compensation or
bonus plan?

Yes .....  No .......... 

K.22 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND
PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)

  (a) Section 6041 of Title 26 of the U.S. Code requires EPA to file Internal
Revenue Service (IRS) Form 1099 with respect to individuals who receive
payments from EPA under purchase orders or contracts.  Section 6109 of Title
26 of the U.S. Code authorizes collection by EPA of the social security
numbers of such individuals for the purpose of filing IRS Form 1099. Social
security numbers obtained for this purpose will be used by EPA for the sole
purpose of filing IRS Form 1099 in compliance with Section 6041 of Title 26 of
the U.S. Code. 

  (b) If the offeror or quoter is an individual, consultant, or sole
proprietor and has no Employer Identification Number, insert the offeror's or
quoter's social security number on the following line. 

  .................................. 

K.23 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)

  I hereby certify that the responses to the above Representations, 
Certifications and other statements are accurate and complete. 

Signature:____________________________ 

Title    :____________________________ 

Date     :____________________________   
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 NOTICE Listing Contract Clauses Incorporated by Reference

   NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

    FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

    NUMBER     DATE       TITLE

    52.204-6   DEC 1996   CONTRACTOR IDENTIFICATION NUMBER--DATA UNIVERSAL 
                          NUMBERING SYSTEM (DUNS) NUMBER
    52.215-5   JUL 1987   SOLICITATION DEFINITIONS
    52.215-7   APR 1984   UNNECESSARILY ELABORATE PROPOSALS OR QUOTATIONS
    52.215-8   DEC 1989   AMENDMENTS TO SOLICITATIONS
    52.215-12  APR 1984   RESTRICTION ON DISCLOSURE AND USE OF DATA
    52.215-13  APR 1984   PREPARATION OF OFFERS
    52.215-14  APR 1984   EXPLANATION TO PROSPECTIVE OFFERORS
    52.215-15  MAY 1997   FAILURE TO SUBMIT OFFER
    52.215-9   MAR 1997   SUBMISSION OF OFFERS
    52.215-10  JUN 1997   LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS 
                          OF PROPOSALS
    52.222-24  APR 1984   PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE 
                          REVIEW
    52.222-46  FEB 1993   EVALUATION OF COMPENSATION FOR PROFESSIONAL 
                          EMPLOYEES

L.2 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA (FAR 52.215-41) (JAN 1997)

  (a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or
pricing data, offerors may submit a written request for exception by
submitting the information described in the following subparagraphs. The
Contracting Officer may require additional supporting information, but only to
the extent necessary to determine whether an exception should be granted, and
whether the price is fair and reasonable. 
   (i) Identification of the law or regulation establishing the price offered.
If the price is controlled under law by periodic rulings, reviews, or similar
actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office. 

   (ii) For a commercial item exception, the offeror shall submit, at a
minimum, information on prices at which the same item or similar items have
previously been sold that is adequate for evaluating the reasonableness of the
price for this acquisition. Such information may include— 

(A) For catalog items, a copy of or identification of the catalog and
its date, or the appropriate pages for the offered items, or a statement that
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the catalog is on file in the buying office to which the proposal is being
submitted. Provide a copy or describe current discount policies and price
lists (published or unpublished), e.g., wholesale, original equipment
manufacturer, or reseller. Also explain the basis of each offered price and
its relationship to the established catalog price, including how the proposed
price relates to the price of recent sales in quantities similar to the
proposed quantities. 

(B) For market-priced items, the source and date or period of the market
quotation or other basis for market price, the base amount, and applicable
discounts. In addition, describe the nature of the market. 

(C) For items included on an active Federal Supply Service Multiple
Award Schedule contract, proof that an exception has been granted for the
schedule item. 
 (2) The offeror grants the Contracting Officer or an authorized
representative the right to examine, at any time before award, books, records,
documents, or other directly pertinent records to verify any request for an
exception under this provision, and the reasonableness of price. Access does
not extend to cost or profit information or other data relevant solely to the
offeror’s determination of the prices to be offered in the catalog or
marketplace. 
 (b) Requirements for cost or pricing data. If the offeror is not granted an
exception from the requirement to submit cost or pricing data, the following
applies: 

(1) The offeror shall submit cost or pricing data on Standard Form (SF)
1411, Contract Pricing Proposal Cover Sheet (Cost or Pricing Data Required),
with supporting attachments prepared in accordance with Table 15–2 of FAR
15.804–6(b)(2).

(2) As soon as practicable after agreement on price, but before contract
award (except for unpriced actions such as letter contracts), the offeror
shall submit a Certificate of Current Cost or Pricing Data, as prescribed in
FAR 15.804–4. 

L.3 CONTRACT AWARD (FAR 52.215-16 ) (OCT 1995) ALTERNATE II (OCT 1995)
DEVIATION

  (a) The Government will award two contracts resulting from this solicitation
to the responsible offerors whose offers, conforming to the solicitation, will
be most advantageous to the Government, cost or price and other factors,
specified elsewhere in this solicitation, considered. 

  (b) The Government may (1) reject any or all offers if such action is in the
public interest, (2) accept other than the lowest offer, and (3) waive
informalities and minor irregularities in offers received. 

  (c) The Government intends to evaluate proposals and award two contracts
without discussions with offerors (except communications conducted for the
purpose of minor clarification).  Therefore, each initial offer should
contain the offeror's best terms from a cost or price and technical
standpoint.  However, the Government reserves the right to conduct
discussions if later determined by the Contracting Officer to be necessary.

  (d) The Government may accept any item or group of items of an offer, unless
the offeror qualifies the offer by specific limitations.  Unless otherwise
provided in the schedule, offers may be submitted for quantities less than
those specified.  The government reserves the right to make awards on any item
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for a quantity less than the quantity offered, at the unit cost or prices
offered, unless the offeror specifies otherwise in the offer. 

  (e) A written award or acceptance of offer mailed or otherwise furnished to
the successful offeror within the time for acceptance specified in the offer
shall result in a binding contract without further action by either party. 
Before the offer's specified expiration time, the Government may accept an
offer (or part of an offer, as provided in paragraph (d) above), whether or
not there are negotiations after its receipt, unless a written notice of
withdrawal is received before award.  Negotiations conducted after receipt of
an offer do not constitute a rejection or counteroffer by the Government. 

  (f) Neither financial data submitted with an offer, nor representations
concerning facilities or financing, will form a part of the resulting
contract.  However, if the resulting contract contains a clause providing for
price reduction for defective cost or pricing data, the contract price will be
subject to reduction if cost or pricing data furnished is incomplete,
inaccurate, or not current. 

  (g) The Government may determine that an offer is unacceptable if the prices
proposed are materially unbalanced between line items or subline items.  An
offer is materially unbalanced when it is based on prices significantly less
than cost for some work and prices which are significantly overstated in
relation to cost for other work, and if there is a reasonable doubt that the
offer will result in the lowest overall cost to the Government, even though it
may be the low evaluated offer, or it is so unbalanced as to be tantamount to
allowing an advance payment.  

  (h) The Government may disclose the following information in post-award
debriefings to other offerors:  (1) the overall evaluated cost or price and
technical rating of the successful offeror; (2) the overall ranking of all
offerors, when any ranking was developed by the agency during source
selection; (3) a summary of the rationale for award; and (4) for acquisitions
of commercial end items, the make and model of the item to be delivered by the
successful offeror.

 

L.4 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984) DEVIATION

  The Government contemplates award of a fixed rate, Time-and-Materials,
Indefinite-Delivery/Indefinite Quantity contract resulting from this
solicitation.   

L.5 SINGLE OR MULTIPLE AWARDS (FAR 52.216-27) (OCT 1995)

  The Government may elect to award a single delivery order contract or task
order contract or to award multiple delivery order contracts or task order
contracts for the same or similar supplies or services to two or more sources
under this solicitation.
 
L.6 SIC CODE AND SMALL BUSINESS SIZE STANDARD (FAR 52.219-22) (JAN 1991)

  (a) The standard industrial classification (SIC) code for this acquisition
is 8744 - Environmental Remediation Services. 
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  (b)(1) The small business size standard is 500 employees.

     (2) The small business size standard for a concern which submits an offer
in its own name, other than on a construction or service contract, but which
proposes to furnish a product which it did not itself manufacture, is 500
employees. 

L.7 SERVICE OF PROTEST (FAR 52.233-2 ) (AUG 1996)

  (a) Protests, as defined in Section 33.101 of the Federal Acquisition
Regulation, that are filed directly with an agency, and copies of any protests
that are filed with the General Accounting Office (GAO) or the General
Services Administration Board of Contract Appeals (GSBCA), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgement of receipt from: 
 
William A. Massie, Jr. 
  
Hand-Carried Address: 

    U.S. EPA Region 5
    Acquisition Section
    10th Floor
    77 West Jackson Blvd.
    Chicago, IL  60604          
    Telephone No. (312)886-5868

Mailing Address: 

    U.S. EPA Region 5
    Acquisition Section (MCC-10J)
    Attn:  William A. Massie, Jr.
    77 West Jackson Blvd.
    Chicago, IL  60604-3590
    Telephone No. (312)886-5868             

  (b) The copy of any protest shall be received in the office designated above
on the same day a protest is filed with the GSBCA or within one day of filing
a protest with the GAO.

  (c) In this procurement, you may not protest to the GSBCA because of the
nature of the supplies or services being procured.

L.8 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (JUN
1988)

  This solicitation incorporates one or more solicitation provisions by
reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available.   

L.9 AUTHORIZED DEVIATIONS IN PROVISIONS (FAR 52.252-5) (APR 1984)

  (a) The use in this solicitation of any Federal Acquisition Regulation (48
CFR Chapter 1) provision with an authorized deviation is indicated by the
addition of "DEVIATION" after the date of the provision. 
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  (b) The use in this solicitation of any Environmental Protection Agency (48
CFR Chapter 15) provision with an authorized deviation is indicated by the
addition of "DEVIATION" after the name of the regulation. 

L.10 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR 1552.209-70)
(APR 1984) DEVIATION

  (a) The prospective Contractor certifies, to the best of its knowledge and
belief, that it is not aware of any information bearing on the existence of
any potential organizational conflict of interest.  If the prospective
Contractor cannot so certify, it shall provide a disclosure statement in its
proposal which describes all relevant information concerning any past,
present, or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or subcontractor) may
have a potential organizational conflict of interest. 

  (b) Prospective Contractors should refer to FAR Subpart 9.5 and EPAAR Part
1509 for policies and procedures for avoiding, neutralizing, or mitigating
organizational conflicts of interest.

  (c) If the Contracting Officer determines that a potential conflict exists,
the prospective Contractor shall not receive an award unless the conflict can
be avoided or otherwise resolved through the inclusion of a special contract 

clause or other appropriate means.  The terms of any special clause are
subject to negotiation.   

L.11 USE OF DOUBLE-SIDED COPYING IN SUBMISSION OF PROPOSALS (EP 52.210-155)
(JUL 1990)

  (a) For the purpose of this clause, "double sided copying" means copying two
one-sided originals on to the front and back side of one sheet of paper. 

  (b) Unless otherwise directed by the Contracting Officer, offerors shall use
double-sided copying to reproduce all bids or proposals in response to this
solicitation.   

L.12 INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER INFORMATION

(a)  General.  The offeror shall submit an offer consisting of separate
pricing and business proposals in strict accordance with these instructions. 
In addition, the offeror shall submit other written information and give an
oral presentation in strict accordance with these instructions.  When
evaluating an offer, the Government will consider how well the offeror
complied with these instructions to be an indication of the type of conduct
the Government can expect during contract performance.  Therefore, the
Government encourages the offeror to contact the Contracting Officer by
telephone, facsimile transmission, e-mail, or mail in order to request an
explanation of any aspect of these instructions.

(b)  Pricing Proposal.

(1)  The offeror shall submit a pricing proposal which will be
evaluated as part of the Government’s price analysis.  The offeror shall
submit an original and three (3) copies of the following information in three-
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ring binders which are identified by the solicitation number and the words
“PRICING PROPOSAL.”  

(a)  Standard Form 33, with Blocks 12 through 18 completed
by the offeror; 

(b)  RFP Section B, Supplies or Services and Prices/Costs,
with the offeror’s proposed prices inserted in the appropriate blank spaces; 

(c)  Cost or Pricing Data or Information Other than Cost or
Pricing Data which supports the offeror’s proposed material handling charge
(percentage); 

(d)  Professional Employee Compensation Plan prepared in
accordance with the Section L provision entitled “Evaluation of Compensation
for Professional Employees”; 

(e)  RFP Section K, Certifications, Representations, and
Other Statements, completed by the offeror and each team subcontractor;

(f)  Copies of Collective Bargaining Agreements, if
applicable; 

(g)  A copy of the company’s existing written payroll
policy; and 

(h)  A copy of its accounting policy with respect to the
accounting for overtime premiums, as well as an example of the overtime rate
calculation.

(2)  The submission of these items to the Government will
constitute the offeror’s promise to comply with the terms and conditions of
the RFP, which includes the Statement of Work, at the proposed prices.

(3)  The Government warns the offeror that taking exception to any
term or condition of the RFP (including submitting any alternate proposal that
requires relaxation of a requirement) will make an offer unacceptable, and the
offeror ineligible for award, unless the RFP expressly authorizes such an
exception with regard to any term or condition.  The Government will consider
any exception to any term or condition of the RFP to be a deficiency, as
defined in FAR 15.601. 

(4)  An offeror may eliminate any deficiency in its offer only
through discussions, as defined in FAR 15.601 and prescribed in FAR 15.610. 
However, the Government intends to award a contract without discussions, as
authorized by FAR 15.610(a).  Therefore, any offeror planning to take
exception to a term or condition of the RFP should consult with the
Contracting Officer prior to submitting an offer, unless the RFP expressly
authorizes such exception.

(5)  Notwithstanding its plan to award without discussions, the
Government reserves the right to conduct discussions with offerors in the
competitive range, if necessary, and to permit offerors to revise their
offers.  The Government also reserves the right to change any of the terms and
conditions of the RFP by amendment at any time prior to contract award and to
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allow offerors to revise their offers accordingly, as authorized by FAR
15.606.

(c)  Business Proposal.

(1)  The offeror shall submit a business proposal consisting of
the following items which will be evaluated by the Government as acceptable or
unacceptable.  The offeror shall submit an original and four (4) copies of the
following information in three-ring binders which are identified by the
solicitation number and the words “BUSINESS PROPOSAL.”     

(a)  Confidential Business Information (CBI) Plan; 

(b)  Conflict of Interest Plan; 

(c)  Quality Management Plan; 

(d)  Quality Assurance Project Plan; 

(e)  Health and Safety Program Plan; and

(f) Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan.

(2)  The offeror shall also submit as part of the business
proposal the following information which will be evaluated by the Government
as part of the technical evaluation.  The offeror shall submit an original and
four (4) copies of the past performance information and an original and nine
(9) copies of the resumes and letters of intent for key personnel in three-
ring binders which are identified by the solicitation number and the words
“BUSINESS PROPOSAL - TECHNICAL.”  

(a)  Past Performance Information.  The offeror shall submit
past performance information in accordance with the Section L provision
entitled “PAST PERFORMANCE (EP 52.215-105)(DEC 1995).” 

(b)  Resumes and Letters of Intent for Key Personnel.  The
offeror shall submit Resumes and Letters of Intent for Key Personnel.  The
resumes and commitment letters for key personnel, to include the Program
Manager(s), Transportation & Disposal (T&D) Coordinator(s), and Response
Managers, Junior Response Managers, and Specialized Response Managers shall
contain the following information:  proposed job title; academic
qualifications and dates thereof; complete experience record showing employer,
title, and specific duties performed, responsibilities, and assignments by
years, beginning with the present and work backwards; and the experience the
individual had in performing tasks for which he/she is being proposed. 
Resumes shall not exceed five (5) pages in length.  Commitment letters, signed
by each of the proposed key personnel, shall not exceed one (1) page in length
and shall include direct salary, percentage of time available, date available
to start work under this contract, and any contingencies.

(d)  Other Written Information.  The offeror shall submit the following
information to the Government with their pricing and business proposals.  This
information will not constitute part of an offer and will not become part of
any contract resulting from this RFP, unless the Government and offeror agree
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to make it a part of an offer through discussions.  The offeror shall submit
an original and four (4) copies of the following information in three-ring
binders which are identified with the solicitation number and the words “OTHER
WRITTEN INFORMATION.”

(1)  Financial Information.  The offeror shall submit a current
financial statement and a statement of profit and loss for the last completed
fiscal year for the prime contractor and team subcontractors.  The offeror
shall specify resources available to perform the contract without financial
assistance from any outside sources.  If sufficient financial resources are
not available, submit information about the amount of assistance that would be
required from outside sources (i.e., bank loans, letter or lines of credit;
etc.).

(2)  Divisions/Subsidiaries/Parent/Affiliated Companies.  The
offeror shall submit the name(s) and location(s) of each affiliate if other
divisions, subsidiaries, parent, or affiliated companies will perform work or
furnish materials under any resultant contract.  In addition, the offeror
shall provide its intercompany pricing policy.
   

(3)  Letters of Intent for Prospective Team Subcontractor(s).  The
offeror shall submit letters of intent for each prospective team
subcontractor.  A Disclosure Statement or Certificate relating to Cost
Accounting Standards shall be attached to each letter of intent for each team
subcontractor, if such data is required by other terms and conditions of the
solicitation. 

(e)  Oral Presentation.  

(1) Once the Government receives the offeror’s pricing and
business proposals and other written information, every eligible offeror shall
be scheduled to make an oral presentation to the Government’s evaluation panel
and participate in a question and answer session.  The sole purpose of the
oral presentation and the question and answer session is to test an offeror’s
understanding of the work that the Government will require under the
prospective contract.

(2)  The oral presentation and question and answer session are not
part of the offer and are not themselves offers.  The oral presentation and
the question and answer session will not constitute discussions, as defined by
FAR 15.601 and 15.610, and will not obligate the Government to determine a
competitive range, conduct discussions, or solicit or entertain revised or
best and final offers.  Statements made by the offeror during the oral
presentation or the question and answer session will not become a part of any
contract resulting from this RFP, unless the Government and an offeror agree
to make them a part of an offer during discussions.  If the Government decides
to conduct discussions, the Government will not solicit or entertain revisions
to the oral presentations or to the answers given during the question and
answer session.

(3)  Ground Rules.

(a)  Eligibility.  Only offerors submitting pricing and
business proposals containing all of the documents listed above will be
eligible to give an oral presentation.  All submissions will be reviewed prior
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to scheduling oral presentations to ensure that all of the documents requested
were submitted.  Pricing and business proposals will not be evaluated prior to
the commencement of oral presentations.

(b)  Timing.  Oral presentations will commence approximately
two (2) weeks after the receipt of offers.  The Contracting Officer will
notify offerors of the scheduled date, time, and location of their
presentation within one (1) week of the receipt of offers.

(c)  Rescheduling.  The Government reserves the right to
reschedule any offeror’s presentation at the discretion of the Contracting
Officer.

(d)  Prime and/or Team Subcontractor Employee Participation. 

(1)  The presentation shall be made by one or more of
the personnel whom the offeror will employ to manage or supervise contract
performance on a full time basis.  The Program Manager who will have full time
operational responsibility for contract performance shall be present and
shall, at a minimum, answer questions directed to him during the question and
answer session.  The Transportation and Disposal (T&D) Coordinator shall be
present and shall, at a minimum, answer questions directed to him during the
question and answer session.  Response Managers having full time operational
responsibility for clean-ups of the type described in the scenarios shall be
present and shall, at a minimum, answer questions directed to him during the
question and answer session.  Offerors shall not use company senior or general
managers or other employees or consultants to make any part of the oral
presentation.

(2)  An offeror shall send no more than ten (10)
persons to the presentation.  This number shall include no more than two (2),
nonpresenting company officials.

(4) Topics.

(a)  Experience.  The time limit for this segment of the
oral presentation is one and one-half (1-1/2) hours.

(1)  Introduction.  The offeror shall provide some
information about itself as a firm, briefly describing its organization,
history, products, and services.

(2)  Corporate Work Experience.  The offeror shall
demonstrate corporate technical experience in providing emergency and rapid
response type services to releases of oil, petroleum, and hazardous chemical
substances released in all media (air, land, surface water, ground water,
marine operations).  This shall include experience and successes in conducting
containment, countermeasures, cleanup, temporary relocations, mitigation, and
transportation and disposal activities.  The offeror shall demonstrate a
working knowledge of the Comprehensive Environmental Response, Compensation,
and Liability Act (CERCLA), as amended by the Superfund Amendments and
Reauthorization Act (SARA) of 1986, the Clean Water Act as amended by the Oil
Pollution Act (OPA) of 1990, National Contingency Plan (NCP), and other
Applicable Relevant and Appropriate Requirements (ARARs), and Federal, state,
and local regulations and statutes.
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(3)  Corporate Management Experience.  The offeror
shall discuss the extent of their corporate experience in managing the
financial and technical aspects of efforts similar to the SOW of this
solicitation.  This shall include experience in managing task order type
contracts for the same or similar services, with emphasis on responding within
forty-eight (48) hours, and which require oversight of concurrent activities
in widely dispersed geographic locations.

(4)  Cost Control Experience.

(A)  The offeror shall discuss how their cost
accounting and cost control techniques were used during all phases of previous 
removal operations.  The offeror shall demonstrate how it has estimated costs
during the development of work plans or equivalent documents.

(B)  The offeror shall describe the procedures
utilized in the past for competitively awarding subcontracts and purchasing
materials under Governmental and/or non-Governmental contracts.  The offeror
shall discuss how costs have been minimized when a forty-eight (48) hour
response time has been required.

(C)  The offeror shall describe the financial
information system previously used for tracking and reporting all expenditures
by site and providing financial information for cost recovery activities.  The
offeror shall describe the cost control procedures that were previously used
during response actions, to include preparation of EPA Form 1900-55,
Contractor Daily Cost Reports, or similar report.  The offeror shall present
past procedures for identifying and reviewing all cost variances between its
cost accounting system and the EPA Form 1900-55 or similar report. NOTE:  The
RCMS is strictly for Superfund Removal Site cost accounting.  It is not
intended to augment or replace the contractor's cost accounting system.  The
Contractor is required to track and account for costs with their Cost
Accounting System.  The Contractor is required to prepare and submit invoices
from its Cost Accounting System.  

(D)  The offeror shall discuss how it previously
implemented its approach for cost-effectively phasing into and assuming
cleanup work being done by other contractors, so that no disruption in work
results.

(5) Subcontract Management Experience.

(A)  The offeror shall identify subcontractors
that were utilized as team subcontractors on previous removal operations or
similar-type services in order to provide coverage on personnel and equipment
overall and in given geographic areas.  The offeror shall describe its
experiences with these subcontractors in the past in regards to timely
submission of invoices, responsiveness to technical directions issued by the
FOSC or equivalent individual on-site.  The offeror shall describe previously
used procedures for locating local subcontractors and conducting competitive
procurements and selecting offers for award.  The offeror shall describe
previous working arrangements (e.g., letters of credit) with local providers
of cleanup equipment, materials, and services including drilling, fencing,
testing, and transportation and disposal.
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(B)  The offeror shall identify its previous
relationships with specialized subcontractors (i.e., transportation and
disposal, analytical support services, construction, etc.) and delineate their
roles and responsibilities.  The offeror shall demonstrate how these
subcontractors were effectively incorporated into the overall project
organization, including procedures to minimize the potential for COI
situations.

(b)  Scenarios.  The time limit for presenting the three
scenarios is one and one-half (1-1/2) hours.  The time limit for the pop quiz
is 30 minutes.  The total time limit for the scenarios and pop quiz is two (2)
hours.

(1) Scenarios 1 and 2 are representative examples of
the types of work which the offeror could be tasked to respond to under the
prospective contract.  The offeror shall present a work plan appropriate to
each scenario.  A work plan is not required for Scenario 3.  It is assumed,
unless otherwise stated, that the Superfund Technical Assessment and Response
Team (START) contractor has assisted the FOSC with investigations, extent-of-
contamination sampling and analysis, and initial site planning.  The sample
work plans shall include:
                                                           

(A)  The approach to both the short-term and
long-term responses, including a description of the technical methods,
management approach, and analytical needs;

(B)  The types and amounts of labor, equipment,
materials, sampling and analytical plans including data validation required to
implement your approach;

(C) A site safety plan, including
decontamination procedures and emergency procedures;

(D) The stabilization, treatment and/or disposal
approach and implementation procedures;

(E) The subcontracting needs and procedures to
solicit and award subcontracts;

(F) The cost control procedures;

(G) The immediate and ongoing methods of
communication with the FOSC about approaches and progress;

(H) Any assumptions or inferences made;

(I) Your pertinent past performance as it
relates to the scenario being presented;

(J) In addition, for Scenario 1 only, the
offeror shall present a site-specific Quality Assurance Project Plan (QAPP),
per EPA Requirements for QA Project Plans (EPA QA/R-5), dated August 1994. The
plan shall address Quality Assurance (QA) program organization and
responsibility, sampling procedures (references), sampling preservation
procedures, sample custody, calibration procedures, analytical procedures,
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internal quality control checks and frequency documentation, and other factors
that may affect the known quality of environmental data.

(2) Scenario 1 - Abandoned Wood Treating Facility
Scenario.  

(A)  The State of Wisconsin has requested EPA
emergency response assistance regarding an abandoned wood treating facility in
the northwest portion of the state.  The entire facility spans an approximate
area of 100 acres.  The major portion of the former process equipment sits on
approximately 20 acres of the site.  The facility had been in operation since
the early 1950's.  Their wood treating process had evolved from utilizing a
10% PCP/90% oil mixture during an open air soaking and dripping pad process to
the existing pressure treated process which utilized CCA (chromated copper
arsenate) and ACA (ammoniacal copper arsenate).  After an EPA assessment, the
determination was made to remove and dispose of the sludge and liquid waste
which remains in the existing tanks, vats, and drums on-site; dismantle,
decontaminate, and scrap the existing tanks and process equipment; and
excavate, stockpile, and secure approximately 10,000 cubic yards of soil
cross-contaminated with PCP, CCA, and ACA waste.  The ACA/CCA pressure
treatment facility is approximately an acre in size and contains the
following:

(1) Three cylindrical pressure tanks which
span an area approximately 100 feet long and 20 feet wide with approximately
one (1)  foot of sludge remaining in the tanks.  

(2) Five tanks approximately 10,000
gallons in capacity with approximately 50% ACA/CCA liquid waste material and
10% ACA/CCA sludge waste material remaining.

(3) Piping/debris throughout the entire
building, including residual liquid waste and approximately 100-200 cubic
yards of piping/debris.

(B)  The PCP process facility spans
approximately one acre.  The facility contains the following:

(1)  Four open soaking vats of
approximately 2500 gallons each with a 50% PCP/Oil liquid process waste and
20% sludge process waste remaining.

(2)  Two underground storage tanks of
approximately 5000 gallons each with a 90% liquid process waste and 20% sludge
process waste remaining.

(3)  Approximately 100 cubic yards remain
of a multitude of pipes and PCP/oil soaked debris.

(C)  The soil excavation will be focused
underneath each of these facilities.     

(3) Scenario 2 - Oil Scenario.  The State of Minnesota
has requested EPA assistance with an abandoned oil storage, bulk, and
recycling facility in the Twin Cities.  After an EPA assessment, the
determination was made to remove and dispose of the liquid and sludge oil
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which remains in the existing 80 tanks; dismantle, decontaminate, and scrap
the tanks;  excavate visible oil stained residual soil; and design and
construct an interim surface water containment system which would alleviate
the potential of surface water contact with the remaining contaminated soils. 
The system would be in place for at least two years after which time the State
of Minnesota would be addressing the long term issues of the soil
contamination.   The following information is known as well:

(A) Approximately 50,000 gallons of liquid phase
oil and 300 cubic yards of sludge phase oil remain within the tanks.  

(B) The tanks range in size from 10,000 to
50,000 gallons.

(C) A waterway is approximately 100 feet from
the site with known water intakes downstream.

(D) Soil excavation estimates are from 500 to
1000 cubic yards.

(E) The tanks facility spans approximately 2
acres.

(4)(a)  Scenario 3 - Concurrent Multiple Sites
Scenario.  For the purposes of Scenario 3, the offeror shall have responded to
Scenarios 1 and 2 as of 12:00 p.m. on June 6th.  On June 7th, the Government
issued six (6) task orders for the following clean-up work.  The offeror shall
be on-site no later than 4:00 p.m. on June 9th to begin work at the following
sites:

(1)  The Illinois Environmental Protection
Agency (IEPA) requests USEPA assistance at an abandoned plating shop in the
City of Chicago.  Heavy rains recently damaged the roof of the dilapidated
building, and plating wastes overflowed from the plating lines and migrated
into the street and a nearby sewer system.  The City of Chicago’s Hazmat Team
addressed the emergency response situation, but sought EPA’s assistance to
clean-up the site.  The abandoned facility contains two (2) plating lines with
over forty (40) deteriorating tanks full of hazardous wastes.  In addition,
over one-hundred (100) small containers are stored in an on-site laboratory. 
Suspected chemicals include a variety of acids (including hydrofluoric,
chromic, nitric, and sulfuric), cyanide liquids and solids, caustic liquids
and solids, and flammable organic liquids and solids.  The USEPA agreed to 
locate and repair the source of the discharge, assist the local and State
agencies with an evaluation of the impacted sewer system, and dispose of the
wastes on-site.  In addition, the USEPA has agreed to address the asbestos
pipe wrap that currently covers most of the aboveground piping associate with
the plating lines.

(2) The State of Ohio has requested assistance
from USEPA regarding an abandoned warehouse containing over 300 drums located
in downtown Cleveland.  Access to the warehouse is unsecured and trespassing
and vandalism have occurred in the last few days.  A preliminary inspection of
the facility by the local fire department has revealed that most of the drums
are unmarked.  Several of the drums have flammable and/or oxidizer stickers on
their sides.  The drums are stacked three and four high in some places and do
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not appear to be segregated in any way.  In addition, the local fire
department reported that many of the drums appear to be leaking.  The USEPA
has agreed to secure access to the warehouse within forty-eight (48) hours,
overpack the leaking drums, segregate all the drums based on hazard
categorization testing of their contents, and dispose of the wastes as
appropriate.

(3) The USEPA Pesticides Division has determined
that a highly toxic organophosphate pesticide, methyl parathion, has been
illegally applied in up to one-hundred (100) homes in the Chicago Metropolitan
area.  The methyl parathion is approved for use outdoors on cotton crops, but
has been applied in residences as a form of insect control.  The State,
county, and local health agencies have agreed to perform environmental and
biological sampling of impacted houses and residents.  This multi-agency task
force has asked the USEPA to assist in the decontamination of the affected
homes starting in the next two (2) to three (3) weeks.  This assistance
includes the temporary relocation of affected residents for up to three (3)
months; actual decontamination of the sprayed homes; and restoration
(reconstruction) of any materials/structures altered during the
decontamination process.

(4) The Wisconsin Department of Natural
Resources (WDNR) has requested assistance from the USEPA in regards to
volatile organic compound contamination (including vinyl chloride) in several
private drinking water wells.  State resources are not adequate to address the
short-term solutions (and potential long-term solutions) presented for the
site.  The USEPA agreed to provide bottled water to the affected residences
(up to twelve (12)) for approximately two (2) weeks until temporary filtration
systems are installed.  The USEPA has also agreed to install and maintain the
temporary filtration systems for a period not to exceed one (1) year.  During
this period, the USEPA will evaluate the potential for the installation of
municipal water to the affected residences.  If deemed appropriate, the USEPA
will oversee the installation of this alternate water supply.

(5)  An abandoned building in a rural setting in
downstate Indiana goes up in flames.  The fire department arrives at the scene
to put out the blaze and identifies numerous drums stacked on pallets and
dispersed throughout the building.  No labeling is recognizable at this time. 
The EPA is called to the scene after the fire has been extinguished, for
hazmat consultation.  The local and state agencies are requesting assistance
in addressing the hazards created by the fire, the materials in the building,
and the run-off from the fire.  After an EPA assessment of the scene, the
determination was made to assist local and state efforts with controlling the
run-off, containerizing and disposing of the approximately 500 drums
containing materials which potentially exhibit flammable, toxic, caustic, and
acidic properties.

(6)  A residential home in the Chicago vicinity
is identified through local efforts as containing numerous laboratory
chemicals.  The current owner was in the business of buying and selling small
quantities of chemicals.  After an EPA assessment the determination was made
to remove, dispose, and decontaminate the residential home.  The resident
family would be relocated throughout the process.  Suspected materials on-site
include mercury (containerized and spilled), acids, bases, picric acid,
benzene, methylene chloride, and a multitude of other organics.  The largest
container is one (1) liter in size.  There are approximately 1,000 containers
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dispersed throughout the three (3) story house.

(b)  For Scenario 3, the offeror shall discuss its ability to
respond to the eight (8) scenarios listed above, plus an additional two sites
which will be ordered by the Government within the next seven (7) days.  

(1)  The offeror shall present a brief overview
of the personnel proposed as the Program Manager(s), Transportation & Disposal
Coordinator(s), and all classes of Response Managers.  The offeror shall
demonstrate that it will provide a full-time, qualified PM and the necessary
support to provide the program management services specified in the SOW.  The
offeror may discuss other key program management personnel.  The offeror shall
discuss how it intends to provide all classes of RMs for concurrent task
orders and other concurrent work outside of this contract.  

(2)  The offeror shall discuss their procedures
for retaining, maintaining, and managing a regional/national network of
cleanup personnel and providing these personnel within the forty-eight (48)
hour response time.  The offeror shall present a description of the personnel
proposed as Field Cost Administrators, Cleanup Technicians, Equipment
Operators, Foremen, Industrial Hygienists, and Geologists/Hydrogeologists. 
The description shall demonstrate the individuals’ pertinent on-scene
experience and training in the cleanup or mitigation of oil and hazardous
chemical substances.  The offeror shall present the proposed experience level
for Field Cost Administrators, as outlined in the SOW under “PERSONNEL
QUALIFICATIONS.”

(3)  The offeror shall clearly demonstrate that
the key personnel would be available to work on this contract if the offeror
is selected for award.  The offeror shall indicate which key personnel are
current employees, which are proposed as new hires, and/or which would be
provided through subcontracts.  The offeror shall also describe the procedures
for hiring new personnel.

(4) The offeror shall discuss their procedures
for retaining, maintaining, and managing a regional/national network of the
equipment items listed in Sections B and C and providing these equipment items
within the forty-eight (48) hour response time.  The offeror shall identify
the location(s) of these equipment items.  The offeror may describe any
additional items of equipment and materials, not specified, which could be
provided.

(5) The offeror shall discuss its management
structure for controlling all work and coordinating all activities.  The
offeror shall discuss its procedures for identifying and conducting needed
specialized training (e.g., asbestos) for in-house and subcontractor
personnel.  The offeror shall discuss its Health and Safety Program Plan for
the protection of all employees working on hazardous waste sites.

(6) The offeror shall discuss its procedures for
ensuring that all storage, treatment, transportation, and disposal activities 
are conducted in a timely manner, meeting all applicable Federal, State, and
local safety and environmental laws and regulations.  The offeror shall
demonstrate a working understanding of the Applicable Relevant and Appropriate
Requirements (ARARs) during response actions under the Clean Water Act as
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amended by the Oil Pollution Act (OPA) of 1990, and the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), as amended
by the Superfund Amendments and Reauthorization Act (SARA).

(7)  Pop Quiz.  The offeror shall be prepared to
answer questions about the scenarios.

(c)  Question and Answer Session.  The time limit for the
question and answer session is one (1) hour.  The offeror shall be prepared to
respond to questions based on the information presented during the oral
presentation.  The offeror will not be given a list of questions to be asked
by the Government or allowed any time for preparation of responses to the
Government’s questions.

(d) Conclusion.  The time limit for this portion of the
presentation is 15 minutes.  The offeror shall summarize the main points of
its presentation and state why the Government should select the Contractor for
contract award.

(5) Presentation Time Limits.  Oral presentations, excluding the
question and answer session, will be limited to 3 hours and 45 minutes.  The
Contracting Officer will strictly enforce this time limit.  There will be a
recess of approximately 45 minutes following the oral presentation.  After the
recess, there will be a one (1) hour question and answer session and the
offeror will be allowed 15 minutes to conclude their presentation.  A schedule
for the oral presentation will be provided to offerors at the time their
presentation is scheduled by the Contracting Officer.  

(6) Presentation Media.

(a) Offers shall use 8 and ½ inch by 11 inch overhead
transparencies to provide visual support for their presentations.  The text
must be black on a white background.  Offerors may use other than black and
white on graphical transparencies - e.g., bar charts or pie charts, etc. -
when color is useful in conveying information.  The Government will provide a
transparency viewer, flip chart pad, easel, and markers.  Offerors may not use
any other media.  Offerors shall mark transparencies in accordance with FAR
52.215-12, Restrictions on Disclosure and Use of Data, as appropriate.

(b) The text must conform to the following specifications:

(1) Font: Times New Roman;

(2) Size of heading font: 44 points;

(3) Size of main text line font: 32 points;

(4) Size of sub text line font: 28 points; and

(5) Lines of text per transparency (i.e., number of
bullets):  no more than eight.

(c) The above specifications of font sizes do not apply to
captions and annotations on graphical transparencies.  The purpose of these
specifications is to reduce emphasis on the appearance of the presentation, as
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opposed to its content, and to minimize the cost of the presentation media. 
Offerors may place their name and company logo on the transparencies. 
Offerors should not use meaningless design elements, such as lines, bars,
swirls, etc., that may contribute to visual attractiveness but communicate no
useful information.

(d) There is no limitation on the number of transparencies
that an offeror may use.  However, the Government will not consider the
transparencies to be stand alone documents or evaluate the information on the
transparencies except as visual aids to the presentation.  When reviewing and
evaluating oral presentations, the Government will not review any transparency
that was not projected and addressed during the presentation.  What the
presenters say will take precedence over the information which appears on the
transparencies.  The production and use of an excessive number of
transparencies may be detrimental to an offeror’s interests.

(e) Offerors shall submit their transparencies and ten (10)
sets of paper copies to the Government with their offers.  Offerors may not
change their presentation transparencies after this submission.  The
Government will furnish the transparencies to the offeror’s presenters
immediately before the start of the presentation.  The purpose of this
restriction is to reassure offerors with regard to the integrity of the oral
presentation process.

(7) Video and Audio Taping.  The Government will video and audio
tape the presentations.  The Government will provide the offeror with a copy
of the video and audio tape of its own presentation at its request and at its
own expense after contract award.  

L.13 INSTRUCTIONS FOR THE PREPARATION OF BUSINESS AND COST OR PRICING
PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL PRESENTATIONS

(a)  Business Proposal Instructions.  Offerors are directed to the
Section L provision entitled “INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER
INFORMATION” regarding submission of their business proposal.

(b)  Other Written Information.  The offeror shall present other written
information in accordance with the requirements of the Section L provision
entitled “INSTRUCTIONS FOR SUBMISSIONS OF OFFERS AND OTHER INFORMATION.”

(c)  Oral Presentation.  The offeror shall present additional technical
information during an oral presentation that will be scheduled by the
Contracting Officer following submission of offers.  The offeror shall usbmit
their oral presentation transparencies to the Government with their offers.
The Section L provision entitled “INSTRUCTIONS FOR THE SUBMISSIONS OF OFFERS
AND OTHER INFORMATION” identifies the specific requirements for the oral
presentation.  The oral presentation shall not include any price, cost, rates,
or financial information of any kind.

(d)  Cost or pricing proposal instructions.

(1)  Offerors are directed to the Section L provision entitled
“INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER INFORMATION” for information
regarding the submission of their pricing proposal and to the Section H clause
entitled “RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION”.  Pricing
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proposal information shall include a cover letter from the offeror indicating
that this proposal is its official offer to the Government.  The letter shall
be signed by an official authorized to bind the offeror.  The price proposal
shall be considered to be firm for a period of not less than 180 days from the
due date of the solicitation.  The offeror shall submit one 3 and ½ inch IBM
compatible computer disk with the offeror’s proposed rates.  The spreadsheet
program preferred by the Government is Lotus 1-2-3, Version 5.0, or less.  The
offeror may prepare the spreadsheet with another commercially available
spreadsheet program.  The offeror shall identify the program and version used
to develop the spreadsheet on the diskette label.  The offeror shall ensure
that the computer disk contains all of the formulas and factors used in
calculating the extended line item prices and the total proposed price.  The
offeror shall reproduce this format for the Base Year and Option Years 1, 2,
3, and 4.

(2)  Prior to developing the price proposal, offerors shall
consider the terms and conditions of the Section B clauses entitled “FIXED
RATES FOR SERVICES--TIME AND MATERIALS OR LABOR HOUR CONTRACT” and “FIXED
RATES FOR LABOR, EQUIPMENT AND OTHER ITEMS.”  The price proposal consists of
the following elements:

(a)  Personnel;

(B)  Equipment; and

(C)  Material Handling Charge (based on the figure provided
by the Government for Materials, Other Direct Costs, and Subcontracts).

(3)  Personnel.  The estimated quantities for fixed rate labor are
listed in the Section B clauses entitled “FIXED RATES -- BASE YEAR, FIXED
RATES -- OPTION YEAR I, FIXED RATES -- OPTION YEAR II, FIXED RATES -- OPTION
YEAR III, AND FIXED RATES -- OPTION YEAR IV.”  If the offeror intends to
propose the same rate for any of the listed categories (i.e. straight time
and/or overtime), that rate shall be listed for each category.  Offerors shall
propose only one rate for each and every category of labor (i.e., straight
time and/or overtime) in order to be considered for award.  In the event that
there is a difference between the unit prices (hourly fixed labor rates) and
the extended total for any line item, the unit price will be held to be the
intended price and the total will be adjusted accordingly.

(A)  Offerors are required to submit a straight time loaded
hourly fixed labor rate for each personnel category listed in the Section B
clause entitled “FIXED RATES FOR SERVICES--TIME AND MATERIALS OR LABOR HOUR
CONTRACT.”  The hourly fixed labor rate shall include wage/salary, fringe
benefits, personal protection premiums, other indirect costs (i.e., overhead
and General and Administrative (G&A) costs), all levels of personal
protection, and profit, but these costs do not need to be broken out.  Cost
data is not required.

(B)  An overtime hourly fixed labor rate shall be proposed
for each labor category eligible for overtime.  The overtime loaded hourly
fixed labor rate shall not be calculated as 1.5 times the fully loaded
straight time rate.  The overtime rate shall be calculated as 1.5 times the
base unloaded wage rate plus any additional costs associated with the increase
in wage such as payroll taxes.  There shall not be any additional amount
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associated with other indirect costs or profit.  The following example depicts
the method for calculating overtime rates:  

                      Straight Time              Overtime       Overtime
                          Rate                    Premium         Rate  

Raw Rate              $       10.00              $   5.00
Fringe Benefits (FB)            35%  Adjusted FB       1%*
Overhead                        90%                    0%
G&A                             10%                    0%
Profit                           5%                    0%               
                      $       29.63              $   5.05       $   34.68      
 
* Fringe Benefit Allocation is predicated based on the contractor’s accounting
system.  

If the offeror’s accounting system requires that all labor cost (straight time
and overtime premium) be included in the development of its fringe benefit,
overhead, and general and administrative (G&A) rates, the offeror shall
propose overtime rates accordingly and provide a copy of its accounting policy
with respect to the accounting for overtime premiums, as well as an example of
the overtime rate calculation.  Cost data is not required.

(C)  The offeror’s attention is directed to the requirements
of the Section I clause entitled “SERVICE CONTRACT ACT OF 1965, AS AMENDED
(FAR 52.222-41)(MAY 1989)”.  Employees subject to the Act must be compensated
in accordance with the Act.  At times, construction-type work may be required. 
Certain employees may then be subject to the Section I clause entitled “DAVIS
BACON ACT (FAR 52.222-6)(FEB 1995)”.  When this occurs, the affected hourly
fixed labor rates shall be adjusted in accordance with the Section H clause
entitled “DBA LABOR RATES AND ADJUSTMENT TO HOURLY FIXED LABOR RATES”;
therefore, the Davis Bacon Act need not be considered when determining the
wage component of the hourly fixed labor rates.

(D)  The straight time and overtime hourly fixed labor rates
shall be entered in the appropriate places in the Section B clauses entitled
“FIXED RATES -- BASE YEAR, FIXED RATES - OPTION YEAR I, FIXED RATES - OPTION
YEAR II, FIXED RATES - OPTION YEAR III, and FIXED RATES - OPTION YEAR IV” and
multiplied by the estimated quantity of hours to arrive at a price for
personnel.  This applies to the Base Year and Option Years I, II, III, and IV.

(4)  Equipment.  The Government has provided the estimated
quantities for fixed rate equipment listed in the Section B clauses entitled
“FIXED RATES - BASE YEAR, FIXED RATES - OPTION YEAR I, FIXED RATES - OPTION
YEAR II, FIXED RATES - OPTION YEAR III, and FIXED RATES - OPTION YEAR IV”.  
For each equipment item, the offeror shall provide one fixed rate.  The loaded
rate shall include costs associated with acquisition, storage, maintenance and
repair, mobilization, and disposal, as well as any applicable indirect costs
and a profit margin.  Components of the rates should not be broken down.  Cost
data is not required.  These rates shall be annotated in the appropriate
places in the Section B clauses entitled “FIXED RATES - BASE YEAR, FIXED RATES
- OPTION YEAR I, FIXED RATES - OPTION YEAR II, FIXED RATES - OPTION YEAR III,
and FIXED RATES - OPTION YEAR IV”, and multiplied by the estimated quantities
of equipment usage to arrive at a price for equipment for evaluation purposes. 
This applies to the Base Year and Option Years I, II, III, and IV.  Offerors
shall propose only one rate for each and every category of equipment in order
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to be considered for award.  In the event that there is a difference between
the unit prices (daily fixed equipment rates) and the extended total for any
line item, the unit price will be held to be the intended price and the total
will be adjusted accordingly.  NOTE: THE FIXED EQUIPMENT RATE FOR CLINS 0144,
0145, 1144, 1145, 2144, 2145, 3144, 3145, 4144, AND 4145 SHALL BE BASED ON A
100 FOOT SECTION.

(5)  Materials and Other Direct Costs (ODCs).

(A)  Materials and Other Direct Costs include, but are not
limited to the following site specific costs: direct materials; consumable
items such as safety gear and sampling containers; travel expenses such as
transportation, lodging, and per diem; and subcontracts for transportation and
disposal or hazardous materials, analysis of samples of waste streams, site
security services, utility and phone services, and any other necessary
services.

(B)  This is an Indefinite-Delivery, Indefinite-Quantity,
Time and Materials (T&M) type contract.  For the purposes of this contract,
the other direct costs are considered “materials”.  If offerors normally apply
a material handling charge (indirect cost) as described in FAR 16.601(b)(2),
this material handling charge shall not contain costs included in the fixed
rates for labor and equipment.  This material handling charge is subject to 

full review by the EPA and shall conform to the cost principles in FAR Part
31.

(C)  Offerors are directed to the Section G clause
“PAYMENTS--FIXED RATE SERVICES CONTRACT (EPAAR 1552.232-73)(APR 1984).”
Offerors shall propose to the extent applicable, material handling costs
and/or other indirect costs expressed as a percentage.

(D)  Offerors shall submit, separate from the technical
proposal, the basis for the indirect cost rate indicating which portion of
your computations are based upon historical data and which portion is based on
projection data, and the base to which it applies.  Offerors shall also
provide budget information and/or recent actual figures.

(E)  The material handling charge should be entered into the
appropriate places in the Section B clauses entitled “FIXED RATES - BASE YEAR,
FIXED RATES - OPTION YEAR I, FIXED RATES - OPTION YEAR II, FIXED RATES -
OPTION YEAR III, and FIXED RATES - OPTION YEAR IV” as a percentage and
multiplied by the Government Estimate for Materials, Other Direct Costs, and
Subcontracts.  The resultant amount shall be added to the ODC estimate to
arrive at a price for ODCs plus indirect costs.  This applies to the Base Year
and Option Years 1, 2, 3, and 4.

(6)  Option Considerations.  This contract includes the Section H
clause entitled “OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT--
INDEFINITE-DELIVERY/INDEFINITE-QUANTITY CONTRACT (EPAAR 1552.217-76)(APR
1984)”.  Offerors shall submit price information for each option year by
pricing out the evaluation estimates in the Section B clause entitled “FIXED
RATES - BASE YEAR, FIXED RATES - OPTION YEAR I, FIXED RATES - OPTION YEAR II,
FIXED RATES - OPTION YEAR III, and FIXED RATES - OPTION YEAR IV.”  

(7)  Audit Rights.  The Government has the right to audit the
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prime contractor and proposed team subcontractors.  The Contractor shall be
responsible for any team subcontractor and shall inform them of the
Government’s right to audit.  

L.14 NOTICE TO OFFERORS REGARDING THE CEILING RATE FOR THE PROPOSED MATERIAL
HANDLING CHARGE

The Government will establish a ceiling for the proposed material
handling charge at the rate proposed by the offeror in its pricing proposal. 
The Government will apply this ceiling rate as part of its price analysis to
determine the total estimated maximum value of the offer. 

L.15 CONFLICT OF INTEREST PLAN

(a)  Offerors shall submit, along with their price proposal, an
Organizational Conflict of Interest Plan which outlines the procedures in
place to identify and report conflicts of interest (COI), whether actual or
potential, throughout the period of contract performance.  The plan shall
address, step by step, the checks and balances in place to detect and report
potential or actual COI at the organizational and personal level as set forth
in the Section L provision entitled “MINIMUM STANDARDS FOR CONTRACTORS’
CONFLICT OF INTEREST PLANS”.  The minimum standards set forth the criteria
which offerors’ COI plans must meet in order to be acceptable to the Agency.

(b)  The plan shall be evaluated in accordance with the criteria set
forth in the Section M provision entitled “EVALUATION OF PLANS SUBMITTED IN
ACCORDANCE WITH THE SECTION L PROVISION ENTITLED “INSTRUCTIONS FOR THE
SUBMISSION OF OFFERS AND OTHER INFORMATION.”

L.16 MINIMUM STANDARDS FOR EPA CONTRACTORS' CONFLICT OF INTEREST PLANS

(a)  Corporate Structure

(1)  The COI Plan shall describe any parent relationship and list
all affiliates, subsidiaries, and sister companies, etc.  Generally, this need
not exceed three corporate tiers, unless a relationship exists beyond three
tiers that would potentially create a conflict.  In such a case, relationships
beyond three tiers should also be included in the COI Plan.  Contractors shall
report changes in its corporate structure to the Agency throughout contract
performance.

(2)  Contractors are invited to include under this section a
company profile.  The profile should discuss all pertinent information
relevant to COI including a summary of a contractor’s primary and/or
environmental business functions, relationships, and activities.  This
background information will be very useful to CO’s when evaluating whether or
not a contractor has a COI.

(b)  Searching and Identifying COI.  The COI Plan shall include a
requirement describing when a COI search must be performed by company
personnel and clearly identify the procedures to be followed.  The searching
requirement shall encompass all work related to all clients for whom work was
performed over the past three years, all current work, all sites (if
applicable), and any future work reflected in marketing proposals. 
Contractors must search records over the past 36 months, or through all
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available records for a new company until 36 months of records are
accumulated, from the time of receipt of the work from EPA.  However,
contractors are encouraged to search back as far as a company’s records cover.

(c)  Data Base.  (1) The COI Plan shall require a data base that
includes all necessary information for a contractor to review its past work
(at a minimum over the past 36 months or through all available records for a
new company until 36 months of records are accumulated), work in progress, and
work the company may be pursuing under any marketing proposals.  This
requirement does not establish any particular type or kind of retrieval 

system, however, the data base shall contain, at a minimum, the following
information and capabilities:

(A)  a list of the company’s past and current (public and
private) clients where the contractor has performed work;

(B)  a description of the type(s) of work that was performed
and any other pertinent information;

(C)  a list of the past sites (when applicable) a contractor
has worked;

(D)  a list of site name(s) (when applicable) related to any
work performed;

(E)  the ability to search and retrieve the information in
the data base;

(F)  dollar value of work performed; and

(G)  a list of work the company may be pursuing in the
future.

(2)  If applicable, the COI Plan shall include provisions for
supplemental searches of parent, affiliate, subsidiary, or sister company
records.  The COI Plan shall also describe any cross-checks used by the
company when searching COI issues.

(d)  Personal Certification.  At a minimum, the COI Plan shall require
ALL employees of the company performing work under an EPA Superfund and/or a
Non-Superfund contract, including work on a site, work relating to a site,
work pertaining to a CERCLA/RCRA action, or work that may endanger a CERCLA
enforcement action, to sign a personal certification.  EPA recommends a policy
whereby all company employees are required to sign such a certification rather
than only those employees working under an EPA contract.  The certification
shall require, at a minimum, that the individual agrees to report to the
proper company authority any personal COI and that the individual has read and
understands the company’s COI Plan and procedures.  Employee certifications
shall be retained by the company.

(e)  Work Assignment (WA), Technical Direction Document (TDD), or
Delivery Order (DO)/Task Order (TO) Notification and Certification.  If the
contract contains the requirement for WAs, TDDs, or DOs/TOs, the COI Plan
shall describe the company’s process for meeting the Agency’s notification
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requirement prior to beginning work and for submission of the company’s
WA/TDD/DO/TO certification within 20 days of the EPA work.

NOTE:  WA/TDD/DO/TO certifications are NOT required if the contract
contains an annual certification.  Nevertheless, the contractor’s COI
Plan shall address the procedures to be followed for WA/TDD/DO/TO
certifications.

(f)  Annual Certification.  The COI Plan shall describe the process
the company uses for submission of its annual certification.

NOTE:  Annual certification is NOT required if the contract contains a
WA/TDD/DO/TO certification requirement.  Nevertheless, the contractor’s
COI Plan shall address the procedures to be followed for annual
certification.

(g)  Notification and Documentation

(1)  The COI Plan shall clearly identify the official within the
company responsible for making COI determinations.  Generally, this would be
someone at a middle to upper level of management.  The responsible official
shall be free of any personal conflicts for the purpose of making COI 
determinations, e.g., a program manager who receives bonuses based on the
total amount of sales may not be free of conflicts.

(2)  The COI Plan shall clearly identify the process that is
followed when notifying the EPA of any actual or potential COI and the actions
that the company has taken or will take to avoid, neutralize, or mitigate the
conflict.  In addition, the contractor shall document all COI searches related
to EPA work, whether or not an actual or potential COI has been identified.

(h)  Training.  The COI Plan shall require all employees of the company
to receive basic COI training and that each employee receive COI awareness
training at least annually.  The company’s COI Plan shall be available for all
employees to review.  Annual awareness training shall include, at a minimum, a
review of the certification language and any changes that may have occurred in
the company’s COI Plan or Government COI regulations.  In addition, companies
are encouraged to routinely disseminate to their employees current COI
information.

(i)  Subcontractor’s and/or Joint Venture Partners COI Plans.  The COI
Plan shall describe the process and mechanism by which the company will
monitor its subcontractors to ensure all subcontractors and/or Joint Venture
partners are complying with the COI provisions in their contracts.  It is
important that subcontractors and/or Joint Venture Partners identify and
report COI as well as submit Limitation of Future Contracting (LOFC) requests
for approval.

L.17 MINIMUM STANDARDS FOR HEALTH AND SAFETY PROGRAM PLAN

The written health and safety program plan shall be designed to
identify, evaluate, and control health and safety hazards and provide for
emergency response for hazardous waste operations.  At a minimum, safety and
health programs developed and implemented to meet other federal, state, and/or
local regulations are considered acceptable in meeting this requirement if
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they are modified to address the following subjects for hazardous waste
operations and emergency response.

(a)  An organizational structure.
(b)  A comprehensive workplan.
(c)  The safety and health training program.
(d)  The medical surveillance program.
(e)  Standard operating procedures for safety and health.
(f)  Any necessary interface between general program and site specific

activities.

Offerors shall refer to OSHA regulations, Standard 1910.120, Hazardous
Waste Operations and Emergency Response, Subpart H, Subpart Title:  Hazardous
Materials, for additional guidance on written health and safety program plans. 

L.18 MINIMUM STANDARDS FOR CONFIDENTIAL BUSINESS INFORMATION PLANS

At a minimum, the offeror’s Confidential Business Information (CBI) Plan
shall address the following:

(a)  The procedures for identifying and submitting sources of
information that is collected from public sources, such as books, reports,
journals, periodicals, public records, or other sources that are available to
the public without restriction.

(b)  The procedures for identifying and submitting sources of
information that is collected from a State or local Government or Federal
Agency.

(c)  The procedures for collecting information directly from a business
or from a source that represents a business or businesses, such as a trade
association.

(d)  The procedures for keeping all information collected from nonpublic
sources confidential.

(e)  The procedures for obtaining the written consent of the Contracting
Officer, after obtaining a written determination by the appropriate program
office, prior to entering into any subcontract that will require the
subcontractor to collect information, to include ensuring that the Section H
clauses entitled “SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY
(EPAAR 1552.235-70)(APR 1984)” and “TREATMENT OF CONFIDENTIAL BUSINESS
INFORMATION (EPAAR 1552.235-71)(APR 1984)” are included in all subcontracts
requiring the subcontractor to collect information.

  (f)  Reference the Section H clause entitled “SCREENING BUSINESS
INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 1552.235-70) (APR 1984)” for
additional guidance on subparagraphs (a) through (e) above.

(g)  Its procedures for ensuring that CBI disclosed by the Agency in
order to carry out work under this contract is (1) used only for the purposes
of carrying out the work required by the contract, (2) not disclosed to anyone
other than properly cleared EPA employees without the prior written approval
of the Assistant General Counsel for Contracts and Information Law; and (3)
returned to the PO or designee whenever the information is no longer required
for performance of the work required by the contract, or upon completion of
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the contract.

(h)  Its procedures for obtaining written agreements from each of its
employees who will have access to the information before the employee is
allowed access.

(i)  It procedures for ensuring that it does not use any CBI supplied by
EPA or obtained during performance hereunder to compete with any business to
which the CBI relates.

(j)  Its procedures for obtaining the written consent of the Contracting
Officer, after receiving a written determination from the appropriate program
office, prior to entering into any subcontract that will involve the
disclosure of CBI to the subcontractor and for ensuring that the Section H
clause entitled “TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-71)(APR 1984)” is included in any subcontracts awarded pursuant to
this contract that require the furnishing of CBI to the subcontractor.  

(k)  Reference the Section H clause entitled “TREATMENT OF CONFIDENTIAL
BUSINESS INFORMATION (EPAAR 1552.235-71)(APR 1984)” for additional guidance on
subparagraphs (g) through (j) above.

L.19 PREPROPOSAL CONFERENCE (EP 52.215-100) (APR 1984)

 EPA will conduct a preproposal conference at 9:00 a.m. on January 13, 1998
at: 

         U.S. EPA Region 5
         77 West Jackson Blvd 
         Chicago, IL 60604
         FAX (312) 353-1879 

  A placard will be placed in the building’s lobby to notify attendees of the
conference room location.

  Offerors planning to attend the conference should provide written
notification to the contract specialist at least 14 calendar days prior to the
conference date.   

L.20 PAST PERFORMANCE INFORMATION (EP 52.215-105) (DEC 1995)

  (a)  Offerors shall submit the information requested below as part of their
proposal for both the offeror and major (over $500,000) proposed
subcontractors.   The information may be submitted prior to other parts of the
proposal.

  (b)  Offerors shall submit a list of all or 10 contracts and subcontracts
completed in the last 3 years, and all contracts and subcontracts currently in
process, which are similar in nature to this requirement and 100 references
for projects worked consecutively and/or concurrently prior to June 30, 1997. 
Offerors shall also submit a list for all proposed team subcontractors.  The
contracts and subcontracts listed may include those entered into with Federal,
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State and local governments, and commercial businesses which are of similar
scope, magnitude, and complexity to that which is detailed in the RFP. 
Include the following information for each contract and subcontract:

(1)  Name of contracting activity.
(2)  Contract number.
(3)  Contract title.
(4)  Contract type.
(5)  Brief description of contract or subcontract.
(6)  Total contract value.
(7)  Period of performance.
(8)  Contracting Officer or equivalent and telephone.
(9)  Program manager and telephone.
(10)  Administrative Contracting Officer or equivalent, if different     

            from #8, and telephone.
(11)  List of major (over $500,000) subcontractors (if applicable).

  (c)  Offerors should not provide general information on their performance on
the identified contracts.  General performance information will be obtained
from the references.

(1)  If no response is received from a reference, the Government will
make an attempt to contact another reference identified by the offeror, to
contact a reference not identified by the offeror, or to complete the
evaluation with those references who responded.

(2)  If none of the references respond, an offeror will receive a
neutral score.  Attempts to obtain responses will generally not go beyond two
telephonic messages and/or written requests from the Government, unless
otherwise stated in the solicitation.

  (d)  If negative feed back is received from an offeror’s reference, the
Government will compare the negative response to the offeror’s other
references to note differences.  A score will be assigned appropriately to the
offeror based on the information.  Negative and/or positive responses will
only be revealed to an offeror when holding discussions.

  (e)  Offerors must send Client Authorization Letters (Attachment 15) to each
reference listed in their proposal to assist in the timely processing of the
past performance evaluation.

(1)  If an offeror has no relevant past performance history, an offeror
must affirmatively state that it possesses no relevant directly related or
similar past performance.  If an offeror does not indicate whether past
performance history exists, the offeror’s proposal may be considered
ineligible for award.

(2)  Client Authorization Letters should be mailed to individual
references no later than five (5) working days after proposal submission.  The
offeror should forward a copy of the Client Authorization Letter to the
Contracting Officer simultaneously with mailing to references.

  (f)  Each offeror may describe any quality awards or certifications that
indicate the offeror possesses a high-quality process for developing and
producing the product or service required.  Such awards or certifications
include, for example, the Malcolm Baldrige Quality Award, other Government
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quality awards, and private sector awards or certifications.

(1)  Identify the segment of the company (one division or the entire
company) which received the award or certification.

(2)  Describe when the award or certification was bestowed.  If the
award or certification is over three years old, present evidence that the
qualifications still apply.

  (g)  Each offeror will be evaluated on performance under existing and prior
contracts/subcontracts for products or services similar in scope, magnitude,
and complexity to this requirement.  Past Performance information will be used
for both responsibility determinations and as an evaluation factor for award
against which offerors’ relative rankings will be compared to assure the bast
value to the Government.  The Government will focus on information that
demonstrates quality of performance relative to the size and complexity of the
procurement under consideration.  The Past Performance Questionnaire
(Attachment 16) will be used to collect this information.  References other
than those identified by the offeror may be contacted by the Government and
used in the evaluation of the offeror’s past performance. 

  (h)  The Contracting Officer will retain the information collected on past
performance in the official contract file.

L.21 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)

  Offerors must submit all technical questions concerning this solicitation in
writing to the contract specialist.  EPA must receive the questions no later
than 14 calendar days after the date of this solicitation.  EPA will answer 

questions which may affect offers in an amendment to the solicitation.  EPA
will not reference the source of the questions.   

L.22 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR AUDIT
(EP 52.215-115) (MAR 1989)

  Cost or pricing proposals submitted in response to this solicitation may be
released outside the Government for audit purposes regardless of whether
information contained in such proposals has been claimed or determined to be
business confidential.  If an outside audit is obtained, the non-Government
auditor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel
responsible for information law matters; and shall return all copies of
proposals, as well as any abstracts, to the Government upon completion of the
audit.  The non-Government auditor shall obtain a written agreement from each
of its employees with access to the proposals to honor these limitations prior
to allowing the employee access.   

L.23 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)
(FEB 1991)

    This procurement is being processed as follows: 

(a)  Type of set-aside: No Applicable Set-Aside         
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     Percent of the set-aside: Zero

      (b)  8(a) Program: None

L.24 SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF SMALL BUSINESS AND SMALL
DISADVANTAGED BUSINESS CONCERNS (EP 52.219-125) (AUG 1984)

  As part of the initial offer, offerors shall submit a subcontracting plan as
called for by the Section I clause entitled “SMALL, SMALL DISADVANTAGED AND
WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN (FAR 52.219-9)(AUG 1996)
ALTERNATE II (MAR 1996).”   

L.25 EPA'S GOALS FOR SUBCONTRACTING WITH SMALL BUSINESSES

The U.S. Environmental Protection Agency’s goals for subcontracting with
small businesses are:

Small Business 30%
Small Disadvantaged Business 20%
Women Owned Small Business  5%

L.26 COMPLIANCE WITH FAR CLAUSE 52.222-43, "FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION
CONTRACTS)" (EP 52.222-100) (FEB 1994)

   Offerors are reminded that in accordance with FAR Clause 52.222- 43, "Fair
Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year
and Option Contracts)", offerors must warrant that the prices in this contract
for labor categories subject to prevailing wage determinations and collective
bargaining agreements do not include allowance for any contingency to cover
increased costs for which adjustment is provided under this clause. 

   Offerors shall not include escalation for direct labor and fringe costs for
the option years for these covered labor categories in their proposals.  In
accordance with FAR 52.222-43, during contract performance, the contract price
or fixed labor rates will be adjusted to reflect the successful offeror's
actual increase or decrease in applicable wages and fringe benefits. 

L.27 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EP 52.233-01) (MAR
1997)

Agency protests shall be filed with the Contracting Officer in
accordance with the requirements of FAR 33.103(d) and (e).  Within 10 calendar
days after receipt of an adverse Contracting Officer decision, the protestor
may submit a written request for an independent review by the Head of the
Contracting Activity.  This independent review is available only as an appeal
of a Contracting Officer decision on a protest.  Accordingly, as provided in 4
CFR 21.1(a)(3), any subsequent protest to the GAO must be filed within 10 days
of knowledge of the Contracting Officer’s adverse decision. 

L.28 QUALITY ASSURANCE (QA) PROGRAM PLAN (EPAAR 1552.246-70) (APR 1984)
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  Each offeror, as a separate and identifiable part of its technical proposal,
shall submit a Quality Assurance (QA) program plan setting forth the offeror's
capability for quality assurance. The plan shall address the following: 

  (a) A statement of policy concerning the organization's commitment to
implement a Quality Control/Quality Assurance program to assure generation of
measurement data of adequate quality to meet the requirements of the Statement
of Work. 

  (b) An organizational chart showing the position of a QA function or person
within the organization.  It is highly desirable that the QA function or
person be independent of the functional groups which generate measurement
data. 

  (c) A delineation of the authority and responsibilities of the QA function
or person and the related data quality responsibilities of other functional
groups of the organization. 

  (d) The type and degree of experience in developing and applying Quality
Control/Quality Assurance procedures to the proposed sampling and measurement
methods needed for performance of the Statement of Work. 

  (e) The background and experience of the proposed personnel relevant to
accomplish the QA specifications in the Statement of Work. 

  (f) The offeror's general approach for accomplishing the QA specifications
in the Statement of Work.   
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 EVALUATION OF OPTIONS (FAR 52.217-5) (JUL 1990)

   Except when it is determined in accordance with FAR 17.206(b) not to be in
the Government's best interests, the Government will evaluate offers for award
purposes by adding the total price for all options to the total price for the
basic requirements. Evaluation of options will not obligate the Government to
exercise the option(s). 

M.2 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--PROCUREMENTS (EPAAR
1552.215-70) (SEP 1996)

(a) The Government will perform source selection in accordance with FAR
Part 15 and the EPA Source Evaluation and Selection Procedures in EPAAR Part
1515 (48 CFR Part 1515).  The significant features of this procedure are:

(1)       The Government will perform either cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR
Parts 15 and 31, as appropriate.  In addition, the Government will
also evaluate proposals to determine contract cost or price
realism.  Cost or price realism relates to an offeror’s
demonstrating that the proposed cost or price provides an adequate
reflection of the offeror’s understanding of the requirements of
this solicitation, i.e., that the cost or price is not
unrealistically low or unreasonably high.  

(2)       The Government will evaluate technical proposals as specified in
1552.215-71, Evaluation Factors for Award.

(b) In addition to evaluation of the previously discussed elements, the
Government will consider in any award decision the responsibility factors set
forth in FAR Part 9.

M.3 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71 ) (SEP 1996)

(a) The Government will make two (2) contract awards to the responsible
offerors whose offers conform to the solicitation and are most advantageous to
the Government, cost or price and other factors considered.  For this
solicitation, all evaluation factors other than cost or price when combined
are significantly more important than cost or price. However, the Government
reserves the right to make award decisions based on cost or price where the
Contracting Officer deems that two or more offers are essentially equal in all
other evaluation factors other than cost or price.

(b) Technical Evaluation Criteria:  The following technical evaluation
criteria will be used to evaluate the resumes, past performance information,
and oral presentations (experience, scenarios and pop quiz, and question and
answer session.)

TECHNICAL EVALUATION SUMMARY
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CATEGORY                                            POINTS

(1)  EXPERIENCE/QUESTION & ANSWER SESSION                   30 

The offeror’s presentation in the following areas will be considered in
this evaluation:  Corporate Work Experience, Corporate Management Experience,
Cost Control Experience, Subcontract Management Experience, and Question and
Answer Session.  The information required by the Section L provision entitled
“INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER INFORMATION” will be the
basis for this evaluation.  This information will be evaluated to determine
the offeror’s understanding of the work and ability to perform the contract. 
All sub-elements carry equal weight.

(2)  SCENARIOS AND POP QUIZ                                  35

The offeror’s presentation in the following areas will be considered in
this evaluation:  Abandoned Wood Treatment Facility Scenario, Oil Scenario,
Concurrent Multiple Sites Scenario, and Pop Quiz.  The information required by
the Section L provision entitled “INSTRUCTIONS FOR THE SUBMISSION OF OFFERS
AND OTHER INFORMATION” will be the basis for this evaluation.  This
information will be evaluated to determine the offeror’s understanding of the
work and ability to perform the contract.  All sub-elements carry equal
weight.

(3)  KEY PERSONNEL RESUMES                                   10 

The offeror will be evaluated on the qualification and experience levels
of the personnel being proposed as key personnel.
 
(4)  PAST PERFORMANCE                                         25               

The offeror will be evaluated on past performance information obtained
by the Contracting Officer from any reference associated with the offeror’s
described contracts/projects.  The Government will utilize the Past
Performance Questionnaire (Attachment 16) in developing the past performance 
information.  The Government will evaluate the following criteria: quality of
product or service; timeliness of performance; effectiveness of management
(including subcontractors); initiative in meeting requirements; response to
technical direction; responsiveness to performance problems; compliance with
cost estimates; customer satisfaction; and overall performance.  All sub-
elements carry equal weight. 

M.4 EVALUATION OF CONTRACT OPTIONS (EPAAR 1552.217-70) (APR 1984)

  For award purposes, in addition to an offeror's response to the basic
requirement, the Government will evaluate its response to all options, both
technical and cost.  Evaluation of options will not obligate the Government to
exercise the options.  For this solicitation the options are as specified in
Section H. 

M.5 MULTIPLE AWARDS FOR EMERGENCY AND RAPID RESPONSE SERVICES

The Government intends to award two identical contracts to different
contractors for emergency and rapid response services (ERRS) under this
solicitation.  Contractors who are awarded contracts under this solicitation
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will be ineligible for award under any other solicitation for the same or
similar services in Region 5 for a period not to exceed five years from the
date of contract award.  

M.6 EVALUATION OF PLANS SUBMITTED IN ACCORDANCE WITH THE SECTION L PROVISION
ENTITLED "INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER INFORMATION"

Offerors are required to submit the following plans in response to this
solicitation, which will be evaluated as acceptable or unacceptable:

(1)  Conflict of Interest Plan,
(2)  Quality Assurance Program Plan,
(3)  Confidential Business Information Plan,
(4)  Professional Employee Compensation Plan,
(5)  Quality Management Plan,
(6)  Health and Safety Program Plan, and
(7)  Small, Small Disadvantaged and Women-Owned Small Business

Subcontracting Plan.

To be considered acceptable, the Conflict of Interest Plan must comply with
the minimum standards outlined in the Section L provision entitled “MINIMUM
STANDARDS FOR COI PLANS.”  To be considered acceptable, the Quality Assurance
Program Plan must comply with the minimum requirements outlined in Chapter 3
of Attachment 4 entitled “EPA REQUIREMENTS FOR QUALITY ASSURANCE PROJECT PLANS
FOR ENVIRONMENTAL DATA OPERATIONS (EPA QA/R-5), AUGUST 1994).”  To be
considered acceptable, the Confidential Business Information Plan must comply
with the minimum standards outlined in the Section L provision entitled
“MINIMUM STANDARDS FOR CONFIDENTIAL BUSINESS INFORMATION (CBI) PLANS.”  To be
considered acceptable, the Professional Employee Compensation Plan must comply
with the minimum requirements outlined in the Section L provision entitled
“EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES (FAR 52.222-46)(FEB
1993).”  To be considered acceptable, the Quality Management Plan must comply
with the minimum requirements outlined in Chapter 3 of Attachment 3 entitled
“EPA REQUIREMENTS FOR QUALITY MANAGEMENT PLANS (EPA QA/R-2), AUGUST 1994).” 
To be considered acceptable, the Health and Safety Program Plan must comply
with the minimum standards outlined in the Section L provision entitled
“MINIMUM STANDARDS FOR HEALTH AND SAFETY PROGRAM PLANS.”  To be considered
acceptable, the Small, Small Disadvantaged and Women-Owned Subcontracting Plan
must comply with the mininum requirements outlined at FAR 19.704(a) and
contain separate parts for the basic contract and for each option.  The
Contracting Officer will follow the procedures outlined at FAR 19.705-4(d)(1)
through (6) in determining if the plan is acceptable.  All aspects of the
business plan must be acceptable.  If any section is considered unacceptable,
the entire business plan will be given an unacceptable rating.
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ATTACHMENT 1

GENERAL WAGE DETERMINATIONS UNDER THE DAVIS BACON ACT
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THE APPLICABLE GENERAL WAGE DETERMINATIONS FOR THE STATES OF ILLINOIS,
INDIANA, OHIO, MICHIGAN, MINNESOTA, AND WISCONSIN WILL BE INCORPORATED INTO
THE CONTRACT AT THE TIME OF CONTRACT AWARD.
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ATTACHMENT 2

DBA COMPENSATION WORKSHEET
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DBA WORKSHEET

Delivery Order Number:_______________       Site Name:_______________

1.  DBA General Decision Number:_______________
    State:_______________      
    County or Subdivision:_______________

2.  DBA Labor Category:_______________
    Identification Number and Date:_______________

3.  DBA Compensation requirements (on a per hour basis)

a) Wage Rage:                                        $_______________
b) Fringe Benefits
c) Stated as a flat dollar amount:                    _______________
d) Stated as a percentage of wage rate*               _______________
e) Dollar equivalent of days off**                    _______________
f) Total DBA required compensation:                  $_______________

4.  Corresponding Personnel Classification CLIN Description:_______________
    Applicable Fixed Hourly Rate:                           _______________
    Contract Year (Base, First or Second Option Period):    _______________

5.  a) Raw wage component of Fixed Hourly Rate:             _______________
    b) Fringe benefit component of Fixed Hourly Rate:       _______________
    c) Total Compensation component of Fixed Hourly Rate:   _______________

6.  a) DBA compensation (from 3f above):                    _______________
    b) Less Fixed Hourly Rate compensation (from 5c above:  _______________
    c) Differential (enter -0- if -0- or negative):         _______________

7.  Adjustment to the Fixed Hourly Rate.
Unadjusted Fixed Hourly Rate (from 4 above)          $_______________
Positive Differential (6c above)                      _______________
10% of positive differential:***                      _______________
Adjusted Fixed Hourly Rate:                          $_______________

NOTES
*Fringe benefits are sometimes stated as a flat dollar amount and as a
percentage of the DBA wage rate.  (For example, Wage Rate=$10.00 per hour,
Fringe = $1.50 + 5%.)  The flat amount is $1.50 and the percentage amounts to
.05 x $10.00 = $0.50 per hour.

**Fringe benefits sometimes include days off for holidays and vacation days. 
Days off are converted to a dollar equivalent as follows:

Example: Employee receives 10 holidays and 2 weeks vacation.  Total days off =
20 days, 20 days @ 8 hours/day = 160 hours x DBA hourly wage (use $10.00 from
first note) = $1600.  Hours per year: 52 weeks x 40 hours/week = 2,080 hours. 
Dollar equivalent of days off: $1600/2,080 = $0.77 per hour.
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***The adjustment includes 10% of the positive differential to compensate the
contractor for additional payroll taxes and unemployment premiums required on
the differential, which is additional raw wage. 
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ATTACHMENT 3

EPA REQUIREMENTS FOR QUALITY MANAGEMENT PLANS (EPA QA/R-2), AUGUST 1994
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This document is available for downloading at the following Web site:

http://www.epa.gov/ncerqa

If you are unable to download a copy of this manual, submit a written request
to Ms. Darlene Hainer, Contract Specialist, U.S. EPA Region 5, Acquisition
Section (MCC-10J), 77 West Jackson Blvd., Chicago, Illinois 60604-3590 or e-
mail me at Hainer.Darlene@epamail.epa.gov, and a copy will be provided.
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ATTACHMENT 4

EPA REQUIREMENTS FOR QUALITY ASSURANCE PROJECT PLANS FOR ENVIRONMENTAL DATA    
                 OPERATIONS (EPA QA/R-5), OCTOBER 1997



W685037F5

Page 4-2 of 47

A copy of this document can be obtained at the following Web site:

http://www.epa.gov/ncerqa

If you are unable to download a copy of this guidance, submit a written
request to Ms. Darlene Hainer, Contract Specialist, U.S. EPA Region 5,
Acquisition Section (MCC-10J), 77 West Jackson Boulevard, Chicago, Illinois
60604-3590 or send an e-mail to Hainer.Darlene@epamail.epa.gov, and a copy
will be provided. 
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ATTACHMENT 5

 QUALITY ASSURANCE/QUALITY CONTROL GUIDANCE FOR REMOVAL ACTIVITIES:  SAMPLING 
QA/QC PLAN AND DATA VALIDATION PROCEDURES, INTERIM FINAL GUIDANCE, OSWER       
         DIRECTIVE 9360.4-01, EPA/540/G-90/004, APRIL 1990
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This document is not available on the Internet.  A copy of this guidance will
be provided if you submit a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or send an e-mail to
Hainer.Darlene@epamail.epa.gov. 
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ATTACHMENT 6

       USING QUALIFIED DATA TO DOCUMENT AN OBSERVED RELEASE AND OBSERVED       
                  CONTAMINATION, OSWER 9285.7-14FS

This document is not available on the Internet.  A copy of this guidance will
be provided if you submit a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or send an e-mail to
Hainer.Darlene@epamail.epa.gov.
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ATTACHMENT 7

EPA FORM 1900-55, CONTRACTOR DAILY COST REPORT

This document is not available on the Internet.  A copy of this guidance will
be provided if you submit a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or send an e-mail to
Hainer.Darlene@epamail.epa.gov.
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ATTACHMENT 8

INSTRUCTIONS FOR PERFORMING THE ANNUAL ALLOCATION OF NON-SITE-SPECIFIC COSTS



W685037F5

Page 8-2 of 31
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Financial Management Division
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SECTION I

INTRODUCTION

OVERVIEW

CERCLA, as amended by SARA, authorizes EPA to recover all response costs
associated with cleaning up hazardous waste sites.  A large portion of EPA’s
response costs consists of payments to response action contractors.  In order
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for these costs to be adequately supported in cost recovery litigation against
the potentially responsible party, a defendable, logical and supportable
accounting methodology must be in place that can assign costs to specific
sites.

The site-specific portion of the contract costs are accounted for by EPA
on a site-specific basis.  However, contractors’ non-site-specific costs are
accounted for in a general account and must be allocated to the sites in order
to be recovered.  This guidance provides a logical and equitable methodology
for the distribution of these non-site-specific costs to specific sites.  This
effort is called Annual Allocation.  Completion of Annual Allocation reports
by the response action contractors will result in the inclusion of all
appropriate costs in the cost recovery effort.

This document has been prepared by the Superfund Accounting Branch (SAB)
of the Financial Management Division.  It provides instructions to contractors
on how to perform the annual allocation.  EPA recognizes that each contract
may feature unique situations which may not necessarily be addressed in these
instructions.  In such cases, the contractor should contact SAB for guidance.

DEFINITIONS OF TERMS

Capital Equipment - Equipment with a unit cost of $5,000.00 or more and with a
useful life greater than 1 year.

Direct Site Costs - Costs which are attributable to a specific site.

End of Contract Costs - Costs incurred to shut down a contract - usually occur
at the end of the contract.  End of contract costs may include such items as
equipment removal costs and maintenance.

Program Management - Contract specific costs and fees incurred for the
management of the specific EPA contract as a whole.

Non-site Activities - Costs incurred for activities not charged to specific
sites.  Examples include training of state personnel, calibrating EPA-owned
equipment, and participating in general meetings and/or conferences.  Non-site
activities are broken down into two broad categories:  program-wide and site-
support.  (See definitions below.)

Pre-SSID Costs - Costs incurred in connection with particular locations at
which a Site/Spill Identifier (SSID) has not been assigned.  Also known as
Sites with SSIDs or “ZZ” costs.

Site-support Non-site Activities - Costs incurred for activities which support
the overall Superfund program.  The costs are global in nature and purpose and
are not eligible for distribution to sites.  Examples of program-wide
activities include training given by the contractor for EPA employees,
training to first responders, training of state personnel, and attendance at
conferences held to discuss general Superfund issues.

SSID - Site/Spill Site Identifier - Specific two character alpha-numeric
designation for each site within a region.  The SSID number is the last two
digits in the EPA accounting system’s 10 digit account number used to track
all costs incurred on the site.
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Start-up Costs - Cost of efforts and activities incurred early in the contract
term whose benefits extend for the entire contract period.  Examples may
include recruitment and relocation of staff, preparation of contract work
plan, establishment of a quality assurance program and certain equipment
purchases.

“00" Costs - Synonymous with “non-site-specific” costs.  These are costs which
are attributable to more than one site or the program.  Examples include
program management and fees, equipment, start-up costs, end-of-contract costs
and all non-site activities.  The “00" represents the last two digits in the
EPA 10 digit account number.

GENERAL REQUIREMENTS

The Annual Allocation process results in the contractor allocating all
program management costs; fixed, base, and award fees; and some non-site
activity costs to sites and activities the contractor worked on during the
fiscal year.  The contractor submits an allocation report, along with
supporting attachments, to the Superfund Accounting Branch (SAB) of the
Financial Management Division (FMD).  The amount included in the annual
allocation report is the sum of the invoices paid for work performed during
the Federal fiscal year; i.e., October 1 - September 30.

SAB will provide to the contractor within 90 days after the end of the
fiscal year the total amount of all invoices paid for the annual allocation
period.  The contractor should provide two copies of the draft report within
60 days after the invoice amounts are provided to the contractor.  The
contractor may elect to combine all costs for FY 1986 - FY 1991 on one
allocation report.  Otherwise, each fiscal year’s costs should be allocated
separately.

When the contract performance period ends at other than the end of the
FY, EPA will provide the amount to be allocated within 90 days after
submission of the last invoice following contract expiration.

Draft and Final Reports

The contractor should first submit the draft reports to SAB.  SAB will
review the drafts, notify the contractor in writing of any necessary
corrections and request submission of a final report.  Two copies of the final
report are due to SAB 30 days after receipt of written notice from EPA.  The
contractor shall provide, as part of the final report, a signed statement
certifying that the final report data accurately reflects the costs
distributed to each site and is supported by the contractor’s accounting
records.  Additionally, the contractor shall submit a Summary of Allocation
report on a 5 1/4 inch or a 3 ½ inch DOS computer disk in a Lotus 1-2-3 or
ASCII format.

The annual allocation report submission includes the following:

Required Reports:

- Summary of Allocation
- Master Allocation Schedule (Attachment A)
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- Statement of Allocation Methodology
- Listing of all invoices paid during the Federal fiscal year (with 

invoice numbers and amounts)
- Certification of Contractor’s report (final report only)

Required, if applicable:

- Schedule of Start-up Costs (Attachment B)
- Schedule of Capital Equipment Depreciation (Attachment C)
- Schedule of Non-Site Activities (Attachment D)

Allocation Methodology

Annual Allocation is a multi-step process that distributes the costs of
program management, regional management, base and award fees and other non-
site specific expenses to sites and program-wide activities on a pro-rata
basis.  The distribution of costs is based upon benefits received or support
provided by the activities.

The preferred allocation method is the distribution of non-site costs
based on a percentage of total costs.  However, the contractor may request an
alternative method, subject to approval by the Financial Management Division.

In preparing each year’s annual allocation reports, the contractor
should determine whether any amounts received from EPA during the year relate
to prior fiscal years; e.g., indirect cost adjustments.  If the amount of such
payments are material, the contractor should prepare a separate allocation
schedule for those amounts.



W685037F5

Page 8-8 of 31

SECTION II

ANNUAL ALLOCATION OF
NON-SITE COSTS



Invoice Period of Performance Paid Amount Date Paid

4 10/01/88 - 11/30/88 $30,000 01/15/89
5 12/01/88 - 01/31/89 $40,000 03/15/89
6 02/01/89 - 03/31/89 $40,000 05/15/89
7 04/01/89 - 05/31/89 $50,000 07/15/89
8 06/01/89 - 07/31/89 $60,000 09/15/89
9 08/01/89 - 09/30/89 $50,000 11/15/89

$270,000
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ANNUAL ALLOCATION PROCESS

This section describes EPA’s preferred annual allocation method.  The
examples included are designed to incorporate most situations.  Certain
contracts may not have all types of costs or activities listed.  If so, enter
N/A on the schedule and proceed to the next step.

The allocation package submitted by the contractor should provide the
information shown on the Summary of Allocation Schedule along with the
information in Attachment A, B, C, and D.  Attachment A is the master schedule
and summarizes information from the other attachments.  In a sense, Attachment
a is similar to Internal Revenue Service Form 1040, and the other attachments
equate to Schedules A, B, etc.

The information provided on the Summary of Allocation should be triple
spaced to allow for the addition of account codes by EPA.  Sufficient
supporting documentation enabling EPA to verify the accuracy of the allocation 
must be submitted as required by the contract clause.  Attachments B, C, and D
of the instruction package provide examples of adequate supporting
documentation.

The instructions provided below follow a format which flows from
Attachment A to each of the supporting Attachments B, C, and D.

Step 1 - Reconciliation of Amount Paid

The first step in the annual allocation process is the determination of
the amount paid for work performed during the government fiscal year.  EPA
will provide the amounts for work performed during the fiscal year.  The
amount paid represents Superfund monies only.  Non-Superfund monies are not
considered in this allocation.  The contractor should reconcile EPA-provided
paid amounts with their records.  For this step, assume EPA provides a paid
amount of $270,000.  An example of the reconciliation is shown below:

EPA
PROVID
ED
AMOUNT
S:
CONTRAC
TOR
AMOUNTS
:



Billed Paid
Invoice Period of Performance Amount Amount Difference

4 10/01/88 - 11/30/88 $30,000 $30,000 $0
5 12/01/88 - 01/31/89 $42,000 $40,000 $2,000
6 02/01/89 - 03/31/89 $40,000 $40,000 $0
7 04/01/89 - 05/31/89 $50,000 $50,000 $0
8 06/01/89 - 07/31/89 $60,000 $60,000 $0
9 08/01/89 - 09/30/89 $50,000 $50,000 $0

$272,000 $270,000 $2,000
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There are three important pieces of information in the above example. 
The first piece of information is the period of performance.  It is the

government fiscal year - October 1 through September 30.  Note that the
invoices provided represent work performed during the government fiscal year. 
When the phrase “amount paid for work performed” is used, the government
fiscal year is the period of work performed.

The second important piece of information is the paid amount.  EPA has
paid $270,000.  The contractor amount shows $272,000 billed to EPA, but only
$270,000 paid.  There is a difference of $2,000, which could represent fee
holdbacks, suspensions, or disallowed payments.  The annual allocation process
only uses the amount paid for work performed, not the amount billed.

The third important piece of information is the date paid.  Some of the
payments occurred after the end of the government fiscal year.  The annual
allocation process uses the amount paid for the work performed during the
government fiscal year.

Step 2 - Identification by Site-Specific Costs

The next step in the annual allocation process is the identification of
the site-specific costs paid for work performed during the fiscal year.  The
site-specific costs include those sites with EPA SSIDs and those without EPA
SSIDs.  This information will be enetered on Attachment A, Master Allocation
Schedule.



W685037F5

Page 8-11 of 31

Sites with EPA SSIDs

For sites assigned an EPA SSID, enter the following information by
region and by site number on Attachment A, Line 1, Description:

# EPA SSID - The unique site/spill identifier number consisting of a two-
digit region code (representing EPA Regions 01 - 10), and a two-digit
site/spill number assigned by EPA.

# Site Name - The first twelve letters of the site name as it appears on
EPA’s SSID list.

# State - The two-letter State abbreviation.

# Amount Paid - Under Column A, the sum of the amounts directly reported
for each site on each invoice or site-specific attachment submitted and
paid for the annual allocation period.  This includes any pre-SSID costs
redistributed to the site during the year.

Sites without EPA SSIDs

For sites not assigned an EPA SSID, enter the following information by
Region and by Site on Attachment A, Line 2, Description:

# Sites without SSIDs - The pre site/spill identifier number consisting of
a two-digit region code (representing EPA Regions 01 - 10), and a two-
digit pre-SSID number (ZZ) assigned by EPA.

# Amount Paid - Under Column A, the sum of the amounts reported for each
pre-SSID site on each invoice or site-specific attachment submitted and
paid for the annual allocation period.  Pre-SSID costs are summarized by
region.

The Attachment A example illustrates the procedures for entry of cost
information for Sites with EPA SSIDs and without EPA SSIDs.  For example,
Region 1 Sites with EPA SSIDs show $15,000 identified as costs for the Picillo
site (0101) and $25,000 for the Fletchers Paint Mill site (01A2).  For Region
1 Sites without EPA SSIDs, there is an $8,000 amount reported under the SSID
“01ZZ”.  The costs for site reported under the “ZZ” identifier shall not
include any pre-SSID costs which were previously redistributed to the sites
during the year.

Subtotal Superfund Site Costs

In Column A, subtotal the amounts from Column A, Line 1 for Sites with
EPA SSIDs and subtotal the amounts from Column A, Line 2 for Sites without EPA
SSIDs.

Step 3 - Reassignment of Pre-SSID Costs

Note:  If the contractor doesnot have this category of costs, note this on
Attachment A and proceed to the next step.

The purpose of this step is to reassign any pre-SSID costs paid for work
performed during the fiscal year that are not reflected in the Sites with EPA
SSIDs costs identified in the previous step.  For these costs, the
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redistribution will be identified on Attachment A, Column B.

During the year, the contractor may have performed effort at sites which
had not been assigned an EPA SSID.  The costs for this effort were charged to
the pre-SSID account during the year.  In many instances, a unique SSID is
subsequently assigned to these sites, and the cost of work initially performed
and billed is properly reassignable to a specific site.

In the Attachment A example, $2,000 is being reassigned from the Region
1 pre-SSID amounts to two Region 1 sites.  Based upon contractor records,
$1,000 was incurred and paid at each of these two sites before an EPA SSID was
established.  These amounts are not reflected in the Sites with EPA SSIDs
totals from the previous step.  In order to reflect the total site specific
amount for these two sites, the $1,000 per site needs to be reassigned from
the pre-SSID amounts to the site amounts.

On Attachment A, Line 2, Column B, a credit of $2,000 is entered for
that line item.  The reassigned amounts of $1,000 for each site are then
entered on the appropriate lines in Line 1, Column B.  After all reassignments
are made, sum the totals of Column A and Column B for each site and pre-SSID
item and enter the sum on Attachment A, Column C for the respective site and
pre-SSID amount.

Step 4 - Identification of Non-Site Costs

The purpose of this step is to identify the non-site costs and the types
of activities they represent.  The non-site costs can be classified into one
of five major categories:

1) Program Management - Contract activities associated with the
management and administration of the contract as a whole.  For
region specific contracts, there will be one category of Program
Management.  For Zone or National contracts, Program Management
may be broken down into two subcategories - Regional Program
Management and National Program Management.  Program Management
costs will be entered onto Attachment A in Step 5.

2) Start-up Costs - Activities incurred generally in the first year
and associated with efforts benefiting the entire contract term; 
e.g., quality assurance plans.  Start-up costs will be entered
onto Attachment A in Step 6.

3) Capital Equipment - Equipment with a unit cost of $5,000 and
greater and a useful life of greater than one year.  Capital
equipment dosts will be entered onto Attachment A in Step 7.

4) Non-Site Activities - Activities under the contract, other than
program management, start-up, or end-of-contract, which are not
site-specific.  These activities can be broken down into two sub
categories:

             
! Site-Support Non-Site Activities - Payments for activities

which relate to, support, and/or benefit the sites worked on
by the contractor; or

! Program-Wide Non-Site Activities - Payments for activities
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which support the overall Superfund program beyond the sites
worked on under this contract; they are global in nature and
purpose.  These costs will not be allocated to sites in the
annual allocation process.

For further information on non-site activities, refer to the
next page.  Non-site activities will be entered on
Attachment A in Step 8.

5) Non-Superfund Costs - Costs for contract tasks funded from
EPA appropriations other than Superfund; e.g., Abatement,
Control, and Compliance, Research and Development, or Lust
monies.  Non-Superfund costs are not included in this
allocation.

The contractor should evaluate the types of non-site costs that were
billed and paid for work performed during the fiscal year and place them in
one of the five categories identified above.  In the next five steps, these
amounts will be identified on supporting schedules and entered on Attachment A
as applicable.  Once the costs have been entered onto Attachment A, the
appropriate non-site costs will be allocated to sites and activities.

Description of Non-Site Activities

There is no comprehensive list of site-support non-activities and
program-wide non-site activities.  The determination of a site-support
activity or a program-wide activity is based upon the purpose of the activity
itself.  A general definition with some examples will provide sufficient
guidance for the contractor to identify which of the non-site activities
represent site-support activities and program-wide activities.

Site-Support Activities - Activities undertaken for the purpose of
specifically assisting in, or supporting the contractor’s site response
actions, are considered site-support activities.  Listed below are some
activities which are generally considered to be site-support activities:

- Project planning costs for a multi-site work assignment
- OSHA safety training for site employees
- Site equipment training
- Development of CERCLA site standard operating procedures (SOPs)
- Development of CERCLA site quality assurance plans
- Review of CERCLA site sampling procedures

Program-Wide Activities - Activities which are general in nature and are
performed for reasons other than supporting site actions are considered
program-wide activities.  If the activity benefits the Superfund, or EPA as a
whole, it should be considered a program-wide activity.  A few examples of
program-wide activities are provided below:

- Review of EPA sampling procedures
- Preparation of SOPs for CERCLA and Clean Water sites
- Preparation of the Annual Allocation Report
- Attendance at a General Superfund Environmental Conference
- CERCLA Title III evaluations
- End of contract activities
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The examples given above are certainly not an exhaustive list.  However,
to summarize the general guidelines and concepts of the examples listed above;
if the activity supports or benefits the site response actions worked on under
the contract, the activity should be considered a site-support activity; if 

the activity benefits the Superfund or EPA as a whole, the activity should be
considered a program-wide activity.

Step 5 - Program Management Costs

The purpose of this step is to enter program management costs onto
Attachment A, Master Allocation Schedule.  In Step 4, the amount of program
management costs was identified.  Depending on the area of coverage of the
contract, there may only be one category of program management.  For Zone or
National contracts, there may be two categories - regional and national
program management.  Enter the amount of national program management or
contract program management identified in Step 4 on Attachment A, Line 3,
Columns A and C.  If the contractor has regional program management, enter the
amount of regional program management, by region, on Attachment A, Line 4,
Columns A and C.

In the Attachment A example, $25,000 has been identified as national
program management as indicated in Line 3, Columns A and C.  Attachment A also 
shows regional program management of $10,000 and $7,000 for Regions 1 and 2,
respectively, in Line 4, Columns A and C.

Step 6 - Start-Up Costs

Note: If there are no start-up costs associated with this contract, note
this on Attachment A and proceed to the next step.

Start-up costs consist of the cost of efforts and activities incurred
and paid for whose purposes and benefits extend for the entire contract
period.  Examples may include the recruitment and relocation of staff,
preparation of the contract work plan, establishment of a contract quality
assurance program, and calibration of equipment.  Start-up costs typically
will have been charged to the contract as program management.

Any start-up costs incurred during this annual allocation period were
identified in Step 4.  In Step 6, the total start-up costs applicable to this
period will be identified and incorporated into the annual allocation process.

Attachment B, Schedule of Start-Up Costs, is the schedule used to
determine start-up costs applicable for this annual allocation period.  The
information on this schedule will be used for all annual allocation periods. 
The following information should be entered on the schedule:

A) Schedule Heading - Complete the heading for this schedule by
entering the fiscal year of the annual allocation, contractor
name, and contract number.

B) Fiscal Year Incurred - Enter the Federal fiscal year for this
annual allocation period.

C) Start-Up Costs - Enter the amount of start-up costs incurred and
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paid by each annual allocation period (fiscal year) of the
contract.  Also enter the amount of start-up costs incurred and
paid this annual allocation period on Attachment A, Line 5, Column
A.

D) Number of Years Allocated - Enter the number of years over which
the start-up costs will be allocated (amortized).  Generally, this
represents the number of years remaining on the contract.  The
amortization should be based upon a straight-line or percentage of 
level-of-effort basis.  In this example, a straight-line
amortization of five years (the life of the contract) is used for
illustrating amortization.

E) Amount Authorized Each Year - The amount of start-up costs
amortized in this annual allocation period, by fiscal year.  This
fiscal year amount (straight-line method) is determined by
dividing the amount identified in the Start-Up Costs column by the
amount in the Number of Years Allocated column.

F) Total Amount to be Allocated This Annual Allocation Report - The
total of all costs in the column, Amount Amortized Each Year. 
Enter this amount on Attachment A, Line 5, Column C.

In the Attachment B example, the contract began in FY 1987.  During FY
1987, the contractor incurred and was paid $25,000 of start-up costs.  These
start-up costs will be amortized over the five-year life of the contract on a
straight-line basis.  To complete this schedule, the FY 1987 start-up costs of
$25,000 are entered on the first line of the schedule in accordance with Steps
B-E above.  For FY 1988, no start-up costs were incurred or paid.  A zero is
entered in the start-up costs column.  In the current year, FY 1989, there wer
no start-up costs incurred or paid.  A zero is entered in the start-up costs
column.  For this annual allocation period, $5,000 of start-up costs is being
amortized and included in the annual allocation.  The $5,000 represents the
amortized portion of the start-up costs incurred and paid in FY 1987.  This
amortized portion is entered on Attachment A, Line 5, Column C.

Step 7 - Equipment

Note:  If there are no equipment costs, please note this in Attachment A
and proceed to the next step.

Cost-reimbursed equipment represents capital equipment with a unit price
of $5,000.00 or greater and a greater than 1 year useful life.  The cost of
this capital equipment should not be allocated to sites during a one-year
period, but rather, depreciated over its useful life.  The preferred
depreciation basis is an actual usage basis or straight-line method.  If the
contractor has another accepted accounting method of equipment depreciation,
that procedure may be substituted for the straight-line or actual usage basis.

This schedule applies only to non-site-specific capital equipment. 
Expendable equipment or capital equipment purchased and consumed at a site
(and paid as a site-specific cost by EPA to the contractor) should not be
included on this schedule.
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Any new capital equipment costs incurred during this annual allocation
period were identified in Step 4.  In this step, the capital equipment costs
purchased during this annual allocation period will be entered on Schedule C,
Schedule of Capital Equipment Depreciation, and the total capital equipment
depreciation applicable to this period will be identified.  The total capital
equipment depreciation applicable to this period includes the depreciable
amount of capital equipment purchased this annual allocation period plus the
applicable depreciation of capital equipment purchased in previous annual
allocation periods.

Attachment C, Schedule of Capital Equipment Depreciation, is the
schedule used to determine capital equipment costs applicable for this period. 
The information on this schedule will be used for all annual allocation
periods.  The following information should be entered on the schedule:

A) Schedule Heading - Complete the heading for this schedule by
entering the fiscal year of the annual allocation, contractor
name, and contract number.

B) Date Charged to Contract - Enter the month and year the equipment
was charged to the contract for all equipment items depreciated
this annual allocation period.

C) Capital Equipment - Enter the name of each capital equipment item.

D) Purchase Price - Enter the amount charged to the contract for each
capital equipment item.  For equipment items purchased this annual
allocation period, compute and enter the total amount billed and
paid and enter that amount on Attachment A, Line 6, Column A.

E) Useful Life - Enter the useful life of the equipment.  If the
straight-line depreciation method is used, enter the useful life
in number of years.  If an actual usage basis is used, enter the
actual usage unit; i.e., number of hours, number of days, etc. 
The useful life may extend beyond the term of the contract.

F) Beginning Balance - Enter the amount of undepreciated equipment
costs.  For equipment purchased in previous fiscal years, this
amount will be the Ending Balance (See H) in the previous year’s
annual allocation report.  For equipment purchased this fiscal
year, the amount will be the purchase price.

G) Depreciation Amount - The depreciation amount to be allocated this
annual allocation period.  This amount represents the purchase
price (D) divided by the useful life (E).  For this report, assume
no residual or salvage value.

H) Ending Balance - Enter the amount of undepreciated equipment cost. 
This amount represents the Beginning Balance (F) less Depreciation
Amount (G).  This amount is carried over to the next allocation
report.

I) Total Amount to be Allocated in this Annual Allocation Report -
Sum the amounts entered into the Depreciation Amount Column (G). 
Enter that sum on Attachment A, Line 6, Column C.
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In the Attachment C example, the straight-line depreciation method was
used for all equipment items.  In the example, there are three capital 
equipment items, each purchased in a separate fiscal year and initially
reported in a separate annual allocation period.

Entries for items A - D are self-explanatory.  In this example, Step D
results in the entry of equipment purchased during this annual allocation
period on Attachment A, Line 6, Column A.

The entry for Useful Life (E) may be somewhat difficult to determine. 
The contractor’s own experience should be used in setting the useful life. 
However, the contractor may rely on manufacturer estimates or specifications. 
If the manufacturer does not publish useful life figures or a standard
industry useful life has not been established, use the standard IRS
depreciation tables for useful life.

The entries for the Beginning Balance (F) represent the remaining
balance of depreciation at the beginning of the annual allocation period.  The
Gas Chromatograph has a purchase price of $80,000 and a beginning balance of
$48,000.  The gas chromatograph was purchased in FY 1987.  The current annual
allocation period is for FY 1989.  There have been two annual allocation
reports prior to this year.  The difference between the purchase price and the
beginning balance of $32,000 represents the depreciation included in the two
prior years’ annual allocation reports.  The same holds true for the mobile
lab.  The mobile lab was purchsed in the prior annual allocation period. 
Therefore, the beginning balance represents the purchase price less one year’s
depreciation amount.  The third item shown, Tractor, was purchased in this
annual allocation period.  The purchase price and beginning balance are the
same.

The Depreciation Amount (G) represents the purchase price (D) divided by
the Useful Life (E).  In this example, number of years were used.  Also in
this example, there is no proration of the depreciation amount for purchases
made during the fiscal year.  As an example, the Tractor was purchased in
November 1988.  It was used for eleven months of this annual allocation
period.  The depreciation for this annual allocation period is one-third of
the total purchase price, or one of the three years’ useful life, not 11/36 of
the purchase price.  If the contractor chooses to depreciate the equipment
based upon the number of months available during the fiscal year, that is an
acceptable practice.  However, this example uses the full year basis.

The Ending Balance (H) represents the Beginning Balance (F) less
Depreciation Amount (G).  For the FY 1990 annual allocation report, this
amount would be entered into the Beginning Balance column (F) for all
equipment items depreciated during the FY 1990 annual allocation period.

Attachment C provides the total amount to be allocated for this annual
allocation period in Step I.  The amount is the sum of the amounts entered
into the Depreciation Amount (G) column.  Total the amounts entered in this
column and enter the amount on Attachment A, Line 6, Column C.

This example shows the straight-line depreciation method for equipment
depreciation.  If the contractor has another acceptable accounting procedure
for depreciation, that procedure can be used.  The resulting schedule may
appear in a different format than presented in the example.  However, the
basic information should still be presented.
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Step 8 - Non-Site Activities

Note:  If there are no no-site activities, please note this in
Attachment A and proceed to the next step.

Non-site activities represent efforts and activities which either
support contractor site response actions or support the Superfund program as a
whole.  The non-site activities can be efforts generated by separate
contractual instruments (Work Assignments, Technical Directive Documents,
Delivery Orders, etc.) or general components of the general non-site portion
of the contract.

Attachment D, Schedule of Non-Site Activities, is the schedule used to
identify and list the activities by site-support activities or program-wide
activities.  In Step 4, these activities were identified.  Activities should
be grouped and listed by allocability type and area of applicability.

A) Schedule Heading - Complete the heading for this schedule by
entering the fiscal year of the annual allocation, contractor
name, and contract number.

B) Determination of Allocability - Enter the allocability
determination for each identified activity as either site-support
or program-wide.

C) Area of Applicability - Enter the sites, or grouping of sites,
over which the costs will be allocated; i.e., Region 1 sites, all
sites, or not allocable.  For region specific contracts, all sites
would be entered for site-support costs.

D) Description of Activity - Enter the description of the non-site
activity.  The description should provide for a complete
description of the activity.

E) Amount of Activity - Enter the amount of the non-site activity.

F) Amount to be Allocated This Annual Allocation Report - Sum the
non-site activities by Area of Applicability (C) and by
Determination of Allocability (B).  For site-support activities,
enter the amount on Attachment A, Line 7, Column A and Column C. 
For program-wide activities, enter the amount on Attachment A,
Line 8, Column A and Column C.

In the Attachment D example, there are examples of the two types of non-
site activities.  First, there is $55,000 of site-support costs.  These site-
support costs are further broken down into regional activities; $25,000 of
Region 1 site-support activity and $30,000 of Region 2 site-support activity. 
These amounts are entered onto Attachment A, Line 7, Columns A and C, for each
respective region.  Second, there is a total of $22,000 of program-wide
activities and these costs are identified as not allocable.  This amount is
entered onto Attachment A, Line 8, Columns A and C.
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Step 9 - Non-Superfund Costs

Certain Superfund response action contractors may perform efforts other
than Superfund activities.  These efforts are paid from other than the
Superfund appropriation.  The annual allocation process deals with Superfund
monies only.  Do not include non-Superfund monies in this annual allocation
report.

Step 10 - Summary of Amounts

Sum all of Attachment A, Column A, and enter that total on Attachment A,
Line 9, Column A.  This amount should equal the amount identified in Step 1. 
If it does not, please re-check your figures.  In the Attachment A example,
this amount equals $270,000.

Sum Attachment A, Column C, and enter that total on Attachment A, Line
9, Column C.  This is the universe of costs used in this annual allocation
period, including site specific amounts, Pre-SSID amounts, and amounts
eligible for allocation.  In the Attachment A example, this amount equals
$268,000.

With these final entries, the annual allocation process can begin.  The
next four steps provide an illustration of the annual allocation process for
each of the allocable costs:  program management, start-up costs, equipment,
and site-support activities.

Step 11 - Allocation of Program Management Costs

Program management costs are allocated to all sites with and without EPA
SSIDs, non-site activities, and other non-Superfund efforts.  The allocation
should be based upon a method which equitably reflects the benefits provided
by the program management.

In this example, a modified cost base is used for the allocation of
program management costs.  Also, two types of Program Management costs are
included in this example - National Program Management and Regional Program
Management.  All contracts may not have both types of program management, but 
this instruction document is designed for all types of contracts and may have
examples or illustrations which do not apply.

Program management is allocated to the sites and activities based upon
the percentage of the particular site or activity’s costs to the total cost of
all sites and activities.  Please note that equipment is not included in the
allocation base.  Generally, equipment does not receive the same level of
support that sites and other activities receive.  Because the support provided
would not reflect the causal/beneficial relationship, equipment is excluded.

An example is provided below on the allocation to and EPA SSID site. 
The allocation to other sites and activities is performed in the same manner.  
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Program Management Allocation

Formula:

                             Site or Activity
Program Management X        Amount            =   Allocable           

           Amount            Allocation Cost Base         Share

Allocation of Costs:

     $25,000       X       $16,000            =    $1,951
                                $205,000

In the example shown above, the Program Management amount of $25,000 is
identified in Attachment A, Line 3, Column C.  This is the amount to be
allocated.

The site or activity amount, in this example the SSID amount for the
Picillo Site (0101), equals $16,000; the amount shown in Attachment A, Line 1,
Column C.  This amount includes the $15,000 of site costs plus the $1,000 of
pre-SSID costs reassigned to the site in Step 3.

The allocation cost base of $205,000 (the total shown in Column C of
$268,000 less the $25,000 of Program Management Costs and the $38,000 of
Equipment Costs) represents the sites and activities which receive a portion
of allocated program management.  The allocable share of $1,951 is entered on
Attachment A, Line 1, Column D, for this site.  Repeat this calculation for
all other sites and activities.  The allocable share for each site or activity
is entered on Attachment A, Column D, on the corresponding line.  Enter a
credit to the Program Management amount in the amount of $25,000 on Attachment
A, Line 3, Column D.

Allocation of Regional Program Management Costs

The allocation of regional program management costs is similar to the
allocation of program management costs shown above, except it is on a regional
level.  The regional program management costs are allocated to all sites and
activities in that region.

Regional Program Management Allocation

Formula:

Regional Program    X   Site or Activity Amount    =   Allocable
      Management Amount       Total Regional Cost Base         Share

Allocation of Costs:

           $11,200        X          $17,951             =     $2,459
                                     $81,903

In the example shown above, Region 1 Program Management amount of
$11,220 represents the sum of the Regional Program Management identified on
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Attachment A, Line 4, Column C, of $10,000 plus the $1,220 allocable share of
Program Management costs identified in Column D.

The site or activity amount, in this case the SSID amount for the
Picillo Site (0101), equals $17,951.  The SSID amount includes the $16,000
shown on Attachment A, Column C, plus the allocable share of Program
Management costs of $1,951.

The total regional cost base of $81,903 represents all sites and
activities in Region 1.  This amount includes the total amount of site costs
both with SSIDs ($17,951 for Picillo and $29,171 for Fletchers Paint Mill) and
pre-SSIDs ($6,732) and the Region 1 site-support costs ($28,049), including
any previous allocations of costs (Program Management Costs).  If there were
regional start-up costs, these amounts would also be included in the total
regional cost base.  In this example, start-up costs are considered contract-
wide costs.  Regional program management costs are allocated to region-
specific costs only.  From the calculation above, the allocable share for Site
0101 is $2,459 and is entered on Attachment A, Line 1, Column E, for this
site.  Repeat this calculation for all other sites and activities.  The
allocable share for each site or activity is entered on Attachment A, Column
E, of the corresponding line.

Step 12 - Allocation of Start-up Costs

The allocation of start-up costs proceeds in the same manner as program
management costs.  The start-up costs are allocated to all sites and
activities which receive a benefit from the start-up costs.

In this example, start-up costs are allocated to all sites and
activities, excluding equipment.  The contractor may be able to identify
start-up costs to specific sites, regions, equipment, or activities.  If the
contractor has kept records in such a manner, the start-up costs should be
allocated in accordance with the benefits provided by the start-up costs.  The
example below provides the basis for allocating the start-up costs to all
sites and activities, excluding equipment.

Start-up Cost Allocation

Formula:

Start-up Cost   X   Site or Activity Amount   =   Allocable
         Amount             Allocation Cost Base          Share

Allocation of Costs:

    $5,610      X          $20,410            =     $510
                                $224,390

In the example shown above, the start-up cost amount of $5,610
represents the sum of Columns C, D, and E, of Line 5 ($5,000, $610, and 0,
respectively).  The site or activity amount, in this example the SSID amounts
for the Picillo Site (0101), equals $20,410; the sum of the amounts shown in
Columns C, D, and E, of Line 1 ($16,000, $1,951, and $2,459, respectively). 
The Total Cost Base is $224,390 which represents all costs from Column C of
$268,000 (because start-up costs are allocated to all sites and activities,
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excluding equipment) less the start-up cost amount of $5,610 and equipment of
$38,000.  The allocable share of $510 for site 0101 is entered on Attachment
A, Line 1, Column F, for this site.  Repeat this calculation for all other
sites and activities.  The allocable share for all sites and activities is
entered on Attachment A, Column F, on the corresponding line.

Step 13 - Allocation of Capital Equipment Costs

Capital equipment costs are allocated to those sites and activities
which receive a benefit from the equipment.  The preferred method of
allocating capital equipment costs to sites and activities is on a direct
usage basis; i.e., as capital equipment is used on each site or activity,
those costs are captured and identified with that specific site or activity. 
This method would result in the most equitable cost accounting treatment of
capital equipment costs.  However, other allocation procedures may be used if
they provide a sound cost accounting treatment of capital equipment costs. 
The allocation of capital equipment costs should be based upon a procedure 
which results in the equitable allocation of costs and is based upon
information from the contractor’s accounting system.  For this example, the
straight-line depreciation method is used.

Captial Equipment Cost Allocation

Formula:

Capital Equipment   X   Site or Activity Amount   =   Allocable
         Cost Amount              Total Cost Base             Share

Allocation of Costs:

           $38,000        X          $20,920            =     $3,456
                                    $230,000

In the example shown above, the capital equipment cost amount of $38,000
represents the sum of the Capital Equipment line item, Columns C, D, E, and F
($38,000, $0, $0, and $0, respectively, because capital equipment does not
receive any allocations).  The site or activity amount, in this example the
SSID amount for the Picillo Site (0101), equals $20,920; the sum of the
amounts shown in Columns C, D, E, and F ($16,000, $1,951, $2,459, and $510,
respectively).  The Total Cost Base amount equals $230,000 and represents all
costs of $268,000 (because in this example capital equipment costs are
allocated to all sites and activities) less the capital equipment cost amount
of $38,000.  The allocable share of $3,456 for site 0101 is entered on
Attachment A, Line 1, Column G, for this site.  Repeat this calculation for
all other sites and activities.  The allocable share for all sites and
activities is entered on Attachment A, Column G, on the corresponding line.

Step 14 - Allocation of Site-Support Costs

Site-support costs represent those activities which support site
response actions in the aggregate, but by their nature cannot be accounted for
on a site-specific basis.  In this example, all site-support costs are region
specific costs.  Site-support costs may also be contract-wide costs; i.e.,
allocated to all sites on the contract.  The allocation of site-support costs
is shown below.
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Site-Support Cost Allocation

Formula:

Site Support   X     Regional Site Amount      =   Allocable
      Cost Amount         Total Regional Cost Base         Share

Allocation of Costs:

        $38,089      X          $24,376              =    $12,696
                                $73,130

In the example shown above, the Region 1 site-support cost amount of
$38,089 represents the sum of the Site-Support line item, Columns C, D, E, F,
and G ($25,000, $3,049, $3,842, $797, and $5,401, respectively).

The Regional Site Amount, in this example the SSID amount for the
Picillo Site (0101) equals $24,376; the sum of the amounts shown in Columns C,
D, E, F, and G ($16,000, $1,951, $2,459, $510, and $3,456, respectively).

The Total Regional Cost Amount is $73,130 and represents all Region 1
site costs; sites with EPA SSIDs ($24,376 for Picillo and $39,613 for
Fletchers Paint Mill) and pre-SSID costs ($9,141), including any allocations
incorporated in Columns D, E, F, and G.  The allocable share of $12,696 for
site 0101 is entered on Attachment A, Line 1, Column H, for this site.  Repeat
this calculation for all Region 1 sites and activities.  The allocable share
for other sites is entered on Attachment A, Column H, on the corresponding
line.  Repeat these same calculations for Region 2 until all site-support
costs are allocated to sites.

Step 15 - Completion of Master Allocation Schedule

The purpose of this step is to complete Attachment A, Master Allocation
Schedule, by summarizing the allocation.  Attachment A is completed by adding
the amounts entered in Columns D, E, F, G, and H for each site and activity
and entering the sum in Column I.  These amounts represent each site’s and
activity’s total share of allocated costs.  The Column I site totals are then
forwarded to the Summary Allocation Schedule.

All amounts shown on Attachment A, Master Allocation Schedule, are whole
dollars.  EPA prefers the amount shown in this format.  Because the amounts ar
shown in whole dollars and there are numerous calculations, some rounding
differences will occur.  The rounding difference can be shown as a separate
line item, or, as in this example, is simply incorporated into the schedule.

Step 16 - Summary of Allocated Amounts

The purpose of this step is to summarize the amounts allocated to site
response effort (Sites with EPA SSIDs and Pre-SSID Costs) on the Summary of
Allocation.  The allocated amounts represent the entries in Column D through H
on the Master Allocation Schedule.

The Summary of Allocation should be completed as follows:
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1) Identify sites by region

! SSID - The unique site/spill identifier number consisting of a
two-digit region code (representing EPA Regions 01 - 10) and a
two-digit site/spill number which is assigned by EPA.

! Site Name - The first twelve letters of the site name as it
appears on EPA’s SSID list.

! State - The two-letter State abbreviation.

2) Within the region, list the sites with EPA SSIDs; numbers first, then
letters.

3) After the identification of the Sites with EPA SSIDs, enter the Pre-SSID
“ZZ” line item.

4) Enter the summary amount of allocated dollars by site from Column I on
the Master Allocation Schedule onto the Summary of Allocation.

The contractor shall submit the Summary of Allocation report on a 5 1/4
inch or a 3 ½ inch DOS computer disk in a Lotus 1-2-3 or ASCII format.  The
Allocation Schedule should be triple spaced.  Two hard copies should accompany
the diskette submission.
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SECTION III

EXAMPLES OF
ANNUAL ALLOCATION SCHEDULES
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ATTACHMENT 9

SMALL, SMALL DISADVANTAGED, AND WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN
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SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS SUBCONTRACTING PROGRAM

CORPORATE PLAN [___]         CONTRACT PLAN [___]           DATE:__________

CONTRACTOR:_______________________________________________________________

ADDRESS:__________________________________________________________________

SOLICITATION OR CONTRACT NUMBER:__________________________________________

ITEM/SERVICE:_____________________________________________________________

TOTAL ANNUAL SALES:$______________________________________________________

The following, together with any attachments, is hereby submitted as a
Subcontracting Plan to satisfy the applicable requirements of Public Law 95-
507 as implemented by OFPP Policy Letter 80-2.

1.  a) Total estimated dollar value of all planned subcontracting (to all      
types of business concerns) under [___] this corporate plan [___] this         
contract plan:$____________.

    b) Estimated dollar value of subcontracting goals planned for [___] this   
corporate plan [___] this contract plan.

       (i).  Small Business Concerns (do not include Small Disadvantaged
business concerns): $______________;  Percentage of amount in 1.a:_______%.

      (ii). Small Disadvantaged Business Concerns: $______________; Percentage
of amount in 1.a:_______%.

    c) The following principal products and/or services will be subcontracted  
under [___] this corporate plan [___] this contract plan, and the              
distribution among small, small disadvantaged, and other than small            
businesses is as follows:

Small Business Concerns: (provide a narrative)

Small Disadvantaged Business Concerns: (provide a narrative)

Other than Small Business Concerns: (provide a narrative)

    d) The following method was used in developing subcontract goals:

[Explain how the product and service areas to be subcontracted were
established; how the areas to be subcontracted to small and small dis-
advantaged business concerns were determined; and how small and small        
disadvantaged business concerns capabilities were determined, to include       
identification of source lists utilized in making those determinations.]

       (Provide a narrative)
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    e) Indirect and overhead costs:

[___] have been [___] have not been included in the goals specified in         
1.b.(i) and (ii) above.  (It is suggested overhead costs be included.)

    f) If “have been” is checked, explain the method used in determining the   
proportionate share of indirect and overhead costs to be allocated as          
subcontracts to small business concerns and small disadvantaged              
business concerns.

(Provide a narrative)

2.  The following individual will administer the subcontracting program:

NAME:_______________________________________________________________

ADDRESS & TELEPHONE NO.:____________________________________________

____________________________________________________________________

TITLE:______________________________________________________________

    This individual’s specific duties, as they relate to the firm’s
subcontracting program, are as follows:

    General overall responsibility for this company’s Small Business Program,
the development, preparation and execution of individual subcontracting plans
and the monitoring of performance relative to contractual subcontracting
requirements contained in this plan, including but not limited to:

    a) Developing and maintaining bidders listed of small and small
disadvantaged business concerns from all possible sources, to insure
individuals will have an equitable opportunity to complete for subcontracts.

    b) Ensuring that procurement packages are structured to permit small and
small disadvantaged business concerns to participate to the maximum extent
possible.

    c) Assuring inclusion of small and small disadvantaged business concerns
in all solicitations for products or services which they are capable of
providing.

    d) Reviewing solicitations to remove statements, clauses, etc., which may
tend to restrict or prohibit small business and small disadvantaged business
participation.

    e) Ensuring periodic rotation of potential subcontractors on bidders
lists.

    f) Ensuring that the bid proposal review board documents its reasons for
not selecting low bids submitted by small and small disadvantaged business
concerns.

    g) Ensuring the establishment and maintenance of records of solicitations
and subcontract award activity.
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    h) Attending or arranging for attendance of company counselors at Business
Opportunity Workshops, Minority Business Enterprise Seminars, Trade Fairs,
etc.

    i) Conducting or arranging for conducting of motivational training for
purchasing personnel pursuant to the intent of P.L. 95-507.

    j) Monitoring attainment of proposed goals.

    k) Preparing and submitting required periodic subcontracting reports.

    l) Coordinating contractor’s activities during the conduct of compliance
reviews by Federal agencies.

    m) Coordinating the conduct of contractor’s activities involving its small
and small disadvantaged business subcontracting program.

    n) Additions to (or deletions from) the duties specified above are as
follows:    (Provide a Narrative)

3.  The following efforts will be taken to assure that small and small
disadvantaged business concerns will have an equitable opportunity to compete
for subcontracts:

    a) Outreach efforts have been or will be made as follows:

      (i). Contacts with minority and small business trade associations.

     (ii). Contacts with business development organizations.

    (iii). Attendance at small and minority business procurement conferences
and trade fairs.

     (iv). Sources will be requested from SBA’s PASS System.

    b) The following internal efforts will be made to guide and encourage
buyers:

      (i)  Workshops, seminars and training programs will be conducted.

     (ii)  Activities will be monitored to evaluate compliance with this
subcontracting plan.

    c) Small and small disadvantaged business concern source lists, guides and
other data identifying small and small disadvantaged business concerns will be
maintained and utilized by buyers in soliciting subcontracts.

    d) Additions to (or deletions from) the above listed efforts are as
follows: (Provide a narrative)

4.  The bidder (contractor) agrees that the clause entitled “Utilization of
Small Business Concerns and Small Business Concerns Owned and Controlled by
Socially and Economically Disadvantaged Individuals” will be included in all
subcontracts which offer further subcontracting opportunities, and all
subcontractors except small business concerns who receive subcontracts in
excess or $500,000 will be required to adopt and comply with a subcontracting
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plan similar to this one.  Such plans will be reviewed by comparing them with
the provisions of Public Law 95-507, and assuring that all minimum
requirements of an acceptable subcontracting plan have been satisfied.  The
acceptability of percentage goals shall be determine on a case-by-case basis
depending the supplies/services involved, the availability of potential small
and small disadvantaged subcontractors, and prior experience.  Once approved
and implemented, plans will be monitored through the submission of periodic
reports, and/or, as time and availability of funds permit, periodic visits to
subcontractors facilities to review applicable records and subcontracting
program progress.

5.  The bidder (contractor) agrees to submit such periodic reports and
cooperate in any studies or surveys as may be required by the Contracting
agency or the Small Business Administration in order to determine the extend
of compliance by the bidder with the subcontracting plan and with the clause
entitled “Utilization of Small Business Concerns and Small Business Concerns
Owned and Controlled by Socially and Economically Disadvantaged Individuals”,
contained in the contract.

6.  The bidder (contractor) agrees that he will maintain at least the
following types of records to document compliance with this subcontracting
plan:

    a) Small and Small Disadvantaged Business Concern source lists, guides and
other data identifying Small and Small Disadvantaged Business Concerns.

    b) Organizations contacted for small and small disadvantaged business
sources.

    c) On a contract-by-contract basis, records on all subcontract solicita-
tions over $100,000, indicating on each solicitation:

       1) whether small business concerns were solicited, and if not, why not;

       2) whether small disadvantaged business concerns were solicited, and if
not, why not;

       3) reasons for failure of solicited small or small disadvantaged
business concerns to receive the subcontract award.

    d) Records to support other outreach efforts: Contacts with Minority and
Small Business Trade Associations, etc.  Attendance at Small and Minority
Business Procurement Conferences and trade fairs.

    e) Records to support internal activities to guide and encourage buyers;
Workshops, Seminars, training programs, etc.  Monitoring activities to
evaluate compliance.

    f) On a contract-by-contract basis, records to support subcontract award
data to include name and address of subcontractor.

    g) Records to be maintained in addition to the above are as follows:

(Provide a narrative)
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SIGNED:______________________________________________________

TYPED NAME:__________________________________________________

TITLE:_______________________________________________________

DATE:________________________________________________________

PLAN ACCEPTED BY:____________________________________________
                 Contracting Officer

DATE:________________________________________________________ 
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ATTACHMENT 10

SF 294, SUBCONTRACTING REPORT FOR INDIVIDUAL CONTRACTS, OCTOBER 1996
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This form is available for downloading at the following Web site:

http://www.gsa.gov/forms

If you are unable to download a copy of this form, a copy will be provided to
you by submitting a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or an e-mail to
Hainer.Darlene@epamail.epa.gov.
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ATTACHMENT 11

SF 295, SUMMARY SUBCONTRACT REPORT, OCTOBER 1996
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This form is available for downloading at the following Web site:

http://www.gsa.gov/forms

If you are unable to download a copy of this form, a copy will be provided to
you by submitting a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or an e-mail to
Hainer.Darlene@epamail.epa.gov. 
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ATTACHMENT 12

INVOICE PREPARATION INSTRUCTIONS
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INVOICE PREPARATION INSTRUCTIONS
SF 1034

The information which a contractor is required to submit in its Standard
Form 1034 is set forth as follows:

(1)  U.S. Department, Bureau, or establishment and location - insert the
name and address of the servicing finance office unless the contract
specifically provides otherwise.

(2)  Date Voucher Prepared - insert date on which the public voucher is
prepared and submitted.

 
(3)  Contract/Delivery Order Number and Date - insert the number and
date of the contract and delivery order, if applicable, under which
reimbursement is claimed.

(4)  Requisition Number and Date - leave blank.

(5)  Voucher Number - insert the appropriate serial number of the
voucher.  A separate series of consecutive numbers, beginning with
Number 1, shall be used by the contractor for each new contract.  When
an original voucher was submitted, but not paid in full because of
suspended costs, resubmission vouchers should be submitted in a separate
invoice showing the original voucher number and designated with the
letter “R” as the last character of the number.  If there is more than
one resubmission, use the appropriate suffix (R2, R3, etc.).

(6)  Schedule Number; Paid By; Date Invoice Received - leave blank.

(7)  Discount Terms - enter terms of discount, if applicable.

(8)  Payee’s Account Number - this space may be used by the contractor
to record the account or job number(s) assigned to the contract or may
be left blank.

(9)  Payee’s Name and Address - show the name of the contractor exactly
as it appears in the contract and its correct address, except when an
assignment has been made by the contractor, or the right to receive
payment has been restricted, as in the case of an advance account.  When
the right to receive payment is restricted, the type of information to
be shown in this space shall be furnished by the Contracting Officer.

(10)  Shipped From:  To:  Weight Government B/L Number - insert for
supply contracts.

(11)  Date of Delivery or Service - show the month, day and year,
beginning and ending dates of incurrence of costs claimed for
reimbursement.  Adjustments to costs for prior periods should identify
the period applicable to their incurrence, e.g., revised provisional or
final indirect cost rates, award fee, etc.

(12)  Articles and Services - insert the following:  “For detail, see
Standard Form 1035 total amount claimed transferred from Page __________ 
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of Standard Form 1035.”  Type “COST REIMBURSABLE-PROVISIONAL PAYMENT” or
“INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL PAYMENT” on the
Interim public vouchers.  Type “COST REIMBURSABLE-COMPLETION VOUCHER” or
“INDEFINITE QUANTITY/INDEFINITE DELIVERY-COMPLETION VOUCHER” on the
Completion public voucher.  Type “COST REIMBURSABLE-FINAL VOUCHER” or
“INDEFINITE QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER” on the Final
public voucher.  Type the following certification, signed by an
authorized official on the face of the Standard Form 1034.

“I certify that all payments requested are for
appropriate purposes and in accordance with the
agreements set forth in the contract.”

__________________________             ______________________________
(Name of Official)                     (Title)

(13)  Quantity; Unit Price - insert for supply contracts.

(14)  Amount - insert the amount claimed for the period indicated in
(11) above.



W685037F5

Page 12-4 of 9

INVOICE PREPARATION INSTRUCTIONS
SF 1035

The information which a contractor is required in its Standard Form 1035
is set forth as follows:

(1)  U.S. Department, Bureau, or establishment and location - insert the
name and address of the servicing finance office.

(2)  Voucher Number - insert the voucher number as shown on the Standard
Form 1034.      

 
(3)  Schedule Number - leave blank.

(4)  Sheet Number - insert the sheet number if more than one sheet is
used in numerical sequence.  Use as many sheets as necessary to show the
information required.

(5)  Number and Date of Order - insert payee’s name and address as in
the Standard Form 1034.

(6)  Articles or Services - insert the contract number as in the
Standard Form 1034.

(7)  Amount - insert the latest estimated cost, fee (fixed, base, or
award, as applicable), total contract value, and amount and type of fee
payable (as applicable).

(8)  A Summary of Claimed Current and Cumulative Costs and Fee by Major
Cost Element - Include the rate(s) at which indirect costs are claimed
and indicate the base of each by identifying the line of costs to which
each is applied.  The rates invoiced should be specified in the contract
or by a rate agreement negotiated by EPA’s Cost Policy and Rate
Negotiation Branch.

(9) The fee shall be determined in accordance with instructions
appearing in the contract.

NOTE: Amounts claimed on vouchers must be based on records maintained by
the contractor which show, by major cost element, the amounts
claimed for reimbursement for each applicable contract.  The
records must be maintained based on the contractor’s fiscal year
and should include reconciliations of any differences between the
costs incurred per books and amounts claimed for reimbursement.  A
memorandum record reconciling the total indirect cost(s) claimed
should also be maintained.

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS

The following backup information is required as an attachment to the
invoice as shown by category of cost:
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Direct Labor - identify the number of hours (by contractor labor
category and total) and the total loaded direct labor hours billed for
the period in the invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category.

Contractor Acquired Equipment (if authorized by the contract) - identify
by item the quantities, unit prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify
the trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed.  Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

NOTE:  For other than small business concerns, amounts claimed for purchased
material and subcontracted items should be based on the cash disbursed by the
contractor.  These costs cannot be billed to the Government until paid for by
the contractor.  Any of these costs billed to the Government prior to being
paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash
payment is provided.  Similarly, any costs requiring advance consent by the
Contracting Officer will be considered improper and will be suspended, if
claimed prior to receipt of Contracting Officer consent.  Include the total
cost claimed for the current and cumulative-to-date periods.  After the total
amount claimed, provide summary dollar amounts of cumulative costs:  (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice.  The amount under (2) shall include costs
originally suspended and later disallowed.  Also include an explanation of the
changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of: voucher number, date, dollar amount, source, and
reason for the adjustment.  Disallowed costs should be identified in
unallowable accounts in the contractor’s accounting system.

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS

The following backup information is required as an attachment to the
invoice shown by category of cost:

Direct Labor - identify the number of hours (by contractor labor
category and total) and the total direct labor hours billed for the
period of the invoice.
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Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Contractor Acquired Equipment - identify by item the quantities, unit
prices, and total dollars billed.

Contractor Acquired Software - identify by item the quantities, unit
prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed.  Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

NOTE:  For other than small business concerns, amounts claimed for purchased
material and subcontracted items should be based on the cash disbursed by the
contractor.  These costs cannot be billed to the Government until paid for by
the contractor.  Any of these costs billed to the Government prior to being
paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash
payment is provided.  Similarly, any costs requiring advance consent by the
Contracting Officer will be considered improper and will be suspended, if
claimed prior to receipt of Contracting Officer consent.  Include the total
cost claimed for the current and cumulative-to-date periods.  After the total
amount claimed, provide summary dollar amounts of cumulative costs:  (1)
suspended as of the date of the invoice; and (2) disallowed on the contract as
of the date of the invoice.  The amount under (2) shall include costs
originally suspended and later disallowed.  Also include an explanation of the
changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of: voucher number, date, dollar amount, source, and
reason for the adjustment.  Disallowed costs should be identified in
unallowable accounts in the contractor’s accounting system.

RESUBMISSIONS

When an original voucher was submitted, but not paid in full because of
suspended costs and after receipt of a letter of removal of suspension,
resubmissions of any previously claimed amounts which were suspended should be
submitted in a separate invoice showing the original voucher number and
designated with the letter “R” with the copy of the removal of suspension
notice.  The amounts should be shown under the appropriate cost category and
include all appropriate supplemental schedules.  NOTE:  All disallowances must
be identified in the contractor’s accounting system through journal entries.
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Voucher resubmittals may also occur as a result of:  (1) a new indirect
cost rate agreement; or (2) adjustments to previously billed direct cost rates
due to audit resolution.  Such claims should be submitted in a separate
invoice or request for contractor financing payment number.  They should
include supplemental schedules showing the previously adjusted amounts by
contract period.  If the resubmission is based on a new rate agreement, a copy
of the agreement should be attached.  Costs must be identified by delivery
order or work assignment where appropriate.  If the contract is Superfund-
related, voucher resubmittals shall also identify the amount claimed against
each Superfund site and non-site-specific activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the
contract are physically complete, when the final report (if required) is
accepted, and when all direct costs have been incurred and booked.  Indirect
costs may be claimed at the provisional rates, if final rates are not yet
available.  Contractors must identify these vouchers by typing “Completion
Voucher” next to the voucher number.  For contracts separately invoiced by
delivery order, provide a schedule showing total costs claimed by delivery
order and in total for the contract.

In addition to the completion voucher, the contractor must submit an
original and two copies of EPA Form 1900-10, Contractor’s Cumulative Claim and
Reconciliation, showing the total cumulative costs claimed under the contract.

The information which a contractor is required to submit in its EPA Form
1900-10 is set forth as follows:

(1)  Contractor’s Name and Address - show the name of the contractor
exactly as it appears in the contract and its correct address, except
when an assignment has been made by the contractor, or the right to
receive payment has been restricted, as in the case of an advance
account.  When the right to receive payment is restricted, the type of
information to be shown in this space shall be furnished by the
Contracting Officer.

(2)  Contract Number - insert the number of the contract under which
reimbursement is claimed.

(3)  First voucher number and completion voucher number.

(4)  Total amount of cost claimed for each cost element category through
the completion voucher.

(5)  Total fee awarded.

(6)  Amount of indirect costs calculated using negotiated final indirect
cost rate(s) and/or provisional rate(s) as specified in the contract, if
final rate(s) are not yet negotiated for any fiscal period.

(7)  Fiscal year.

(8)  Indirect cost center.
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(9)  Appropriate basis for allocation.

(10)  Negotiated final indirect cost rate(s) or provisional indirect
cost rates(s).

(11)  Signature.

(12)  Official title.

(13)  Date.

FINAL VOUCHER AND CLOSING DOCUMENTS

After completion of the final audit and all suspensions and/or audit
exceptions have been resolved as to the final allowable costs and fee,
including establishment of final indirect cost rate(s) for all periods, the
contractor shall prepare a final voucher including any adjustments to
vouchered costs necessitated by the final settlement of the contract price. 
Contractors must identify these vouchers by typing “FINAL VOUCHER” next to the
voucher number.  For contracts separately invoiced by delivery order, provide
a schedule showing final total costs claimed by delivery order and in total
for the contract.  The contractor shall also provide an original and two
copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and
Reconciliation, showing the total negotiated, cumulative costs for the
contract.  Indirect costs shall be included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original
and two copies of the Contractor’s Release; Assignee’s Release, if applicable;
the Contractor’s Assignment of Refunds, Rebates, Credits and Other Amounts, if
applicable; and the Contractor’s Affidavit of Waiver of Lien, when required by
the contract.
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ATTACHMENT 13

SITE SPECIFIC INVOICING REQUIREMENTS



W685037F5

Page 13-2 of 8

SITE SPECIFIC INVOICING REQUIREMENTS
______________________________________________________________________________

This is not considered to be contradictory or in place of other contract
clauses.  Changes to the required format of the site specific attachment may
be necessary to assist the Environmental Protection Agency’s cost recovery
efforts.  The EPA will notify the contractor of any format changes as they
become necessary.
______________________________________________________________________________

The Contractor shall provide an invoice/voucher that identifies the
costs incurred at each site and/or operable unit with an EPA site/spill
identifier (SSID).  These invoices may be for:  current expenses, reclaim for
suspended costs, indirect cost adjustments, or audit adjustments.  Invoices/
vouchers for reclaiming suspended costs shall be submitted on a separate
voucher.  The voucher number shall be the original claim voucher number when
suspensions are made.  The letter “R” must be added to the end of the voucher
number, i.e., 123R1 (if it requires more than one reclaim, invoices are to be
numbered 123R2, 123R3, etc.).  All indirect cost adjustments due to EPA
approved indirect rate adjustments must be submitted to EPA on a separate
invoice (claim or credit as the adjusted rate requires).  The invoice number
should end with letter “Z”, i.e., 117Z.  Likewise, adjustments due to audit
reports and a Contracting Officer letter referring to the subject audit
reports, must be submitted to EPA on a separate invoice (claim or credit as
the audit report requires).  The invoice number should end with the letter
“X”, i.e., 146X.  For example:

Voucher Original Reclaim Indirect Cost Audit
Purpose Voucher Suspended Rate Adjustments

Costs Adjustments

Voucher No. 123 123R1, 123R2 117Z 146X

Invoices shall also include the following information:

1.  A cost element summary that summarizes all the costs invoiced for
the billing period by cost element as labor, travel, equipment, other direct,
subcontract and overhead or indirect costs, as identified elsewhere in the
contract.

2.  A site specific detail attachment (Site/Specific Attachment) to the
invoice.  All invoiced costs are separated into the following categories:

‚ Sites with an EPA SSID, e.g., “01KS,” one line per site should be used. 
(See description at item 2, page 3.)

‚ All other sites without an EPA SSID, e.g. “ZZ,” one line per site should
be used;

‚ Superfund non-site-specific costs for the whole contract and project
support costs incurred on each multi-site task order, one line per task
order.
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‚ Non-Superfund costs, as applicable, one line item.

The required format of the invoice Site/Specific attachment is provided
in Exhibit I.  The sum of the detailed costs on the Site/Specific attachment
must equal the total amount invoiced as shown on the cost element summary. 
Contractors responsible for contracts that involve task orders may submit a
separate page for each task order [applying the same format] if so directed by
the EPA project officer.  The Contractor shall use the invoice site/specific
attachment to record current monthly charges, indirect rate/audit adjustments,
and adjustments for previously invoiced costs.

Contractors shall submit the invoices/vouchers in compliance with the
contract “Submission of Invoices” clause to the Research Triangle Park-
Financial Management Center (RTP-FMC).

At fiscal year-end, contractors shall also allocate their non-site
specific costs through the annual allocation process as described in the
Section G clause entitled “Annual Allocation of Non-Site Costs (EP 52.242-
310)(Oct 1991)”.

Questions regarding site specific invoicing requirements should be directed to
the Chief, Contract Payment Section, RTP-FMC at (919) 541-2304.  Questions
regarding Annual Allocation should be directed to the Chief, Superfund
Accounting Branch, Financial Management Division at (202) 260-9268.

EXPLANATION OF EXHIBIT I
SITE SPECIFIC DETAIL ATTACHMENT

The Contractor shall report the total invoiced costs on the invoice
site/specific attachment broken down by the five categories of site/non-site
charges:  Sites with an EPA SSID; all other sites without an EPA SSID;
Superfund non-site costs; non-Superfund costs; and previous invoice site
corrections.  For each site/non-site charge incurred during the billing
period, the Contractor shall provide the following information:

Column No. Column Title

    1 (Optional) Task Order Number - The full task
order number is provided by the Contracting
Officer.  If the Contractor is providing a
separate page for each task order, the task
order number may be placed in the upper left
corner.  Otherwise the task order numbers must
be placed in this column.

          2 Region/SSID - This four-digit code, i.e., 01X3
or A1X3, consists of:
a.  The first digit will always be a “0".  If
the region exceeds the use of two-digit sites,
then the first digit will be an alpha, i.e.,
“A”, “B”, etc.  Thus the SSID will be A1X3.

b.  The second digit is the regional identifier,
i.e., one (1) for Region I, two (2) for Region
2, etc., and zero (0) for Region 10.
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c.  The third and fourth digits, representing
the sites, are the last two digits of the four-
digit SSID (see 2.a.).
Example:  If Region I sites did not exceed two
digits, the Region/SSID will be 01X3; however,
if Region I sites exceeded the two digits, the
Region SSID will be A1X3.

          3 Action Code - Starting with FY 96 funding, a
two-digit action code must be used to represent
different remedial, removal, and enforcement
actions, as provided by the Project Officer, via
the task order.

          4 Operable Unit - If an EPA SSID has been
separated into operable units or sub-sites for
cost recovery purposes and have not been
assigned their own SSID, the costs should be
included on the invoice by the operable unit
name and any numeric designation of two digits. 
The operable unit number must be provided by the
EPA Project Officer.  These operable unit costs
should be subtotaled by the “parent” SSID for
internal tracking purposes by EPA.

          5 Site Name or Non-site Description - The name of
the site, up to 28 characters.  When the site
name exceeds 28 characters, use the first 18. 
NOTE:  For non-site-specific activities, use
this column to briefly describe the non-site
activity.

          6 Action Sequence Number - The three-digit code
used to represent the activities performed as
given by “CERCLIS III.”  This number will be
provided by the Project Officer as he acquires
it from “CERCLIS III.”  This three-digit code is
provided via the task order.

          7 IFMS Line Reference - Column shall be left
blank.  The IFMS line reference will be inserted
by an EPA invoice Approving Official (PO/FOSC). 
This three-digit line reference is found on the
Invoice Approval Form (2550-19T).

          8 Invoice Number/Legend - For corrections, insert
the invoice number referencing the original
charge for which the correction is being made. 
An invoice legend must be included at the bottom
of the attachment, or on a separate enclosure to
the Site/Specific Attachment.  The invoice
legend shall describe the reason for the
correction as it relates to a previously
invoiced and paid amount.  If more than one
correction is made, an explanation must be given
for each by referencing the invoice number.  The
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net amount for all corrections in column nine
(9) must always be zero “00.”

          9 Current/Adjustment Amount - The amount to be
charged or credited to the SSID, Operable Unit,
pre-SSID, or non-site-specific account.  if
there are operable untis within a site, list the
cost of each Operable Unit and provide a
subtotal for each SSID.  SSID’s must be sorted
by regional site within each region.

         10 Cumulative Charge - Show the cumulative charge
for each Operable Unit, SSID, or Pre-SSID.

Incurred and claimed charges should be listed and subtotaled on the
Site/Specific Attachment by row sequential order.

         Row Row Title

          1 Previous invoice site corections:  This is not
for reclaiming previously suspended costs, nor
intended for any indirect cost or audit
adjustments.  Only corrections or adjustment of
site costs charged to previous invoices shall be
listed in Row 1.  The subtotal for all
corrections or adjustments in this row should
equal zero.  Every line item correction or
adjustment must reference an original invoice
number where the charge first appeared and a
reason for the adjustment.

          2 Sites With SSID:  Cost for sites with and EPA
SSID.  The SSID is provided by the EPA Project
Officer.

          3 Sites Without SSID:  Costs associated with
Superfund site-specific work where no SSID has
been established, “ZZ” accounts.  Once the SSID
is established, all “ZZ” cost associated with
that site should be reclassified (adjusted from
the “ZZ” to the appropriate site within 30 days
of establishing the SSID).  Thus, the contractor
must, immediately, submit a letter to the
Project Officer with a Site/Specific Attachment. 
Only section one (1) - Previous Invoice Site
Correction - must be completed.  Consequently,
the PO aproves the reclassification letter and
sends it to RTP-Financial Management Center for
cost redistribution.

          4 Non-site Superfund:  Superfund non-site-specific
costs, along with base and award fees, as
described below.

Contract-wide Program Management - Technical and
Administrative:  For those contracts requiring
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separate identification of technical and
administrative program management such as RACS,
the respective amounts should be delineated in
compliance with instructions provided either by
the contract or task order.  The requirement for
separation of program managment is defined in
“Administrative Guidance under RACS” and is
available from the Superfund Regional Management
Branch, Superfund/RCRA Procurement Operations
Division, Office of Acquisition Management
(OAM).

For contractors not subject to the technical/
administrative differentiation requirements,
contract-wide program management should be
listed under “Contract-wide Program Management-
Administrative.”

Task Order Project Support:  This line(s) shall
include non-site-specific project support and
management incurred with individual multi-site
task orders.  The Contractor should note that
these costs should also be allocated to the
sites under each respective task order as part
of the annual allocation process.  For further
Guidance on annual allocation, contact the
Superfund Accounting Branch.

Other Non-Site-Specific Activities:  If the
contractors engage in activities apart from
program management as described above, which
cannot be related to specific sites, each of
these activities must be described under the
column six (Site Name/Non-site description). 
The purpose of breaking out non-site activities
from program support is to assist the Contractor
and EPA in preparing the Annual Allocation
report at the end of the year.  The non-site
activities must be determined to be either site-
support or program-wide for cost recovery
through the Annual Allocation process.  Please
note that, like Contract-wide non-site
activities, these are also allocated to sites
through the Annual Allocation process.  See the
Annual allocation contract clause and guidance
for further details or contact the Chief,
Superfund Accounting Branch.

Base and Award Fees:  Base and Award Fees which
are not site-specific should be listed in this
Superfund Non-Site Section.

          5 Non-Superfund:  All non-Superfund costs invoiced
should be reported on the Site/Specific
Attachment by appropriation such as Oil, RCRA,
etc.  These costs must be sorted by task order
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within each appropriation, as directed by the
Project Officer.

          6 Total Invoice Amount:  This amount is the total
of the costs listed in column 9,
“Current/Adjustment Amount”, i.e., the total
charges for this billing period.  This must
equal the total amount of the invoice cost
element summary.  There should be no total for
the cumulative charge column.

NOTES TO SITE ATTACHMENT

‚ Provide one line per site or activity, sorted alpha/numerically and by
Region.

‚ Page Formatting:
Upper Left Corner - Contract Number, Task Order Number (if applicable),
and Invoice Number.
Upper Right Corner - Contractor Name and Invoice Period of Performance.
Bottom Left Corner - Invoice Legend for previous invoice adjustments. 
This information may be provided as an enclosure to the Site/Specific
Attachment if it cannot be provided on the bottom left corner.
Bottom Right Corner - Page number for the attachments, i.e., Page 1 of
7, 2 of 7, etc.
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ATTACHMENT 14

SERVICE CONTRACT ACT WAGE DETERMINATIONS

This document is not available on the Internet.  A copy of this guidance will
be provided if you submit a written request to Ms. Darlene Hainer, Contract
Specialist, U.S. EPA Region 5, Acquisition Section (MCC-10J), 77 West Jackson
Boulevard, Chicago, Illinois 60604-3590 or send an e-mail to
Hainer.Darlene@epamail.epa.gov.



W685037F5

Page 15-1 of 2

ATTACHMENT 15

CLIENT AUTHORIZATION LETTER
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CLIENT AUTHORIZATION LETTER

[Addressee]

Dear “Client”:

We are currently responding to the U.S. Environmental Protection Agency
(EPA) RFP No.______________ for the procurement of___________________________
______________________________.  The EPA is placing increased emphasis in
their acquisitions on past performance as a source selection factor.  The EPA
requires offerors to inform references identified in proposals that the EPA
may contact them about past performance information.

If you are contacted by the EPA for information on work we have
performed under contract for your company, you are hereby authorized to
respond to the EPA inquiries.

Your cooperation is appreciated.  Any questions may be directed to
_________ (offeror’s point-of-contact).

Sincerely, 
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ATTACHMENT 16

PAST PERFORMANCE QUESTIONNAIRE
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PAST PERFORMANCE QUESTIONNAIRE

SOURCE SELECTION SENSITIVE INFORMATION

Name of Offeror:___________________________________________________________

SECTION I - TO BE COMPLETED BY THE OFFEROR

Contractor Information:

Name of Contractor:________________________________________________________

Address of Contractor:_____________________________________________________

Phone Number of Contractor:________________________________________________

Contract Information:

Contract number:___________________________________________________________

Contract Title:____________________________________________________________

Contract Value:____________________________________________________________

Type of contract:__________________________________________________________

Period of performance:_____________________________________________________

SECTION II - TO BE COMPLETED BY THE GOVERNMENT

                         NOT
PERFORMANCE ELEMENTS  APPLICABLE  OUTSTANDING  SATISFACTORY  UNSATISFACTORY

1. Quality of Product
   or Service           _______     _______      _______        _______ 

2. Timeliness of
   Performance          _______     _______      _______        _______

3. Effectiveness of
   Management (including
   Subcontractors)      _______     _______      _______        _______

4. Initiative in 
   Meeting
   Requirements         _______     _______      _______        _______

5. Response to 
   Technical Direction  _______     _______      _______        _______

6. Responsiveness to
   Performance Problems _______     _______      _______        _______

7. Compliance with
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   Cost Estimates       _______     _______      _______        _______

8. Customer 
   Satisfaction         _______     _______      _______        _______

9. Overall Performance  _______     _______      _______        _______

10.  Remarks on outstanding performance: (provide data supporting this
observation, continue on a separate sheet if needed.)

___________________________________________________________________________

___________________________________________________________________________

11.  Remarks on unsatisfactory performance:(provide data supporting this
observation, continue on a separate sheet if needed.)

___________________________________________________________________________

___________________________________________________________________________

12.  Please identify any corporate affiliations with the offeror.

___________________________________________________________________________

___________________________________________________________________________

13.  Would you do business with_________________________again? ___Yes ___No
                               (Insert offeror’s name)

14.  Information provided by:

     Name of Point of Contact:_____________________________________________   

     Title:________________________________________________________________ 

     Company Address:______________________________________________________
                      Street            City           State       Zip Code

     Telephone:______________________  FAX number:_________________________   

     Date & Time of Call:__________________________________________________

15.  Questionnaire completed by:

     Name of EPA Employee:_________________________________________________

     Signature of EPA Employee:____________________________________________

     Title:________________________________________________________________

     Date Questionnaire Complete:__________________________________________

     

 


